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Project No. 420 
City of Tiptonville, TN (“Owner”) 
 
Separate sealed bids for Contract 420 – Sanitary Sewer Rehabilitation will be received by 
the City of Tiptonville at Tiptonville City Hall, 130 S. Court St., Tiptonville, TN 38079 until 
1:30 o'clock P.M., C.S.T., Thursday, June 9, 2022, and then at said office publicly opened and 
read aloud. 
 
The Information for Bidders, Form of Bid, Form of Contract, Plans, Specifications, and Forms 
of Bid Bond, Performance and Payment Bond, and other contract documents may be 
examined in PDF form via download by requesting access via email to 
bruce@joelbspaulding.com.  Bid sets will be available digitally only; no hard copies will be 
issued, & all bidders must obtain official digital copies of the Bidding Documents from Joel 
B. Spaulding & Company, Inc., 3322 West End Ave., Ste. 106, Nashville, TN 37203, 615-255-
7766. Neither Owner nor Engineer will be responsible for full or partial sets of Bidding 
Documents obtained from sources other than the Engineer and will not accept bids from 
parties failing to obtain official digital bid sets from the Engineer. 
 
The owner reserves the right to waive any informalities or to reject any or all bids. 
 
Each bidder must deposit with his bid, security in the amount, form and subject to the 
conditions provided in the Information for Bidders. 
 
All bidders must be licensed General Contractors as required by the Contractor's Licensing 
Act of 1994 of the General Assembly of the State of Tennessee and qualified for the type of 
construction being bid upon. 
 
Attention of bidders is particularly called to the requirements as to conditions of 
employment to be observed and minimum wage rates to be paid under the contract, Section 
3, Segregated Facility, Section 109 and E.O. 11246. 
 
No bidder may withdraw his bid within 60 days after the actual date of the opening thereof. 
 
Cliff Berry, Mayor         May 9, 2022 
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1. Receipt and Opening of Bids 
 
The City of Tiptonville (herein called the “Owner”), invites bids on the form attached hereto, 
all blanks of which must be appropriately filled in. Bids will be received by the Owner at 
Tiptonville City Hall, 130 S. Court St., Tiptonville, TN 38079 until 1:30 o'clock P.M., C.S.T, 
Thursday, June 9, 2022, and then at said office publicly opened and read aloud. The envelopes 
containing the bids must be sealed, addressed to the City of Tiptonville at 130 S. Court St., 
Tiptonville, TN 38079 and designated as bid for Contract 420 – Sanitary Sewer 
Rehabilitation. 
 
The Owner may consider informal any bid not prepared and submitted in accordance with 
the provisions hereof and may waive any informalities or reject any and all bids. Any bid may 
be withdrawn prior to the above scheduled time for the opening of bids or authorized 
postponement thereof. Any bid received after the time and date specified shall not be 
considered. No bidder may withdraw a bid within 60 days after the actual date of the opening 
thereof. 
 
2. Preparation of Bid 
 
Each bid must be submitted on the prescribed form and accompanied by Certification of 
Bidder Regarding Equal Employment Opportunity, Acknowledgment Regarding Bidder SAM 
Registration, Certification of Bidder Regarding Section 3 and Segregated Facilities, Drug-
Free Workplace Affidavit, and Iran Divestment Act Certification. All blank spaces for bid 
prices must be filled in, in ink or typewritten, in both words and figures, and the foregoing 
Certifications must be fully completed and executed when submitted. 
 
Each bid must be submitted in a sealed envelope bearing on the outside the name of the 
bidder, his/her address, the name of the project for which the bid is submitted, license 
number, expiration date thereof, and license classification of the contractors applying to bid 
for the prime contract, and for the electrical, plumbing, heating, ventilation, and air 
conditioning contracts, and all other information required by State law. 
 
All bidders must be licensed General Contractors as required by the Contractor's Licensing 
Act of 1994 of the General Assembly of the State of Tennessee and qualified for the type of 
construction being bid upon. Each bidder shall write on the outside of the envelope 
containing its bid: 1) its Contractor's license number; 2) that part of the classification applying 
to the bid. If this is not done, the bid will not be opened. 
 
3. Subcontracts 
 
The bidder is specifically advised that any person, for, or other party to whom it is proposed 
to award a subcontract under this contract: 

a. Must be acceptable to the owner; and 
b. Must submit Certification by Proposed Subcontractor Regarding Equal 

Employment Opportunity, and Certification of Proposed Subcontractor 
Regarding Section 3 and Segregated Facilities. Approval of the proposed 
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subcontract award cannot be given by the owner unless and until the proposed 
subcontractor has submitted the Certifications and/or other evidence showing 
that it has fully complied with any reporting requirements to which it is or was 
subject. 

 
Although the bidder is not required to attach such Certifications by proposed 
subcontractors to his/her bid, the bidder is here advised of this requirement so 
that appropriate action can be taken to prevent subsequent delay in subcontract 
awards. 
 

4. Telegraphic Modification 
 
Any bidder may modify his/her bid by telegraphic communication at any time prior to the 
scheduled closing time for receipt of bids provided such telegraphic communication is 
received by the Owner prior to the closing time, and, provided further, the Owner is satisfied 
that a written confirmation of the telegraphic modification over the signature of the bidder 
was mailed prior to the closing time. The telegraphic communication should not reveal the 
bid price but should provide the addition or subtraction or other modification so that the 
final prices or terms will not be known by the Owner until the sealed bid is opened. If written 
confirmation is not received within two days from the closing time, no consideration will be 
given to the telegraphic modification. 
 
5. Method of Bidding 
 
The Owner invites the following bid(s): See Bidder’s Proposal. 
 
6. Qualification of Bidder 
 
The Owner may make such investigations as s/he deems necessary to determine the ability 
of the bidder to perform the work, and the bidder shall furnish to the Owner all such 
information and data for this purpose as the Owner may request. The Owner reserves the 
right to reject any bid if the evidence submitted by, or investigation of, such bidder fails to 
satisfy the owner that such bidder is properly qualified to carry out the obligations of the 
contract and to complete the work contemplated therein. Conditional bids will not be 
accepted. 
 
7. Bid Security 
 
Each bid must be accompanied by cash, certified check of the bidder, or a bid bond prepared 
on the form of bid bond attached thereto, duly executed by the bidder as principal and having 
as surety thereon a surety company approved by the Owner, in the amount of 5% of the bid. 
Such cash, checks or bid bonds will be returned to all except the three lowest bidders within 
three days after the opening of bids, and the remaining cash, checks or bid bonds will be 
returned promptly after the Owner and the accepted bidder have executed the contract, or, 
if no award has been made within 60 days after the date of the opening of bids, upon demand 
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of the bidder at any time thereafter, so long as he/she has not been notified of the 
acceptance of his/her bid. 
 
8. Liquidated Damages for Failure to Enter into Contract 
 
The successful bidder, upon his/her failure to refusal to execute and deliver the contract 
and bonds required within 10 days after she/he has received notice of the acceptance of 
his/her bid, shall forfeit to the Owner, as liquidated damages for such failure or refusal, the 
security deposited with his/her bid. 
 
9. Time of Completion and Liquidated Damages 
 
Bidder must agree to commence work on or before a date to be specified in a written “Notice 
to Proceed” of the Owner and to fully complete the project within 210 consecutive calendar 
days thereafter. Bidder must agree also to pay as liquidated damages, the sum of $200.00 for 
each consecutive calendar day thereafter as hereinafter provided in the Supplemental 
General Conditions. 
 
10. Condition of Work 
 
Each bidder must inform him/herself fully of the conditions relating to the construction of 
the project and the employment of labor thereof. Failure to do so will not relieve a successful 
bidder of his/her obligation to furnish all material and labor necessary to carry out the 
provisions of his/her contract. Insofar as possible, the contractor, in carrying out the work, 
must employ such methods as will not cause any interruption of or interference with the 
work of any other contractor. 
 
11. Addenda and Interpretations 
 
No interpretation of the meaning of the plans, specifications or other pre-bid documents 
will be made to any bidder orally. 
 
Every request for such interpretation should be in writing addressed to Joel B. Spaulding & 
Company, Inc. at 3322 West End Ave., Ste. 106, Nashville, TN 37203 and to be given 
consideration must be received at least five days prior to the date fixed for the opening of 
bids. Any and all such interpretations and any supplemental instructions will be in the form 
of written addenda to the specifications which, if issued, will be mailed by certified mail with 
return receipt requested or emailed to all prospective bidders (at the respective addresses 
furnished for such purposes), not later than two days prior to the date fixed for the opening 
of bids. Failure of any bidder to receive any such addendum or interpretation shall not relieve 
such bidder from any obligation under his/her bid as submitted. All addenda so issued shall 
become part of the contract documents. 
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12. Security for Faithful Performance 
 
Simultaneously with his/her delivery of the executed contract, the Contractor shall furnish 
a surety bond or bonds as security for faithful performance of this contract and for the 
payment of all persons performing labor on the project under this contract and furnishing 
materials in connection with this contract, as specified in the General Conditions included 
herein. The surety on such bond or bonds shall be a duly authorized surety company 
satisfactory to the Owner. 
 
13. Power of Attorney 
 
Attorneys-in-fact who sign bid bonds or contract bonds must file with each bond a certified 
and effectively dated copy of their power of attorney. 
 
14. Notice of Special Conditions 
 
Attention is particularly called to those parts of the contract documents and specifications 
which deal with the following: 

a. Inspection and testing of materials. 
b. Insurance requirements. 
c. Wage rates. 
d. Stated allowances. 

 
15. Laws and Regulations 
 
The bidder's attention is directed to the fact that all applicable State laws, municipal 
ordinances, and the rules and regulations of all authorities having jurisdiction over 
construction of the project shall apply to the contract throughout, and they will be deemed 
to be included in the contract the same as though herein written out in full. 
 
16. Method of Award - Lowest Qualified Bidder 
 
After receiving bids and determining the amount of funds estimated by the OWNER as 
available to finance the contract, the OWNER will award the contract to the lowest 
responsible bidder. The lowest responsible bidder will be determined upon the basis of the 
lowest base bid or lowest base bid combined with alternates (additive or deductive). If the 
contract is to be awarded based on the lowest base bid with alternates, alternates will be 
accepted in the numerical order in which they are listed in the Form of Bid. 
 
 
17. Obligation of Bidder 
 
At the time of the opening of bids each bidder will be presumed to have inspected the site 
and to have read and to be thoroughly familiar with the plans and contract documents 
(including all addenda). The failure or omission of any bidder to examine any form, 
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instrument or document shall in no way relieve any bidder from any obligation in respect of 
his/her bid. 
 
18. Safety Standards and Accident Prevention 

 
With respect to all work performed under this contract, the Contractor shall: 
 

a. Comply with the safety standards provisions of applicable laws, building and 
construction codes and the "Manual of Accident Prevention in Construction" 
published by the Associated General Contractors of America, the requirements of the 
Occupational Safety and Health Act of 1970 (Public Law 91-596), and the requirements 
of Title 29 of the Code of Federal Regulations, Section 1518 as published in the "Federal 
Register", Volume 36, No. 75, Saturday, April 17, 1971. 

b. Exercise every precaution at all times for the prevention of accidents and the 
protection of persons (including employees) and property. 

c. Maintain at his/her office or other well-known place at the job site, all articles 
necessary for giving first aid to the injured and shall make standing arrangements for 
the immediate removal to a hospital or a doctor's care of persons (including 
employees), who may be injured on the job site. In no case shall employees be 
permitted to work at a job site before the employer has made a standing arrangement 
for removal of injured persons to a hospital or a doctor's care. 
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KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned, ______________ 
 
__________________________________________________________ 
as Principal, and  
 
________________________________________________________ as 
Surety, are hereby held and firmly bound unto  
 
______________________________ as owner in the penal sum of  
 
_________________________________________ for the payment of which, 
well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, 
executors, administrators, successors and assigns. 
 
 
Signed, this _________ day of ___________________________, 20____.  
 
The condition of the above obligation is such that whereas the Principal has submitted to  
 
_______________________________________________ a certain Bid, 
attached hereto and hereby made a part hereof to enter into a contract in writing for the 
 
__________________________________________________________ 
 
__________________________________________________________ 
 
__________________________________________________________ 
 
NOW, THEREFORE, 
 

(a) If said Bid shall be rejected, or in the alternate. 
(b) If said Bid shall be accepted and the Principal shall execute and deliver a contract in 

the Form of Contract attached hereto (properly completed in accordance with said 
Bid) and shall furnish a bond for his faithful performance of said contract, and for the 
payment of all persons performing labor or furnishing materials in connection 
therewith, and shall in all other respects perform the agreement created by the 
acceptance of said Bid, then this obligation shall be void, otherwise the same shall 
remain in force and effect, it being expressly understood and agreed that the liability 
of the Surety for any and all claims hereunder shall, in no event, exceed the penal 
amount of this obligation as herein stated. 

 
The surety for value received, hereby stipulates and agrees that the obligations of said Surety 
and its bond shall be in no way impaired or affected by an extension of the time within which 
the Owner may accept such Bid; and said Surety does hereby waive notice of any such 
extension. 
  



BID BOND 
CONTRACT 420 – SANITARY SEWER REHABILITATION 

Bid Bond  8 

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hand and seals, 
and such of them as are corporations have caused their corporate seals to be hereto affixed 
and these presents to be signed by their proper officers, the day and year first set forth 
above. 
 
 
 
 
       _______________________ (L.S.) 
        Principal 
 
 
       __________________________ 
        Surety 
 
 
SEAL       By: ________________________ 
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        Place:  Tiptonville, TN 
        Date: 
        Project No.: C-420 
 
Proposal of ___________________________________________ (hereinafter 
called “Bidder”)1 a corporation, organized and existing under the laws of the State of  
 
____________________________, partnership, or an individual doing business as  
 
__________________________________________________________. 
 
To the City of Tiptonville (hereinafter called “Owner”) 
 
Gentlemen: 
The Bidder, in compliance with your invitation for bids for the construction of a 
Sanitary Sewer Rehabilitation project (Contract 420), having examined the plans and 
specifications with related documents and the site of the proposed work, and being familiar 
with all of the conditions surrounding the construction of the proposed project including 
the availability of materials and labor, hereby proposes to furnish all labor, materials, and 
supplies, and to construct the project in accordance with the contract documents, within 
the time set forth therein, and at the prices stated below. These prices are to cover all 
expenses incurred in performing the work required under the contract documents, of which 
this proposal is a part. 
 
Bidder hereby agrees to commence work under this contract on or before a date to be 
specified in written “Notice to Proceed” of the Owner and to fully complete the project 
within 210 consecutive calendar days thereafter as stipulated in the specifications. Bidder 
further agrees to pay as liquidated damages the sum of $200.00 for each consecutive 
calendar day thereafter as hereinafter provided in Paragraph 3.c. of the Supplemental 
General Conditions. 
 
Bidder acknowledges receipt of the following addendum: 
 
__________________________________________________________ 
 
Bidder agrees to perform all the Contract 420 – Sanitary Sewer Rehabilitation work 
described in the specifications and shown on the plans, for the following unit prices: 
 
See Bidder’s Proposal. 
 
The unit prices shall include all labor, materials, bailing, shoring, removal, overhead, profit, 
insurance, etc., to cover the finished work of the several kinds called for. 
 
Bidder understands that the Owner reserves the right to reject any or all bids and to waive 
any informalities in the bidding. 
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The bidder agrees that this bid shall be good and may not be withdrawn for a period of 60 
days after the scheduled closing time for receiving bids. 
 
Upon receipt of written notice of the acceptance of this bid, bidder will execute the formal 
contract attached within 10 days and deliver a Surety Bond or Bonds as required by Article 5 
of the General Conditions. The bid security attached in the sum of  
 
__________________________________________________________  
 
($_____________________________________) is to become the property of 
the Owner in the event the contract and bond are not executed within the time above set 
forth, as liquidated damages for the delay and additional expense to the Owner caused 
thereby. 
 
       Respectfully submitted: 
 
 
       By: ________________________ 
        (Title) 
 
 
 
 
(SEAL – if bid is by a corporation) 



Item Quanitity Unit Description Unit Price Total Price

1 9 Each

Repair Type #1: 

- Remove Exist. ARV

- Install New A.R.I. S-025 (or Equal) ARV 

w/ "One Way Out" Option 

[ARVs 001 thru 005, 007, 012 thru 014]

2 4 Each

Repair Type #2: 

- Remove Exist. ARV

- Install New A.R.I. S-025 ARV w/ "One 

Way Out" Option (or Equal)

- Replace 2" Nipple w/ Nipple of 

Sufficient Length to Raise ARV Above 

Apparent High Water Level in MH

[ARVs 008 thru 011]

3 1 Each

Repair Type #3: 

- Install New A.R.I. S-025-SB ARV 

Assembly in 30" x 48" Meter Box w/ Lid

[ARV 006]

4 5 Each

Repair Type #4:

- Investigate Manhole to Determine 

Purpose

[MHs 165, 204, 207, 208, 209]

5 2 Each

Repair Type #5: 

- Plug Main in Manhole as Described

[MHs 054, 214]

6 1 Each

Repair Type #6: 

- Locate Manhole and Plug Main in 

Manhole as May Be Needed

[MH 167]

7 6 Each

Repair Type #7: 

- 8" Pipe Plugs as May Be Needed Above

[MHs 165, 204, 207, 208, 209, 167, 054, 214]

8 95 V.F.

Repair Type #8: 

- Cementitious Manhole Restoration

[MHs 009,051A,059,071,072,149,183]

BIDDER'S PROPOSAL

CONTRACT 420 - SANITARY SEWER REHABILITATION

Bidder's Proposal  11



Item Quanitity Unit Description Unit Price Total Price

9 7 Each

Repair Type #9: 

- Replace Frame and Casting w/ Vented 

Cover on Above Lined Manholes

[MHs 009,051A,059,071,072,149, 183]

10 5 Each

Repair Type #10: 

- Reset Existing Frame and Cover and 

Other Work as Specified

[MHs 001, 052, 106, 109, 138]

11 1 Each

Repair Type #11:

- Grout Around Pipe Penetrations

[MH 201]

12 4 Each

Repair Type #12: 

- Plug Holes in Manhole Cover w/ 

"Cretex" or Equal Manhole Cover Hole 

Plugs

- Install "Cretex" or Equal Manhole Lid 

Gasket

[MHs 025, 027, 034, 120]

13 4 Each

Repair Type #13: 

- Replace Cover w/ 24" Non-Vented 

Cover

- Install "Cretex" or Equal Manhole Lid 

Gasket

[MHs 185, 191, 202A, (208 if active)]

Bidder's Proposal  12



Item Quanitity Unit Description Unit Price Total Price

14 15 Each

Repair Type #14:

- Replace Frame and Cover and Other 

Work as Specified in Scope of Work

- All Frames to be Grouted and Anchored 

to Cone

- All Covers to be Non-Vented

- Provide "Cretex" or Equal Manhole Lid 

Gasket on All Frames

- Contractor to Inspect and Measure Each 

Frame and Cover to be Replaced to 

Determine Type and Dimensions of New 

Frame and Cover Prior to Ordering

[MHs 002, 023, 036, 038, 041, 056, 063, 

084, 098A, 104, 111, 164, 183, 216, (207 if 

active)]

16 1 L.S. Mobilization

Previously performed manhole inspections may be viewed at the following Dropbox link:

https://www.dropbox.com/sh/73oexaqq5vs73z9/AADUSfCjurIOQfiJZkcpy8m0a?dl=0

TOTAL BID

Bidder's Proposal  13
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Respectfully submitted,  

Bidder  

Printed Name  

Signature  

Title  

Submittal Date  

Address for Giving Notices  

  

Telephone  

Fax  

Employer ID  

Contact Name  

Email Address  

Bidder’s License No.  

Exp. Date  

Classification  
 



ACKNOWLEDGEMENT REGARDING BIDDER  
SAM REGISTRATION 

 
 
Pursuant to 2 CFR Parts 183 and 215 and the requirement of the U.S. Department of Housing and Urban 
Development (HUD), contractors procured directly by grantees, sub-grantees, and/or sub-recipients of HUD funds, 
including CDBG are required to have an active registration in the System of Award Management (SAM). This 
document shall be completed and submitted as part of the bid proposal. 
 

1. By submitting this proposal, the prospective bidder certifies that it has an active registration is SAM that is 
not set to expire within the next 90 days. 
 

2. By submitting this proposal, the prospective bidder certifies neither it, its principals nor affiliates, is presently 
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation 
in this transaction by any Federal department or agency.  

 
3. The certification in this clause is a material representation of fact upon which reliance was placed when this 

transaction was entered into. If it is later determined that an erroneous certification was rendered, in addition 
to other remedies available to the Federal Government, the Department or agency with which this 
transaction originated may pursue available remedies. 

 
4. Further, the prospective bidder shall provide immediate written notice to the person to which this proposal is 

submitted if at any time the Participant learns that this certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 
5. By submitting this proposal, it is agreed that should the proposed covered transaction be entered into, the 

prospective bidder will not knowingly enter into any lower-tier covered transaction with a person who is 
debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered 
transaction unless authorized by the agency with which this transaction originated. 

 
6. It is further agreed that by submitting this proposal, the prospective bidder will include Certification of 

Subcontractor Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion without modification, 
in all lower-tier covered transactions and in all solicitations for lower-tier covered transactions. 

 
Provide the following information as detailed in the prospective bidder’s SAM registration: 
 
 
Entity Name: ____________________________________________________________________________ 
 
Address: _______________________________________________________________________________ 
 
City: ________________________________ State: _______  Zip: ____________ 
 
SAM Entity ID: _______________________  Expiration Date: ____________   
 
Active Exclusions:         Yes   No 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-1
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CERTIFICATION OF BIDDER REGARDING 

EQUAL EMPLOYMENT OPPORTUNITY 

This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25). The 
implementing rules and regulations provide that any bidder or prospective contractor, or any of 
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract 
whether it has participated in any previous contract or subcontract subject to the equal opportunity 
clause; and, if so, whether it has filed all compliance reports due under applicable instructions. 

Where the certification indicates that the bidder has not filed a compliance report due under 
applicable instructions, such bidder shall be required to submit a compliance report within seven 
calendar days after bid opening. No contract shall be awarded unless such report is submitted. 

Certification by Bidder 

Bidder/Firm: ________________________________________________________________ 

Address: __________________________________________________________________ 

City: _______________________________________ State ______  Zip ________ 

1. Bidder has participated in a previous contract or Yes No 
subcontract subject to the Equal Opportunity Clause.

2. Compliance reports were required to be filed in Yes No 
connection with such contract or subcontract.

3. Bidder has filed all compliance reports due under Yes No None Req. 
applicable instructions, including SF-100.
.

4. Have you ever been or are you being considered Yes No 
for sanction due to violation of Executive Order 11246,
as amended?

Bidder Name: _________________________________ Title: ______________________ 

Signature: ___________________________________  Date: ______________________ 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-1
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CERTIFICATION OF BIDDER REGARDING USE OF 

FEMALE/MINORITY SUBCONTRACTORS 

This certification is required for the contractor to demonstrate that when subcontractors are to 
be used on this project, an attempt will be made to utilize female/minority owned firms. 

Documentation must be on file to show who has been contacted. 

Certification by Bidder 

Bidder/Firm: ________________________________________________________________ 

Address: __________________________________________________________________ 

City: _______________________________________ State ______        Zip ________ 

I, _____________________________________, certify that every attempt was made to utilize 
female/minority contractors on this project. 

Bidder Name: ________________________________ Title: _____________________ 

Signature: ___________________________________ Date: _____________________ 
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CERTIFICATION OF SUBCONTRACTOR REGARDING 
DEBARMENT, SUSPENSION, INELIGIBILITY AND    

EXCLUSION 
 
Pursuant to 2 CFR Parts 183, 215, and 2424, and the requirement of the U.S. Department of Housing and Urban 
Development (HUD), subcontractors for projects that are funded in whole or in part by HUD funds must provide 
information concerning the entity’s debarment, suspension, ineligibility or exclusion status. This document shall be 
completed and provided to the prime contractor.  
 

1. By signing and submitting this proposal, the prospective lower-tier participant certifies that neither it, its 
principals nor affiliates, is presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from participation in this transaction by any Federal department or agency. Further, the 
Participant provides the certification set out below: 

 
2. The certification in this clause is a material representation of fact upon which reliance was placed when this 

transaction was entered into. If it is later determined that an erroneous certification was rendered, in addition 
to other remedies available to the Federal Government, the Department or agency with which this 
transaction originated may pursue available remedies. 

 
3. Further, the Participant shall provide immediate written notice to the person to which this proposal is 

submitted if at any time the Participant learns that this certification was erroneous when submitted or has 
become erroneous by reason of changed circumstances. 

 
4. By submitting this document, it is agreed that should the proposed covered transaction be entered into, the 

Participant will not knowingly enter into any lower-tier covered transaction with a person who is debarred, 
suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction unless 
authorized by the agency with which this transaction originated. 

 
The subcontracting entity may satisfy the requirement of this document via one of the two options below: 
 
Option 1: SAM.gov Active Registration 

 
Entity Name: ____________________________________________________________________________ 
 
Address: _______________________________________________________________________________ 
 
City: ________________________________ State: _______  Zip: ____________ 
 
SAM Entity ID: _____________________  Expiration Date: ____________   
 
Active Exclusions:         Yes         No 

 
 

 
Option 2: Signed Certification 
 

Entity Name: ____________________________________________________________________________ 
 
Address: _______________________________________________________________________________ 
 
City: ________________________________ State: _______  Zip: ____________ 
 
Entity Representative: __________________________________ Title: ___________________________  
 
 
Signature: _________________________________________  
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CERTIFICATION OF BIDDER REGARDING 
SECTION 3 AND SEGREGATED FACILITIES 

NAME OF PRIME CONTRACTOR: ______________________________________________ 

PROJECT NUMBER: ____________ 

The undersigned hereby certifies that 

− Section 3 provisions are included in the Contract.

− If contract equals or exceeds $200,000, the contractor will comply with all Section 3 
requirements detailed in the CDBG Manual, including:

• reporting total labor hours worked, 
• reporting total labor hours worked by Section 3 workers, 
• reporting total labor hours worked by Targeted Section 3 workers,
• Providing documentation of Section 3 worker status as required for all workers 

for the project under the covered contract.

− No segregated facilities will be maintained as required by Title VI of the Civil Rights 
Act of 1964.

Name & Title of Signer (Print or Type) 

Signature Date 
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DRUG-FREE WORKPLACE AFFIDAVIT 

STATE OF ________________________ 

COUNTY OF ______________________ 

The undersigned, principal officer of ____________________________________________, an 
employer of five (5) or more employees contracting with ______________________________ 
government to provide construction services, hereby states under oath as follows: 

1. The undersigned is a principal officer of _____________________________ (hereinafter
referred to as the “Company”), and is duly authorized to execute this Affidavit on behalf of
the Company.

2. The Company submits this Affidavit pursuant to T.C.A. § 50-9-113, which requires each
employer with no less than five (5) employees receiving pay who contracts with the state or
any local government to provide construction services to submit an affidavit stating that such
employer has a drug-free workplace program that complies with Title 50, Chapter 9, of the
Tennessee Code Annotated.

3. The Company is in compliance with T.C.A. § 50-9-113.

Further affiant saith not. 
__________________________________________ 
Principal Officer 

STATE OF _______________________ 

COUNTY OF _____________________ 

Before me personally appeared _______________________________, with whom I am 
personally acquainted (or proved to me on the basis of satisfactory evidence), and who 
acknowledged that such person executed the foregoing affidavit for the purposes therein 
contained. 

Witness my hand and seal at office this _________ day of _________________, 20___. 
________________________________ 
Notary Public 

My commission expires: _______________ 
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CERTIFICATION BY PROPOSED SUBCONTRACTOR 

REGARDING EQUAL EMPLOYMENT OPPORTUNITY 

NAME OF PRIME CONTRACTOR: ______________________________________________ 

PROJECT NUMBER: ____________ 

This certification is required pursuant to Executive Order 11246 (30 F. R. 12319-25). The 
implementing rules and regulations provide that any bidder or prospective contractor, or any of 
their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract 
whether it has participated in any previous contract or subcontract subject to the equal opportunity 
clause; and, if so, whether it has filed all compliance reports due under applicable instructions. 

Where the certification indicates that the subcontractor has not filed a compliance report due 
under applicable instructions, such subcontractor shall be required to submit a compliance report 
before the owner approves the subcontract or permits work to begin under the subcontract. 

SUBCONTRACTOR’S CERTIFICATION 

Subcontractor Name: ________________________________________________________ 

Address: __________________________________________________________________ 

City: _______________________________________ State ______  Zip ________ 

1. Bidder has participated in a previous contract or Yes No 
subcontract subject to the Equal Opportunity Clause.

2. Compliance reports were required to be filed in Yes No 
connection with such contract or subcontract.

3. Bidder has filed all compliance reports due under Yes No None Req. 
applicable instructions, including SF-100.
.

4. Have you ever been or are you being considered Yes No 
for sanction due to violation of Executive Order 11246,
as amended?

Name: ______________________________________ Title: ______________________ 

Signature: ___________________________________ Date: ______________________ 
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CERTIFICATION OF PROPOSED SUBCONTRACTOR 
REGARDING SECTION 3 AND SEGREGATED FACILITIES 

NAME OF SUBCONTRACTOR: ______________________________________________ 

PROJECT NUMBER: ____________ 

The undersigned hereby certifies that 

− Section 3 provisions are included in the Contract.
− If contract equals or exceeds $200,000, the contractor will comply with all Section 3 

requirements detailed in the CDBG Manual, including:
• reporting total labor hours worked, 
• reporting total labor hours worked by Section 3 workers, 
• reporting total labor hours worked by Targeted Section 3 workers,
• Providing documentation of Section 3 worker status as required for all workers for 

the project under the covered contract.

− No segregated facilities will be maintained as required by Title VI of the Civil Rights Act of 
1964.

−

Name & Title of Signer (Print or Type) 

Signature Date 
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STATEMENT OF COMPLIANCE CERTIFICATE 

ILLEGAL IMMIGRANT 

EACH CONTRACTOR BIDDING SHALL FILL IN AND SIGN THE FOLLOWING 

Bidder Name: ______________________________________________________________ 

Address: __________________________________________________________________ 

City: _______________________________________ State ______  Zip ________ 

This is to certify that _____________________________________________________ have 
fully complied with all the requirements of T.C.A. § 12-3-309, stating: 

(1) No state governmental entity shall contract to acquire goods or services from any person
who knowingly utilizes the services of illegal immigrants in the performance of a contract for
goods or services entered into with a state governmental entity;

(2) No person may contract to supply goods or services to a state governmental entity if that
person knowingly utilizes the services of illegal immigrants in the performance of a contract
to supply goods or services entered into with the state or a state entity.

All Bidders for construction services on this project shall be required to submit an affidavit (by 
executing this compliance document) as part of their bid, that attests that such Bidder shall comply 
with requirements of T.C.A. § 12-3-309. 

Name: ______________________________________ Title: ______________________ 

Signature: ___________________________________ Date: ______________________ 
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IRAN DIVESTMENT 
ACT 

In compliance with the Iran Divestment Act (State of Tennessee 2016, Public Chapter No. 
817), which became effective on July 1, 2016, certification is required of all bidders on 
contracts over $1,000. 

By submission of this bid, each bidder and each person signing on behalf of any bidder 

certifies, and in the case of a joint bid each party hereto certifies as to its own organization, 

under penalty of perjury, that to the best of its knowledge and belief that each bidder is not on 

the list created pursuant to T.C.A. § 12-12-106.

I affirm, under the penalties of perjury, this statement to be true and 
correct.

Date Signature of Bidder 

Company 

A  bid  shall  not  be  considered  for  award  nor  shall  award  be  made  where  the 
foregoing certification has been complied with; provided, however, that if in any case the 
bidder cannot make the foregoing certification, the bidder shall so state and shall furnish with 
the bid a signed statement which sets forth in detail the reasons therefor. The City/County of 
_____________ may award a bid to a bidder who cannot make the certification, on case-by-
case basis, if: 

1. The investment activities in Iran were made before July 1, 2016, the investment
activities in Iran have not been expanded or reviewed on or after July 1, 2016, and the
person has adopted, publicized, and is implementing a formal plan to cease the
investment activities in Iran and to refrain from engaging in any new investments in
Iran; or

2. The City/County of _______________makes a determination that the goods or
services are necessary for the City/County of ________________________to
perform its functions and that, absent such an exemption, the political subdivision will
be unable to obtain the goods or services for which the contract is offered. Such
determination shall be made in writing and shall be a public document.
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July 15, 2016 

NOTICE 

Tenn. Code Ann. § 12-12-106 requires the chief procurement officer to publish, using credible 
information freely available to the public, a list of persons it determines engage in investment 
activities in Iran, as described in § 12-12-105.  

For these purposes, the State intends to use the attached list of “Entities Ineligible to Contract 
with the State of South Carolina or any Political Subdivision of the State per the Iran 
Divestment Act of 2014, S.C. Code Ann. §§ 11-57-10, et. seq.” 

While inclusion on this list would make a person ineligible to contract with the state of 
Tennessee, if a person ceases its engagement in investment activities in Iran, it may be 
removed from the list.  

If you feel as though you have been erroneously included on this list please contact the Central 
Procurement Office at CPO.Website@tn.gov.   
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List Date: July 7, 2017 

1. Abadan Petrochemical Co.

2. Aban Offshore Ltd.

3. Anton Oilfield Services Group

4. Arak Petrochemical

5. Arvandan Oil & Gas

6. Behran Oil Co.

7. Bharat Petroleum Corporation Ltd.

8. China International United Petroleum & Chemical So., Ltd. (Unipec)

9. China National Offshore Oil Corp

10. China National Petroleum Corp (CNPC)

11. China National United Oil Corp.

12. China Petroleum & Chemical Corp.

13. Cosmo Energy Holdings Co. Limited

14. Dae l im Industr i a l

15 . Daewoo Engineering & Construction

16. Enel Spa

17. Eni Spa

18. Esfahan Oil Refining Co.

19. Essar Oil Ltd.

20. Fanavaran Petrochemical Co.

21. Farabi Petrochemical Co.

22. Formosa Petrochemical Corp.

23. Gazprom OAO

24. Gubre Fabrikalari T.A.S.

25. Hellenic Petroleum S.A.

26. Hindustan Petroleum Corp Ltd.

27. Hyundai Heavy Industries.

28. Idemitsu Kosan Co. Ltd.

29. Indian Oil Corporation Ltd.

30. Inpex Corporation

31. Japan Drilling Co., Ltd.

32. Japan Petroleum Exploration Co., Ltd.

33. JXTG Holdings, Inc.

34. Khark Petrochemical.

35. Koc Holding A.S.

36. Korea Gas Corp.

37. Linde AG.

38. Maire Tecnimont S.p.A.

39. Mangalore Refinery & Petrochemicals Ltd.

40. Marubeni Corporation

41. Mitsubishi Materials Corp.

42. Mitsui & Co. Ltd.

43. Naftiran Intratrade Company

44. National Iranian Oil Co.

45. National Iranian South Oil Co.

46. National Iranian Tanker Co.

47. National Shipping Co. of Saudi Arabia

48. North Drilling
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49. Oil & Natural Gas Corporation Ltd.

50. Oil India Ltd.

51. Oil Industry Investment Co.

52. ONGC Videsh Ltd. (OVL)

53. Pardis Petrochemical Co.

54. Pars Oil Co.

55. Parsian Oil and Gas Development Co.

56. Petrochemical Industries Investment Co.

57. Petrochemical Transport Co.

58. PetroChina Co. Ltd.

59. PJSC Lukoil

60. Polskie Gornictwo Naftowe i Gazownictwo SA

61. Royal Dutch Shell Plc.

62. Sadid Pipe & Equipments Co.

63. Saras Raffinerie Sarde SPA

64. Sepehr Energy

65. Shiraz Petrochemical Co.

66. Showa Shell Sekiyu K K

67. Sinopec Group.

68. Sk Holdings Co. Ltd.

69. SK Innovation

70. Tabriz Oil Refining Company

71. Total S.A.

72. Toyo Engineering Corporation

73. Turkiye Petrol Rafinerileri AS

74. Zhuh

75. Ai Zhenrong Company
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          "General Decision Number: TN20220123 02/25/2022


Superseded General Decision Number: TN20210123


State: Tennessee


Construction Type: Heavy

Including Water and Sewer Line Construction


Counties: Decatur, Dyer, Gibson, Hardeman, Hardin, Haywood, 

Henderson, Henry, Lake, Lauderdale, McNairy, Obion and Weakley 

Counties in Tennessee.


HEAVY CONSTRUCTION PROJECTS (including sewer/water

construction).


Note: Contracts subject to the Davis-Bacon Act are generally

required to pay at least the applicable minimum wage rate

required under Executive Order 14026 or Executive Order 13658.

Please note that these Executive Orders apply to covered

contracts entered into by the federal government that are

subject to the Davis-Bacon Act itself, but do not apply to

contracts subject only to the Davis-Bacon Related Acts,

including those set forth at 29 CFR 5.1(a)(2)-(60).


______________________________________________________________

|If the contract is entered    |. Executive Order 14026      |

|into on or after January 30,  |  generally applies to the   |

|2022, or the contract is      |  contract.                  |

|renewed or extended (e.g., an |. The contractor must pay    |

|option is exercised) on or    |  all covered workers at     |

|after January 30, 2022:       |  least $15.00 per hour (or  |

|                              |  the applicable wage rate   |

|                              |  listed on this wage        |

|                              |  determination, if it is    |

|                              |  higher) for all hours      |

|                              |  spent performing on the    |

|                              |  contract in 2022.          |

|______________________________|_____________________________|

|If the contract was awarded on|. Executive Order 13658      |

|or between January 1, 2015 and|  generally applies to the   |

|January 29, 2022, and the     |  contract.                  |

|contract is not renewed or    |. The contractor must pay all|

|extended on or after January  |  covered workers at least   |

|30, 2022:                     |  $11.25 per hour (or the    |

|                              |  applicable wage rate listed|

|                              |  on this wage determination,|

|                              |  if it is higher) for all   |

|                              |  hours spent performing on  |

|                              |  that contract in 2022.     |

|______________________________|_____________________________|


The applicable Executive Order minimum wage rate will be

adjusted annually. If this contract is covered by one of the

Executive Orders and a classification considered necessary for

performance of work on the contract does not appear on this

wage determination, the contractor must still submit a

conformance request.


Additional information on contractor requirements and worker

protections under the Executive Orders is available at

https://www.dol.gov/agencies/whd/government-contracts.
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Modification Number     Publication Date

          0              01/07/2022

          1              02/25/2022


 ENGI0369-011 05/01/2013


                                  Rates          Fringes


Operating Engineers:  

     Bulldozer and Crane.........$ 24.47            10.85

----------------------------------------------------------------

*  SUTN2009-122 12/02/2009


                                  Rates          Fringes


ELECTRICIAN......................$ 20.06             0.00

  

LABORER:  Common or General......$  9.05 **          1.57

  

LABORER:  Flagger................$ 10.50 **          0.00

  

LABORER:  Pipelayer..............$ 12.59 **          0.00

  

OPERATOR:    

Backhoe/Excavator/Trackhoe.......$ 16.76             0.00

  

TRUCK DRIVER:  Dump Truck........$ 11.61 **          0.81

----------------------------------------------------------------


WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.


================================================================


** Workers in this classification may be entitled to a higher

minimum wage under Executive Order 14026 ($15.00) or 13658

($11.25).  Please see the Note at the top of the wage

determination for more information.


Note: Executive Order (EO) 13706, Establishing Paid Sick Leave

for Federal Contractors applies to all contracts subject to the

Davis-Bacon Act for which the contract is awarded (and any

solicitation was issued) on or after January 1, 2017.  If this

contract is covered by the EO, the contractor must provide

employees with 1 hour of paid sick leave for every 30 hours

they work, up to 56 hours of paid sick leave each year.

Employees must be permitted to use paid sick leave for their

own illness, injury or other health-related needs, including

preventive care; to assist a family member (or person who is

like family to the employee) who is ill, injured, or has other

health-related needs, including preventive care; or for reasons

resulting from, or to assist a family member (or person who is

like family to the employee) who is a victim of, domestic

violence, sexual assault, or stalking.  Additional information

on contractor requirements and worker protections under the EO

is available at

https://www.dol.gov/agencies/whd/government-contracts.


Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses

(29CFR 5.5 (a) (1) (ii)).
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----------------------------------------------------------------


The body of each wage determination lists the classification

and wage rates that have been found to be prevailing for the

cited type(s) of construction in the area covered by the wage

determination. The classifications are listed in alphabetical

order of ""identifiers"" that indicate whether the particular

rate is a union rate (current union negotiated rate for local),

a survey rate (weighted average rate) or a union average rate

(weighted union average rate).


Union Rate Identifiers


A four letter classification abbreviation identifier enclosed

in dotted lines beginning with characters other than ""SU"" or

""UAVG"" denotes that the union classification and rate were

prevailing for that classification in the survey. Example:

PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of

the union which prevailed in the survey for this

classification, which in this example would be Plumbers. 0198

indicates the local union number or district council number

where applicable, i.e., Plumbers Local 0198. The next number,

005 in the example, is an internal number used in processing

the wage determination. 07/01/2014 is the effective date of the

most current negotiated rate, which in this example is July 1,

2014.


Union prevailing wage rates are updated to reflect all rate

changes in the collective bargaining agreement (CBA) governing

this classification and rate.


Survey Rate Identifiers


Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and

the published rate is derived by computing a weighted average

rate based on all the rates reported in the survey for that

classification.  As this weighted average rate includes all

rates reported in the survey, it may include both union and

non-union rates. Example: SULA2012-007 5/13/2014. SU indicates

the rates are survey rates based on a weighted average

calculation of rates and are not majority rates. LA indicates

the State of Louisiana. 2012 is the year of survey on which

these classifications and rates are based. The next number, 007

in the example, is an internal number used in producing the

wage determination. 5/13/2014 indicates the survey completion

date for the classifications and rates under that identifier.


Survey wage rates are not updated and remain in effect until a

new survey is conducted.


Union Average Rate Identifiers


Classification(s) listed under the UAVG identifier indicate

that no single majority rate prevailed for those

classifications; however, 100% of the data reported for the

classifications was union data. EXAMPLE: UAVG-OH-0010

08/29/2014. UAVG indicates that the rate is a weighted union

average rate. OH indicates the state. The next number, 0010 in

the example, is an internal number used in producing the wage

determination. 08/29/2014 indicates the survey completion date

for the classifications and rates under that identifier.


A UAVG rate will be updated once a year, usually in January of
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each year, to reflect a weighted average of the current

negotiated/CBA rate of the union locals from which the rate is

based.


----------------------------------------------------------------


                   WAGE DETERMINATION APPEALS PROCESS


1.) Has there been an initial decision in the matter? This can

be:


*  an existing published wage determination

*  a survey underlying a wage determination

*  a Wage and Hour Division letter setting forth a position on

   a wage determination matter

*  a conformance (additional classification and rate) ruling


On survey related matters, initial contact, including requests

for summaries of surveys, should be with the Wage and Hour

National Office because National Office has responsibility for

the Davis-Bacon survey program. If the response from this

initial contact is not satisfactory, then the process described

in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal

process described here, initial contact should be with the

Branch of Construction Wage Determinations.  Write to:


            Branch of Construction Wage Determinations

            Wage and Hour Division
            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


2.) If the answer to the question in 1.) is yes, then an

interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:


            Wage and Hour Administrator

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


The request should be accompanied by a full statement of the

interested party's position and by any information (wage

payment data, project description, area practice material,

etc.) that the requestor considers relevant to the issue.


3.) If the decision of the Administrator is not favorable, an

interested party may appeal directly to the Administrative

Review Board (formerly the Wage Appeals Board).  Write to:


            Administrative Review Board

            U.S. Department of Labor

            200 Constitution Avenue, N.W.

            Washington, DC 20210


4.) All decisions by the Administrative Review Board are final.


================================================================


          END OF GENERAL DECISIO"
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AGREEMENT 
CONTRACT 420 – SANITARY SEWER REHABILITATION 

Agreement  32 

 
THIS AGREEMENT, made this __________ day of __________________, 20____, 
by and between  
 
The City of Tiptonville, TN, herein called “Owner”, acting herein through its  
 
Mayor & Board of Aldermen, and 
 
__________________________________________________________ 
STRIKE OUT (a corporation) (a partnership) 
INAPPLICABLE TERMS (an individual doing business as _______________________) 
 
of _______________________, County of __________________________,  
 
and State of __________________________, hereinafter called “Contractor”. 
 
WITNESSETH: That for and in consideration of the payments and agreements hereinafter 
mentioned, to be made and performed by the OWNER, the CONTRACTOR hereby agrees 
with the OWNER to commence and complete the construction described as follows: 
Contract 420, Sanitary Sewer Rehabilitation; hereinafter called “the project”, for the sum of  
 
_____________________________________________________ Dollars  
 
($________________________________________________________) 
and all extra work in connection therewith, under the terms as stated in the General and 
Special Conditions of the Contract; and at this (its or their) own property cost and 
expense to furnish all the materials, supplies, machinery, equipment, tools, 
superintendence, labor, insurance, and other accessories and services necessary to 
complete the said project in accordance with the conditions and prices stated in the 
Proposal, the General Conditions, Supplemental General Conditions and Special 
Conditions of the Contract, the plans, which include all maps, plats, blueprints, and 
other drawings and printed or written explanatory matter thereof, the specifications and 
contract documents therefore as prepared by Joel B. Spaulding, Inc., herein entitled “the 
Engineer”, and as enumerated in Paragraph 1 of the Supplemental General Conditions, all of 
which are made a part hereof and collectively evidence and constitute the contract. 
 
The Contractor hereby agrees to commence work under this contract on or before a date to 
be specified in a written “Notice to Proceed” of the Owner and to fully complete the project 
within 210 consecutive calendar days thereafter. The Contractor further agrees to pay, as 
liquidated damages, the sum of $200.00 for each consecutive calendar day thereafter as 
hereinafter provided in Paragraph 3 of the Supplemental General Conditions. 
 
The OWNER agrees to pay the CONTRACTOR in current funds for the performance of the 
contract, subject to additions and deductions, as provided in the General Conditions of the 
Contract, and to make payments on account thereof as provided in Paragraph 3, “Payments 
to Contractor”, of the Supplemental General Conditions. 



AGREEMENT 
CONTRACT 420 – SANITARY SEWER REHABILITATION 

Agreement  33 

 
IN WITNESS WHEREOF, the parties to these presents have executed this contract in four (4) 
counterparts, each of which shall be deemed an original, in the year and day first above 
mentioned. 
 
 
(Seal)        ______________________ 
ATTEST:        (Owner) 
 
 
______________________    By: ____________________ 
 (Secretary) 
 
 
______________________    ______________________ 
 (Witness)       (Title) 
 
 
(Seal) 
 
 
        ______________________ 
         (Contractor) 
 
 
______________________    By: ____________________ 
 
 
 
______________________    ______________________ 
 (Secretary)       (Title) 
 
 
        ______________________ 
         (Address and Zip Code) 
 
 
 
______________________ 
 
 
NOTE: Secretary of the Owner should attest. If Contractor is a corporation, Secretary should attest. 

 
 



BONDING AND INSURANCE 
CONTRACT 320 – SANITARY SEWER PIPE CLEANING AND INSEPCTIONS 

Bonding and Insurance  34 

 
1. This Attachment sets forth bonding and insurance requirements for grants. No other 

bonding and insurance requirements shall be imposed other than those normally 
required by the grantee. 

 
2. Except as otherwise required by law, a grant that requires the contracting (or 

subcontracting) for construction or facility improvements shall provide for the grantee 
to follow its own requirements relating to bid guarantees, performance bonds, and 
payment bonds unless the construction contract or subcontract exceeds $150,000 (See 
2 CFR 200.88). For those contracts or subcontracts exceeding $150,000, the Federal 
agency may accept the bonding policy and requirements of the grantee provided the 
Federal agency has made a determination that the Government's interest is adequately 
protected. If such a determination has not been made, the minimum requirements shall 
be as follows: 

 
a. A bid guarantee from each bidder equivalent to five percent of the bid price. The "bid 

guarantee" shall consist of a firm commitment such as a bid bond, certified check, or 
other negotiable instrument accompanying a bid as assurance that the bidder will, 
upon acceptance of his bid, execute such contractual documents as may be required 
within the time specified. 
 

b. A performance bond on the part of the contractor for 100 percent of the contract 
price. A "performance bond" is one executed in connection with a contract to secure 
fulfillment of all the contractor's obligations under such contract. 

 
c. A payment bond on the part of the contractor for 100 percent of the contract price. 

A "payment bond" is one executed in connection with a contract to assure payment 
as required by law of all persons supplying labor and material in the execution of the 
work provided for in the contract. 

 
3. Where the Federal Government guarantees or insures the repayment of money borrowed 

by the grantee, the Federal agency, at its discretion, may require adequate bonding and 
insurance if the bonding and insurance requirements of the grantee are not deemed 
adequate to protect the interest of the Federal Government. 

 
4. Where bonds are required in the situations described above, the bonds shall be obtained 

from companies holding certificates of authority as acceptable sureties (31 CFR 223). 
 
NOTE: AIA Document A311 is acceptable for use as Performance and Payment Bonds. 



CERTIFICATE OF OWNER’S ATTORNEY 
CONTRACT 420 – SANITARY SEWER REHABILITATION 

Certificate of Owner’s Attorney  35 

 
I, the undersigned, Mark Hayes, the duly authorized and acting legal representative of the 
City of Tiptonville do hereby certify as follows: 
 
I have examined the attached contract(s) and surety bonds and the manner of execution 
thereof, and I am of the opinion that each of the aforesaid agreements has been duly 
executed by the proper parties thereto acting through their duly authorized representatives; 
that said representatives have full power and authority to execute said agreements on behalf 
of the respective parties named thereon; and that the foregoing agreements constitute valid 
and legally binding obligations upon the parties executing the same in accordance with 
terms, conditions and provisions thereof. 
 
Date: ____________________   ______________________ 



Community Development Block Grant Program 
GENERAL CONDITIONS 

1. Contract and Contract Documents

The project to be constructed and pursuant to this contract will be financed
with assistance from the Tennessee Community Development Block Grant
Program and is subject to all applicable Federal laws and regulations.

The Plans, Specifications and Addenda, hereinafter enumerated in
Paragraph 1 of the Supplemental General Conditions shall form part of
this Contract and the provisions thereof shall be as binding upon the
parties hereto as if they were herein fully set forth. The table of contents,
titles, headings, running headlines and marginal notes contained herein
and in said documents are solely to facilitate reference to various
provisions of the Contract Documents and in no way affect, limit or cast
light on the interpretation of the provisions to which they refer.

Article 

TABLE OF CONTENTS OF GENERAL CONDITIONS 

Number Title Page 

1 DEFINITIONS 11 

2 PRELIMINARY MATTERS 12 
3 CONTRACT DOCUMENTS: 

INTENT, AMENDING AND REUSE 13 
4 AVAILABILITY OF LANDS; PHYSICAL 

CONDITIONS; REFERENCE POINTS 14 
5 BONDS AND INSURANCE 15 
6 CONTRACTOR'S RESPONSIBILITIES 19 
7 OTHER WORK 24 
8 OWNER'S RESPONSIBILITIES 22 
9 ENGINEER'S STATUS DURING CONSTRUCTION 22 

10 CHANGES IN THE WORK 25 
11 CHANGE OF CONTRACT PRICE 25 
12 CHANGE OF CONTRACT TIMES 30 
13 TESTS AND INSPECTIONS; CORRECTION; 

REMOVAL OR ACCEPTANCE OF DEFECTIVE 
WORK 30 

14 PAYMENTS TO CONTRACTOR AND COMPLETION 32 
15 SUSPENSION OF WORK AND TERMINATION 34 
16 DISPUTE RESOLUTION 35 
17 MISCELLANEOUS 35 
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definition of ..............................................................................1.11 

Contract Times-- 
adjustment of ................................................. 3.5, 4.1, 9.4, 10.3, 12 
Change of .........................................................................12.1-12.4 
Commencement of .....................................................................2.3 
definition of ..............................................................................1.12 

CONTRACTOR-- 
Acceptance of Insurance ...........................................................5.14 
Limited Reliance on Technical Data Authorized ..................... 4.2.2 
Communications ............................................................... 6.2, 6.9.2 
Continue Work ................................................................ 6.29, 10.4 
coordination and scheduling .................................................... 6.9.2 
definition of ..............................................................................1.13 
May Stop Work or Terminate ...................................................15.5 
provide site access to others .............................................. 7.2, 13.2 
Safety and Protection ....................... 4.3, 1.2, 6.16, 6.18, 6.21-6.23, 

7.2, 13.2 
Shop Drawing and Sample Review Prior to Submittal .............6.25 
Stop Work requirements .......................................................... 4.5.2 

CONTRACTOR's-- 
Compensation ...................................................................11.1-11.2 
Continuing Obligation ............................................................ 14.15 
Defective Work ..................................................... 9.6, 13.10-13.14 
Duty to correct defective Work .............................................. 13.11 
Duty to Report-- 

Changes in the Work caused by 
Emergency .............................................................................6.23 
Defects in Work of Others ........................................................7.3 
Differing conditions ..............................................................4.2.3 
Discrepancy in Documents ................................. 2.5, 3.3.2, 6.14.2 
Underground Facilities not indicated ..................................... 4.3.2 

Emergencies .............................................................................6.23 
Equipment and Machinery Rental, Cost 

of the Work ...................................................................... 11.4.5.3 
Fee--Cost-Plus ............................................... 11.4.5.6, 11.5.1, 11.6 
General Warranty and Guarantee .............................................6.30 
Hazard Communication Programs ............................................6.22 
Indemnification .............................................. 6.12, 6.16, 6.31-6.33 
Inspection of the Work ...................................................... 7.3, 13.4 
Labor, Materials and Equipment ..........................................6.3-6.5 
Laws and Regulations, Compliance by .................................. 6.14.1 
Liability Insurance ......................................................................5.4 
Notice of Intent to Appeal ............................................... 9.10, 10.4 
obligation to perform and complete the Work ..........................6.30 
Patent Fees and Royalties, paid for by ......................................6.12 
Performance and Other Bonds ....................................................5.1 
Permits, obtained and paid for by .............................................6.13 
Progress Schedule ....................2.6, 2.8, 2.9, 6.6, 6.29, 10.4, 15.2.1 
Request for formal decision on disputes ...................................9.11 
Responsibilities-- 

Changes in the Work ..............................................................10.1 
Concerning Subcontractors, Suppliers and Others.............6.8-6.11 
Continuing the Work ..................................................... 6.29, 10.4 
CONTRACTOR's expense .................................................... 6.7.1 
CONTRACTOR's General Warranty and Guarantee ..............6.30 
CONTRACTOR's review prior to Shop Drawing or 

Sample Submittal .................................................................6.25 
Coordination of Work .............................................................6.9.2 

Emergencies ...........................................................................6.23 
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ENGINEER's evaluation, Substitutes 
or "Or-Equal" Items ............................................................ 6.7.3 

For Acts and Omissions of Others ...................... 6.9.1-6.9.2, 9.13 
for deductible amounts, insurance ............................................ 5.9 
general ....................................................................6, 7.2, 7.3, 8.9 
Hazardous Communication Programs .................................... 6.22 
Indemnification .............................................................. 6.31-6.33 
Labor, Materials and Equipment ........................................ 6.3-6.5 
Laws and Regulations ............................................................ 6.14 
Liability Insurance ................................................................... 5.4 
Notice of variation from Contract Documents ....................... 6.27 
Patent Fees and Royalties ....................................................... 6.12 
Permits ................................................................................... 6.13 
Progress Schedule .................................................................... 6.6 
Record Documents ................................................................. 6.19 
related Work performed prior to ENGINEER's 

approval of required submittals ............................................ 6.28 
safe structural loading ............................................................ 6.18 
Safety and Protection ..............................................6.20, 7.2, 13.2 
Safety Representative ............................................................. 6.21 
Scheduling the Work ............................................................. 6.9.2 
Shop Drawings and Samples .................................................. 6.24 
Shop Drawings and Samples Review 

by ENGINEER  .................................................................... 6.26 
Site Cleanliness ...................................................................... 6.17 
Submittal Procedures ............................................................. 6.25 
Substitute Construction Methods and 

Procedures ........................................................................... 6.7.2 
Substitutes and "Or-Equal" Items .......................................... 6.7.1 
Superintendence ....................................................................... 6.2 
Supervision .............................................................................. 6.1 
Survival of Obligations .......................................................... 6.34 
Taxes ...................................................................................... 6.15 
Tests and Inspections ............................................................. 13.5 
To Report ................................................................................. 2.5 
Use of Premises ............................................. 6.16-6.18, 6.30, 2.4 

Review Prior to Shop Drawing or Sample Submittal ................ 6.25 
Right to adjustment for changes in the Work ........................... 10.2 
right to claim ............... 4, 7.1, 9.4, 9.5, 9.11, 10.2, 11.2, 11.9, 12.1, 

13.9, 14.8, 15.1, 15.5, 17.3 
Safety and Protection ....................................... 6.20-6.22, 7.2, 13.2 
Safety Representative ............................................................... 6.21 
Shop Drawings and Samples Submittals .......................... 6.24-6.28 
Special Consultants ............................................................... 11.4.4 
Substitute Construction Methods and Procedures ...................... 6.7 
Substitutes and "Or-Equal" Items, Expense ................... 6.7.1, 6.7.2 
Subcontractors, Suppliers and Others ................................. 6.8-6.11 
Supervision and Superintendence .............................. 6.1, 6.2, 6.21 
Taxes, Payment by ................................................................... 6.15 
Use of Premises ............................................................... 6.16-6.18 
Warranties and guarantees ................................................ 6.30, 6.5 
Warranty of Title  ..................................................................... 14.3 
Written Notice Required-- 

CONTRACTOR stop Work or terminate ............................... 15.5 
Reports of Differing Subsurface and Physical 

Conditions............................................................................ 4.2.3 
Substantial Completion .......................................................... 14.8 

CONTRACTORs--other .................................................................... 7 
Contractual Liability Insurance ................................................. 5.4.10 
Contractual Times Limits ............................................................. 12.2 
Coordination 

CONTRACTOR's responsibility ............................................. 6.9.2 
Copies of Documents ..................................................................... 2.2 
Correction Period ....................................................................... 13.12 
Correction, Removal or Acceptance of 

Defective Work 
in general ......................................................... 10.4.1, 13.10-13.14 
Acceptance of Defective Work .............................................. 13.13 
Correction or Removal of Defective Work ................... 6.30, 13.11 
Correction Period ................................................................... 13.12 
OWNER May Correct Defective Work ................................. 13.14 
OWNER May Stop Work ...................................................... 13.10 

Cost-- 
of Tests and Inspections ........................................................... 13.4 

Records ....................................................................................11.7 
Cost of the Work-- 

Bonds and insurance, additional ......................................... 11.4.5.9 
Cash Discounts ......................................................................11.4.2 
CONTRACTOR's Fee ..............................................................11.6 
Employee Expenses ............................................................ 11.4.5.1 
Exclusions to ............................................................................11.5 
General .............................................................................11.4-11.5 
Home office and overhead expenses ........................................11.5 
Losses and damages ........................................................... 11.4.5.6 
Materials and equipment ....................................................... 11.4.2 
Minor expenses .................................................................. 11.4.5.8 
Payroll costs on changes ........................................................ 11.4.1 
performed by Subcontractors ................................................. 11.4.3 
Records ....................................................................................11.7 
Rentals of construction equipment and machinery ............. 11.4.5.3 
Royalty payments, permits and license fees ....................... 11.4.5.5 
Site office and temporary facilities ..................................... 11.4.5.2 
Special Consultants, CONTRACTOR's ................................ 11.4.4 
Supplemental .........................................................................11.4.5 
Taxes related to the Work ................................................... 11.4.5.4 
Tests and Inspection .................................................................13.4 
Trade Discounts .....................................................................11.4.2 
Utilities, fuel and sanitary facilities .................................... 11.4.5.7 
Work after regular hours ....................................................... 11.4.1 

Covering Work .....................................................................13.6-13.7 
Cumulative Remedies ...........................................................17.4-17.5 
Cutting, fitting and patching ...........................................................7.2 
Data, to be furnished by OWNER ...................................................8.3 
Day--definition of ......................................................................17.2.2 
Decisions on Disputes .......................................................... 9.11, 9.12 
defective--definition of .................................................................1.14 
defective Work-- 

Acceptance of ............................................................. 10.4.1, 13.13 
Correction or Removal of ........................................... 10.4.1, 13.11 
Correction Period ...................................................................13.12 
in general ................................................................. 13, 14.7, 14.11 
Observation by ENGINEER .......................................................9.2 
OWNER May Stop Work ....................................................... 13.10 
Prompt Notice of Defects .........................................................13.1 
Rejecting ....................................................................................9.6 
Uncovering the Work ...............................................................13.8 

Definitions .........................................................................................1 
Delays ...................................................................4.1, 6.29, 12-3-12.4 
Delivery of Bonds ...........................................................................2.1 
Delivery of certificates of insurance ...............................................2.7 
Determinations for Unit Prices .....................................................9.10 
Differing Subsurface or 

Physical Conditions 
Notice of ..................................................................................4.2.3 
ENGINEER's Review .............................................................. 4.2.4 
Possible Contract Documents Change ..................................... 4.2.6 
Possible Price and Times Adjustments .................................... 4.2.6 

Discrepancies-Reporting and Resolving .................... 2.5, 3.3.2, 6.14.2 
Dispute Resolution-- 

Agreement .........................................................................16.1-16.6 
Arbitration ........................................................................16.1-16.5 
general .........................................................................................16 
Mediation .................................................................................16.6 

Dispute Resolution Agreement .............................................16.1-16.6 
Disputes, Decisions by ENGINEER ......................................9.11-9.12 
Documents-- 

Copies of ....................................................................................2.2 
Record ......................................................................................6.19 
Reuse of .....................................................................................3.7 

Drawings--definition of ................................................................1.15 
Easements .......................................................................................4.1 
Effective date of Agreement--definition of ...................................1.16 
Emergencies .................................................................................6.23 
ENGINEER-- 

as initial interpreter on disputes ........................................9.11-9.12 
definition of ..............................................................................1.17 
Limitations on authority and 

responsibilities ........................................................................9.13 
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Replacement of .......................................................................... 8.2 
Resident Project Representative ................................................. 9.3 

ENGINEER's Consultant--definition of ....................................... 1.18 
ENGINEER's-- 

authority and responsibility, limitations on .............................. 9.13 
Authorized Variations in the Work ............................................ 9.5 
Change Orders, responsibility for ............................. 9.7,10, 11, 12 
Clarifications and Interpretations ..................................... 3.6.3, 9.4 
Decisions on Disputes ...................................................... 9.11-9.12 
defective Work, notice of ......................................................... 13.1 
Evaluation of Substitute Items ................................................ 6.7.3 
Liability .......................................................................... 6.32, 9.12 
Notice Work is Acceptable .................................................... 14.13 
Observations .................................................................. 6.30.2, 9.2 
OWNER's Representative .......................................................... 9.1 
Payments to the CONTRACTOR, 

Responsibility for ............................................................... 9.9, 14 
Recommendation of Payment ....................................... 14.4, 14.13 
Responsibilities-- 

Limitations on ................................................................ 9.11-9.13 
Review of Reports on Differing Subsurface 
and Physical Conditions ........................................................ 4.2.4 

Shop Drawings and Samples, review 
responsibility .......................................................................... 6.26 

Status During Construction-- 
authorized variations in the Work ............................................ 9.5 
Clarifications and Interpretations ............................................. 9.4 
Decisions on Disputes .................................................... 9.11-9.12 
Determination on Unit Price .................................................. 9.10 
ENGINEER as Initial Interpreter ................................... 9.11-9.12 
ENGINEER's Responsibilities ......................................... 9.1-9.12 
Limitations on ENGINEER's Authority and 

Responsibilities .................................................................... 9.13 
OWNER's Representative ........................................................ 9.1 
Project Representative .............................................................. 9.3 
Rejecting Defective Work ........................................................ 9.6 
Shop Drawings, Change Orders and 

Payments .......................................................................... 9.7-9.9 
Visits to Site ............................................................................. 9.2 

Unit Price Determinations ........................................................ 9.10 
Visits to Site ............................................................................... 9.2 
Written consent required ..................................................... 7.2, 9.1 

Equipment, Labor, Materials and ............................................. 6.3-6.5 
Equipment rental, Cost of the Work ....................................... 11.4.5.3 
Equivalent Materials and Equipment .............................................. 6.7 
Errors or omissions ....................................................................... 6.33 
Evidence of Financial Arrangements ............................................ 8.11 
Explorations of physical conditions ............................................. 4.2.1 
Fee, CONTRACTOR's--Costs-Plus ............................................. 11.6 
Field Order-- 

definition of ............................................................................. 1.19 
issued by ENGINEER ...................................................... 3.6.1, 9.5 

Final Application for Payment  ................................................... 14.12 
Final Inspection .......................................................................... 14.11 
Final Payment-- 

and Acceptance ............................................................ 14.13-14.14 
Prior to, for cash allowances .................................................... 11.8 

General Provisions ............................................................... 17.3-17.4 
General Requirements-- 

definition of ............................................................................. 1.20 
principal references to ................................... 2.6, 6.4, 6.6-6.7, 6.24 

Giving Notice ............................................................................... 17.1 
Guarantee of Work--by 

CONTRACTOR ........................................................... 6.30, 14.12 
Hazard Communication Programs ................................................ 6.22 
Hazardous Waste-- 

definition of ............................................................................. 1.21 
general ....................................................................................... 4.5 
OWNER's responsibility for .................................................... 8.10 

Indemnification .................................................. 6.12, 6.16, 6.31-6.33 
Initially Acceptable Schedules ....................................................... 2.9 
Inspection-- 

Certificates of .....................................................9.13.4, 13.5, 14.12 
Final ....................................................................................... 14.11 

Special, required by ENGINEER ...............................................9.6 
Tests and Approval ....................................................8.7, 13.3-13.4 

Insurance-- 
Acceptance of, by OWNER ......................................................5.14 
Additional, required by changes 

in the Work ....................................................................... 11.4.5.9 
Before starting the Work ............................................................2.7 
Bonds and--in general ...................................................................5 
Cancellation Provisions ..............................................................5.8 
Certificates of ................ 2.7, 5, 5.3, 5.4.11, 5.4.13, 5.6.5, 5.8, 5.14, 

9.13.4, 14.12 
completed operations .............................................................5.4.13 
CONTRACTOR's Liability ........................................................5.4 
CONTRACTOR's objection to coverage ..................................5.14 
Contractual Liability ..............................................................5.4.10 
deductible amounts, CONTRACTOR's 

responsibility ............................................................................5.9 
Final Application for Payment  ............................................... 14.12 
Licensed Insurers ........................................................................5.3 
Notice requirements, material 

changes .......................................................................... 5.8, 10.50 
Option to Replace .....................................................................5.14 
other special insurances ............................................................5.10 
OWNER as fiduciary for insured .....................................5.12-5.13 
OWNER's Liability ....................................................................5.5 
OWNER's Responsibility ...........................................................8.5 
Partial Utilization, Property Insurance ......................................5.15 
Property ..............................................................................5.6-5.10 
Receipt and Application of Insurance Proceeds ................5.12-5.13 
Special Insurance ......................................................................5.10 
Waiver of Rights ......................................................................5.11 

Intent of Contract Documents ...................................................3.1-3.4 
Interpretations and Clarifications .......................................... 3.6.3, 9.4 
Investigations of physical conditions ..............................................4.2 
Labor, Materials and Equipment ...............................................6.3-6.5 
Lands-- 

and Easements ............................................................................8.4 
Availability of ..................................................................... 4.1, 8.4 
Reports & Tests ..........................................................................8.4 

Laws and Regulations--Laws or Regulations-- 
Bonds ...................................................................................5.1-5.2 
Changes in the Work ................................................................10.4 
Contract Documents ...................................................................3.1 
CONTRACTOR's Responsibilities ..........................................6.14 
Correction Period, defective Work ......................................... 13.12 
Cost of the Work, taxes ...................................................... 11.4.5.4 
definition of ..............................................................................1.22 
general ......................................................................................6.14 
Indemnification ................................................................6.31-6.33 
Insurance ....................................................................................5.3 
Precedence ....................................................................... 3.1, 3.3.3 
Reference to ............................................................................3.3.1 
Safety and Protection ....................................................... 6.20, 13.2 
Subcontractors, Suppliers and Others .................................6.8-6.11 
Tests and Inspections ................................................................13.5 
Use of Premises ........................................................................6.16 
Visits to Site ...............................................................................9.2 

Liability Insurance-- 
CONTRACTOR's  ......................................................................5.4 
OWNER's ...................................................................................5.5 

Licensed Sureties and Insurers ........................................................5.3 
Liens-- 

Application for Progress Payment ............................................14.2 
Contractor's Warranty of Title ..................................................14.3 
Final Application for Payment  ............................................... 14.12 
definition of ..............................................................................1.23 
Waiver of Claims ...................................................................14.15 

Limitations on ENGINEER's authority and 
responsibilities ..........................................................................9.13 

Limited Reliance by CONTRACTOR Authorized ....................... 4.2.2 
Maintenance and Operating Manuals-- 

Final Application for Payment  ............................................... 14.12 
Manuals (of others)-- 

Precedence ........................................................................... 3.3.3.1 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-4

General and Supplemental Conditions 42



 
 

Reference to in Contract Documents ....................................... 3.3.1 
Materials and equipment-- 

furnished by CONTRACTOR .................................................... 6.3 
not incorporated in Work ......................................................... 14.2 

Materials or equipment--equivalent ................................................ 6.7 
Mediation (Optional) .................................................................... 16.7 
Milestones--definition of .............................................................. 1.24 
Miscellaneous-- 

Computation of Times ............................................................. 17.2 
Cumulative Remedies .............................................................. 17.4 
Giving Notice ........................................................................... 17.1 
Notice of Claim ........................................................................ 17.3 
Professional Fees and Court Costs Included ............................ 17.5 

Multi-prime contracts ........................................................................ 7 
Not Shown or Indicated ............................................................... 4.3.2 
Notice of-- 

Acceptability of Project ......................................................... 14.13 
Award, definition of ................................................................. 1.25 
Claim ....................................................................................... 17.3 
Defects ..................................................................................... 13.1 
Differing Subsurface or Physical Conditions .......................... 4.2.3 
Giving ...................................................................................... 17.1 
Tests and Inspections ............................................................... 13.3 
Variation, Shop Drawing and Sample ...................................... 6.27 

Notice to Proceed-- 
definition of ............................................................................. 1.26 
giving of ..................................................................................... 2.3 

Notification to Surety ................................................................... 10.5 
Observations, by ENGINEER ............................................... 6.30, 9.2 
Occupancy of the Work .......................................5.15, 6.30.2.4, 14.10 
Omissions or acts by CONTRACTOR .................................. 6.9, 9.13 
"Open peril" policy form, Insurance ............................................ 5.6.2 
Option to Replace ......................................................................... 5.14 
"Or Equal" Items ............................................................................ 6.7 
Other work ........................................................................................ 7 
Overtime Work--prohibition of ...................................................... 6.3 
OWNER-- 

Acceptance of defective Work ............................................... 13.13 
appoint an ENGINEER .............................................................. 8.2 
as fiduciary ...................................................................... 5.12-5.13 
Availability of Lands, responsibility .......................................... 4.1 
definition of ............................................................................. 1.27 
data, furnish ............................................................................... 8.3 
May Correct Defective Work ................................................. 13.14 
May refuse to make payment ................................................... 14.7 
May Stop the Work ................................................................ 13.10 
may suspend work, 

terminate ...................................................... 8.3, 13.10, 15.1-15.4 
Payment, make prompt ...........................................8.3, 14.4, 14.13 
performance of other Work ........................................................ 7.1 
permits and licenses, requirements ........................................... 6.13 
purchased insurance requirements ...................................... 5.6-5.10 

OWNER's-- 
Acceptance of the Work ..................................................... 6.30.2.5 
Change Orders, obligation to 
execute ............................................................................ 8.6, 10.4 

Communications ........................................................................ 8.1 
Coordination of the Work .......................................................... 7.4 
Disputes, request for decision .................................................. 9.11 
Inspections, tests and approvals ........................................ 8.7, 13.4 
Liability Insurance ..................................................................... 5.5 
Notice of Defects ..................................................................... 13.1 
Representative-- During Construction, 
ENGINEER's Status ................................................................. 9.1 

Responsibilities-- 
Asbestos, PCB's, Petroleum, Hazardous 

Waste on Radioactive Material ............................................ 8.10 
Change Orders ......................................................................... 8.6 
Changes in the Work .............................................................. 10.1 
communications ....................................................................... 8.1 
CONTRACTOR's responsibilities ........................................... 8.9 
evidence of financial arrangements ........................................ 8.11 
inspections, tests and approvals ............................................... 8.7 
Insurance .................................................................................. 8.5 

lands and easements .................................................................8.4 
prompt payment by ...................................................................8.3 
replacement of ENGINEER .....................................................8.2 
reports and tests ........................................................................8.4 
stop or suspend Work ........................................... 8.8, 13.10, 15.1 
terminate CONTRACTOR's services .............................. 8.8, 15.2 

separate representative at site .....................................................9.3 
independent testing ...................................................................13.4 
use or occupancy of the Work ....................................... 5.15, 14.10 
written consent or approval required .......................... 9.1, 6.3, 11.4 
written notice required .............7.1, 9.4, 9.11, 11.2, 11.9, 14.7, 15.4 

PCBs-- 
definition of ..............................................................................1.29 
general ........................................................................................4.5 
OWNER's responsibility for .....................................................8.10 

Partial Utilization-- 
definition of ..............................................................................1.29 
general ..................................................................... 6.30.2.4, 14.10 
Property Insurance ....................................................................5.15 

Patent Fees and Royalties .............................................................6.12 
Payment Bonds .........................................................................5.1-5.2 
Payments, Recommendation of .................................. 14.4-14.7, 14.13 
Payments to CONTRACTOR and Completion-- 

Application for Progress Payments ...........................................14.2 
CONTRACTOR's Warranty of Title ........................................14.3 
Final Application for Payment  ............................................... 14.12 
Final Inspection ......................................................................14.11 
Final Payment and Acceptance .....................................14.13-14.14 
general .................................................................................. 8.3, 14 
Partial Utilization ...................................................................14.10 
Retainage ..................................................................................14.2 
Review of Applications for Progress 

Payments ........................................................................14.4-14.7 
prompt payment .........................................................................8.3 
Schedule of Values ...................................................................14.1 
Substantial Completion ....................................................14.8-14.9 
Waiver of Claims ...................................................................14.15 
when payments due ....................................................... 14.4, 14.13 
withholding payment ................................................................14.7 

Performance Bonds ...................................................................5.1-5.2 
Permits ..........................................................................................6.13 
Petroleum-- 

definition of ..............................................................................1.30 
general ........................................................................................4.5 
OWNER's responsibility for .....................................................8.10 

Physical Conditions-- 
Drawings of, in or relating to ................................................ 4.2.1.2 
ENGINEER's review ...............................................................4.2.4 
existing structures ....................................................................4.2.2 
general .................................................................................. 4.2.1.2 
Subsurface and, ..........................................................................4.2 
Underground Facilities ...............................................................4.3 
Possible Contract Documents Change ..................................... 4.2.5 
Possible Price and Times Adjustments .................................... 4.2.6 
Reports and Drawings .............................................................4.2.1 
Notice of Differing Subsurface or, .......................................... 4.2.3 
Subsurface and ...........................................................................4.2 
Subsurface Conditions .......................................................... 4.2.1.1 
Technical Data, Limited Reliance by 

CONTRACTOR Authorized ................................................. 4.2.2 
Underground Facilities-- 

general ......................................................................................4.3 
Not Shown or Indicated ......................................................... 4.3.2 
Protection of .................................................................... 4.3, 6.20 
Shown or Indicated ................................................................4.3.1 

Technical Data ........................................................................4.2.2 
Preconstruction Conference ............................................................2.8 
Preliminary Matters ...........................................................................2 
Preliminary Schedules ....................................................................2.6 
Premises, Use of ...................................................................6.16-6.18 
Price, Change of Contract ................................................................11 
Price, Contract--definition of ........................................................1.11 
Progress Payment, Applications for ..............................................14.2 
Progress payment--retainage .........................................................14.2 
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Progress schedule, CONTRACTOR's ` ......................2.6, 2.8, 2.9, 6.6, 
6.29, 10.4, 15.2.1 

Project--definition of .................................................................... 1.31 
Project Representative-- 

ENGINEER's Status During Construction ................................. 9.3 
Project Representative, Resident 

--definition of ........................................................................... 1.33 
prompt payment by OWNER ......................................................... 8.3 
Property Insurance 

Additional .................................................................................. 5.7 
general ............................................................................... 5.6-5.10 
Partial Utilization ....................................................... 5.15, 14.10.2 
receipt and application of 

proceeds ......................................................................... 5.12-5.13 
Protection, Safety and .................................................. 6.20-6.21, 13.2 
Punch list .................................................................................... 14.11 
Radioactive Material-- 

definition .................................................................................. 1.32 
general ....................................................................................... 4.5 
OWNER's responsibility for .................................................... 8.10 

Recommendation of Payment ....................................14.4, 14.5, 14.13 
Record Documents ............................................................ 6.19, 14.12 
Records, procedures for maintaining .............................................. 2.8 
Reference Points ............................................................................. 4.4 
Reference to Standards and Specifications 

of Technical Societies ................................................................ 3.3 
Regulations, Laws and (or) ........................................................... 6.14 
Rejecting Defective Work .............................................................. 9.6 
Related Work-- 

at Site ................................................................................... 7.1-7.3 
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Rights of Way ................................................................................ 4.1 
Royalties, Patent Fees and ............................................................ 6.12 
Safe Structural Loading ................................................................ 6.18 
Safety-- 

and Protection ....................... 4.3.2, 6.16, 6.18, 6.20-6.21, 7.2, 13.2 
general ............................................................................. 6.20-6.23 
Representative, CONTRACTOR's ........................................... 6.21 

Samples-- 
definition of ............................................................................. 1.34 
general .............................................................................. 6.24-6.28 
Review by CONTRACTOR  .................................................... 6.25 
Review by ENGINEER .................................................. 6.26, 6.27 
related Work ............................................................................ 6.28 
submittal of ........................................................................... 6.24.2 
submittal procedures ................................................................ 6.25 

Schedule of progress ..................... 2.6, 2.8-2.9, 6.6, 6.29, 10.4, 15.2.1 

Schedule of Shop Drawing and Sample 
Submittals .....................................................2.6, 2.8-2.9, 6.24-6.28 

Schedule of Values ................................................... 2.6, 2.8-2.9, 14.1 
Schedules-- 

Adherence to .........................................................................15.2.1 
Adjusting ....................................................................................6.6 
Change of Contract Times ........................................................10.4 
Initially Acceptable ..............................................................2.8-2.9 
Preliminary .................................................................................2.6 
Scope of Changes .............................................................10.3-10.4 

Subsurface Conditions .............................................................. 4.2.1.1 
Shop Drawings-- 

and Samples, general ........................................................6.24-6.28 
Change Orders & Applications for 

Payments, and ....................................................................9.7-9.9 
definition of ..............................................................................1.35 
ENGINEER's approval of ........................................................ 3.6.2 
ENGINEER's responsibility 

for review ................................................................9.7, 6.24-6.28 
related Work .............................................................................6.28 
review procedures .....................................................2.8, 6.24-6.28 
submittal required ..................................................................6.24.1 
Submittal Procedures ................................................................6.25 
use to approve substitutions ..................................................... 6.7.3 

Shown or Indicated ......................................................................4.3.1 
Site Access ............................................................................. 7.2, 13.2 
Site Cleanliness .............................................................................6.17 
Site, Visits to-- 

by ENGINEER .................................................................. 9.2, 13.2 
by others ...................................................................................13.2 

"Special causes of loss" policy form, insurance ........................... 5.6.2 
Specifications-- 

definition of ..............................................................................1.36 
of Technical Societies, reference to ......................................... 3.3.1 
precedence ...............................................................................3.3.3 

Standards and Specifications of Technical 
Societies .....................................................................................3.3 

Starting Construction, Before ...................................................2.5-2.8 
Starting the Work ............................................................................2.4 
Stop or Suspend Work-- 

by CONTRACTOR ..................................................................15.5 
by OWNER ............................................................ 8.8, 13.10, 15.1 

Storage of materials  and equipment ........................................ 4.1, 7.2 
Structural Loading, Safety ............................................................6.18 
Subcontractor-- 

Concerning .........................................................................6.8-6.11 
definition of ..............................................................................1.37 
delays .......................................................................................12.3 
waiver of rights ........................................................................6.11 

Subcontractors--in general .......................................................6.8-6.11 
Subcontracts--required provisions ........................... 5.11, 6.11, 11.4.3 
Submittals-- 

Applications for Payment .........................................................14.2 
Maintenance and Operation Manuals ..................................... 14.12 
Procedures ................................................................................6.25 
Progress Schedules .............................................................. 2.6, 2.9 
Samples ............................................................................6.24-6.28 
Schedule of Values ............................................................ 2.6, 14.1 
Schedule of Shop Drawings and 

Samples Submissions ..................................................2.6, 2.8-2.9 
Shop Drawings .................................................................6.24-6.28 

Substantial Completion-- 
certification of ................................................... 6.30.2.3, 14.8-14.9 
definition of ..............................................................................1.38 

Substitute Construction Methods or Procedures .......................... 6.7.2 
Substitutes and "Or-Equal" Items ...................................................6.7 

CONTRACTOR's Expense .................................................. 6.7.1.3 
ENGINEER's Evaluation ......................................................... 6.7.3 
"Or-Equal" ...............................................................................6.7.1 
Substitute Construction Methods of Procedures ...................... 6.7.2 
Substitute Items .................................................................... 6.7.1.2 

Subsurface and Physical Conditions-- 
Drawings of, in or relating to ................................................ 4.2.1.2 
ENGINEER's Review ..............................................................4.2.4 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-4

General and Supplemental Conditions 44



 
 

general ....................................................................................... 4.2 
Limited Reliance by CONTRACTOR 

Authorized ............................................................................ 4.2.2 
Notice of Differing Subsurface or 

Physical Conditions .............................................................. 4.2.3 
Physical Conditions ............................................................. 4.2.1.2 
Possible Contract Documents Change ..................................... 4.2.5 
Possible Price and Times Adjustments .................................... 4.2.6 
Reports and Drawings ............................................................. 4.2.1 

Subsurface and ......................................................................... 4.2 
Subsurface Conditions at the Site ....................................... 4.2.1.1 
Technical Data ...................................................................... 4.2.2 

Supervision-- 
CONTRACTOR's responsibility ................................................ 6.1 
OWNER shall not supervise ...................................................... 8.9 
ENGINEER shall not supervise ..................................... 9.2, 9.13.2 

Superintendence ............................................................................. 6.2 
Superintendent, CONTRACTOR's resident ............................... 6.2 

Supplementary costs .................................................................. 11.4.5 
Supplementary Conditions-- 

definition of ............................................................................. 1.39 
principal reference to .................... 1.10, 1.18, 2.2, 2.7, 4.2, 4.3, 5.1 

5.3, 5.4, 5.6-5.9, 5.11 6.8, 6.13, 7.4, 8.11, 9.3, 9.10 
Supplementing Contract Documents .............................................. 3.6 
Supplier-- 

definition of ............................................................................. 1.40 
principal references to ......................................... 3.7, 6.5, 6.8-6.11, 

6.20, 6.24, 9.13, 14.12 
Waiver of Rights ...................................................................... 6.11 

Surety-- 
consent to final payment ............................................. 14.12, 14.14 
ENGINEER has no duty to ...................................................... 9.13 
Notification of .........................................................10.1, 10.5, 15.2 
qualification of ..................................................................... 5.1-5.3 

Survival of Obligations ................................................................ 6.34 
Suspend Work, OWNER May ........................................... 13.10, 15.1 
Suspension of Work and Termination--............................................ 15 

CONTRACTOR May Stop Work or 
Terminate ............................................................................... 15.5 

OWNER May Suspend Work .................................................. 15.1 
OWNER May Terminate ................................................. 15.2-15.4 

Taxes-Payment by CONTRACTOR  ............................................ 6.15 
Technical Data-- 

Limited Reliance by CONTRACTOR .................................... 4.2.2 
Possible Price and Times Adjustments .................................... 4.2.6 
Reports of Differing Subsurface and 

Physical Conditions .............................................................. 4.2.3 
Temporary construction facilities ................................................... 4.1 
Termination-- 

by CONTRACTOR ................................................................. 15.5 
by OWNER ............................................................... 8.8, 15.1-15.4 
of ENGINEER's employment .................................................... 8.2 
Suspension of Work-in general ................................................... 15 

Terms and Adjectives ..................................................................... 3.4 
Tests and Inspections-- 

Access to the Work, by others .................................................. 13.2 
CONTRACTOR's responsibilities ........................................... 13.5 
cost of ...................................................................................... 13.4 
covering Work prior to ..................................................... 13.6-13.7 
Laws and Regulations (or) ....................................................... 13.5 
Notice of Defects ..................................................................... 13.1 
OWNER May Stop Work ...................................................... 13.10 
OWNER's independent testing ................................................. 13.4 
special, required by ENGINEER  ............................................... 9.6 
timely notice required .............................................................. 13.4 
Uncovering the Work, at ENGINEER's 
request ............................................................................ 13.8-13.9 

Times-- 
Adjusting ................................................................................... 6.6 
Change of Contract ..................................................................... 12 
Adjusting ................................................................................... 6.6 
Computation of ........................................................................ 17.2 
Contract Times--definition of ................................................... 1.12 
day ......................................................................................... 17.72 

Milestones ...................................................................................12 
Requirements-- 

appeals .......................................................................................16 
clarifications, claims and 

disputes .................................................................. 9.11, 11.2, 12 
commencement of contract times .............................................2.3 
preconstruction conference .......................................................2.8 
schedules .................................................................... 2.6, 2.9, 6.6 
starting the Work .....................................................................2..4 

Title, Warranty of .........................................................................14.3 
Uncovering Work .................................................................13.8-13.9 
Underground Facilities, Physical Conditions-- 

definition of ..............................................................................1.41 
Not Shown or Indicated ........................................................... 4.3.2 
protection of ...................................................................... 4.3, 6.20 
Shown or Indicated ..................................................................4.3.1 

Unit Price Work-- 
claims ....................................................................................11.9.3 
definitions of ............................................................................1.42 
general .................................................................... 11.9, 14.1, 14.5 

Unit Prices-- 
general ...................................................................................11.3.1 
Determination for .....................................................................9.10 

Use of Premises .................................................... 6.16, 6.18, 6.30.2.4 
Utility owners ................................................ 6.13, 6.20, 7.1-7.3, 13.2 
Utilization, Partial ..................................... 1.28, 5.15, 6.30, 2.4, 14.10 
Value of the Work ........................................................................11.3 
Values,  Schedule of ................................................. 2.6, 2.8-2.9, 14.1 
Variations in Work--Minor 

Authorized ................................................................ 6.25, 6.27, 9.5 
Visits of Site--by ENGINEER ........................................................9.2 
Waiver of Claims--on Final 

Payment ..................................................................................14.15 
Waiver of Rights by insured parties ..................................... 5.11, 6.11 
Warranty and Guarantee, General--by 

CONTRACTOR .......................................................................6.30 
Warranty of Title, CONTRACTOR's ............................................14.3 
Work-- 

Access to ..................................................................................13.2 
by others ........................................................................................7 
Changes in the .............................................................................10 
Continuing the, .........................................................................6.29 
CONTRACTOR May Stop Work 

or Terminate ...........................................................................15.5 
Coordination of ..........................................................................7.4 
Costs of the .......................................................................11.4-11.5 
definition of ..............................................................................1.43 
neglected by CONTRACTOR ................................................ 13.14 
other Work ....................................................................................7 
OWNER May Stop Work ....................................................... 13.10 
OWNER May Suspend Work ........................................ 13.10, 15.1 
Related, Work at Site ............................................................7.1-7.3 
Starting the .................................................................................2.4 
Stopping by CONTRACTOR ...................................................15.5 
Stopping by OWNER .......................................................15.1-15.4 
Variation and deviation authorized, 

minor ........................................................................................3.6 
Work Change Directive-- 

claims pursuant to .....................................................................10.2 
definition of ..............................................................................1.44 
principal references to ........................................... 3.5.3, 10-1-10.2 

Written Amendment-- 
definition of ..............................................................................1.45 
principal references to .................1.10, 3.5, 5.10, 5.12, 6.6.2, 6.8.2, 

6.19, 10.1, 10.4, 11.2, 12.1, 13.12.2, 14.7.2 
Written Clarifications and 

Interpretations ........................................................ 3.6.3, 9.4, 9 .11 
Written Notice Required-- 

by CONTRACTOR ....................... 7.1, 9.10--9.11, 10.4, 11.2, 12.1 
by OWNER ......................................... 9.10-9.11, 10.4, 11.2, 13.14 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-4

General and Supplemental Conditions 45



 
 

GENERAL CONDITIONS 
 

ARTICLE 1--DEFINITIONS 
 
 

Wherever used in these General Conditions or in the other Contract 
 

Documents the following terms have the meanings indicated which 
are applicable to both the singular and plural thereof: 

 
1.1.    Addenda--Written or graphic instruments issued prior to the 

opening of Bids which clarify, correct or change the Bidding 
Requirements or the Contract Documents. 

 
1.2.      Agreement--The written contract between OWNER and 

CONTRACTOR covering the Work to be performed; other Contract 
Documents are attached to the Agreement and made a part thereof as 
provided therein. 

 
1.3.    Application for Payment--The form accepted by ENGINEER 

which is to be used by CONTRACTOR in requesting progress or final 
payments and which is to be accompanied by such supporting 
documentation as is required by the Contract Documents. 

 
1.4.    Asbestos--Any material that contains more than one percent 

asbestos and is friable or is releasing asbestos fibers into the air above 
current action levels established by the United States Occupational 
Safety and Health Administration. 

 
1.5.    Bid--The offer or proposal of the bidder submitted on the 

prescribed form setting forth the prices for the Work to be performed. 
 

1.6.    Bidding Documents--The advertisement or invitation to Bid, 
instructions to bidders, the Bid form, and the proposed Contract 
Documents (including all Addenda issued prior to receipt of Bids). 

 
1.7.   Bidding Requirements--The advertisement or invitation to Bid, 

instructions to bidders, and the Bid form. 
 

1.8.   Bonds--Performance and Payment bonds and other instruments 
of security. 

 
1.9.    Change Order--A document recommended by ENGINEER, 

which is signed by CONTRACTOR and OWNER and authorizes an 
addition, deletion or revision in the Work, or an adjustment in the 
Contract Price or the Contract Times, issued on or after the Effective 
Date of the Agreement. 

 
1.10.  Contract Documents--The Agreement, Addenda (which pertain 

to the Contract Documents).    CONTRACTOR's Bid (including 
documentation accompanying the Bid and any post Bid documentation 
submitted prior to the Notice of Award) when attached as an exhibit to 
the Agreement, the Notice to Proceed, the Bonds, these General 
Conditions, the Supplementary Conditions, the Specifications and the 
Drawings   as   the   same   are   more   specifically   identified   in   the 
Agreement, together with all Written Amendments, Change Orders, 
Work Change Directives, Field Orders and ENGINEER's written 
interpretations and classifications issued pursuant to paragraphs 3.5, 
3.6.1, and 3.6.3 on or after the Effective Date of the Agreement.  Shop 
Drawing submittals approved pursuant to paragraphs 6.26 and 6.27 and 
the reports and drawings referred to in paragraphs 4.2.1.1 and 4.2.2.2 
are not Contract Documents. 

1.11.    Contract Price--The moneys payable by OWNER to 
CONTRACTOR for completion of the Work in accordance with the 
Contract Documents as stated in the Agreement (subject to the 
provisions of paragraph 11.9.1 in the case of Unit Price Work). 
 

1.12.  Contract Times--The numbers of days or the dates stated in the 
Agreement: (i) to achieve Substantial Completion, and (ii) to complete 
the Work so that it is ready for final payment as evidenced by 
ENGINEER's written recommendation of final payment in accordance 
with paragraph 14.13. 
 

1.13.  CONTRACTOR--The person, firm or corporation with whom 
the OWNER has entered into the Agreement. 
 

1.14.  defective--An adjective which when modifying the word Work 
refers to Work that is unsatisfactory, faulty or deficient, in that it does 
not conform to the Contract Documents, or does not meet the 
requirements of any inspection, reference standard, test or approval 
referred to in the Contract Documents, or has been damaged prior to 
ENGINEER's recommendation of final payment (unless responsibility 
for the protection thereof has been assumed by OWNER at Substantial 
Completion in accordance with paragraph 14.8 or 14.10). 
 

1.15.  Drawings--The drawings which show the scope, extent and 
character of the Work to be furnished and performed by 
CONTRACTOR and which have been prepared or approved by 
ENGINEER  and are referred to in the Contract Documents.  Shop 
drawings are not Drawings as so defined. 
 

1.16.  Effective Date of the Agreement--The date indicated in the 
Agreement on which it becomes effective, but if no such date is 
indicated it means the date on which the Agreement is signed and 
delivered by the last of the two parties to sign and deliver. 
 

1.17.  ENGINEER--The person, firm or corporation named as such in 
the Agreement. 
 

1.18.    ENGINEER's  Consultant--A  person,  firm,  or  corporation 
having a contract with ENGINEER to furnish services as ENGINEER's 
independent professional associate or consultant with respect to the 
Project and who is identified as such in the Supplementary Conditions. 
 

1.19.  Field Order--A written order issued by ENGINEER which 
orders minor changes in the Work in accordance with paragraph 9.5 but 
which does not involve a change in the Contract Price or the Contract 
Times. 
 

1.20. General   Requirements--Sections   of   Division   1   of   the 
Specifications. 
 

1.21.  Hazardous Waste--The term Hazardous Waste shall have the 
meaning provided in Section 1004 of the Solid Waste Disposal Act (42 
USC Section 6903) as amended from time to time. 
 

1.22.  Laws and Regulations:  Laws or Regulations--Any and all 
applicable laws, rules, regulations, ordinances, codes and orders of any 
and all governmental bodies, agencies, authorities and courts having 
jurisdiction. 
 

1.23.  Liens--Liens, charges, security interests or encumbrances upon 
real property or personal property. 
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1.24.   Milestone--A principal event specified in the Contract 
Documents relating to an intermediate completion date or time prior to 
Substantial Completion of all the Work. 

1.25.    Notice  of  Award--The  written  notice  by  OWNER  to  the 
apparent successful bidder stating that upon compliance by the apparent 
successful bidder with the conditions precedent enumerated therein, 
within   the   time   specified,   OWNER   will   sign   and   deliver   the 
Agreement. 

1.26.  Notice to Proceed--A written notice given by OWNER to 
CONTRACTOR (with a copy to ENGINEER) fixing the date on which 
the  Contract  Times  will  commence  to  run  and  on  which 
CONTRACTOR shall start to perform CONTRACTOR's obligations 
under the Contract Documents. 

1.27.     OWNER--The  public  body  or  authority,  corporation, 
association, firm or person with whom CONTRACTOR has entered 
into the Agreement and for whom the Work is to be provided. 

1.28.   Partial Utilization--Use by OWNER of a substantially 
completed part of the Work for the purpose for which it is intended (or 
a related purpose) prior to Substantial Completion of all the Work. 

1.29.  PCBs--Polychlorinated biphenyls. 

1.30.   Petroleum--Petroleum, including crude oil or any fraction 
thereof which is liquid at standard conditions of temperature and 
pressure (60 degrees Fahrenheit and 14.7 pounds per square inch 
absolute),  such  as  oil,  petroleum,  fuel  oil,  oil  sludge,  oil  refuse, 
gasoline, kerosene, and oil mixed with other non-Hazardous Wastes 
and crude oils. 

1.31.   Project--The total construction of which the Work to be 
provided under the Contract Documents may be the whole, or a part as 
indicated elsewhere in the Contract Documents. 

1.32.  Radioactive Material--Source, special nuclear, or byproduct 
material as defined by the Atomic Energy Act of 1954 (42 USC Section 
2011 et seq.) as amended from time to time. 

1.33.  Resident Project Representative--The authorized representative 
of ENGINEER who may be assigned to the site or any part thereof. 

1.34.   Samples--Physical examples of materials, equipment, or 
workmanship that are representative of some portion of the Work and 
which establish the standards by which such portion of the Work will 
be judged. 

1.35.     Shop  Drawings--All drawings,  diagrams, illustrations, 
schedules and other data or information which are specifically prepared 
or assembled by or for CONTRACTOR and submitted by 
CONTRACTOR to illustrate some portion of the Work. 

1.36.   Specifications--Those portions of the Contract Documents 
consisting of written technical descriptions of materials, equipment, 
construction  systems,  standards and workmanship  as applied  to the 
Work and certain administrative details applicable thereto. 

1.37.  Subcontractor--An individual, firm or corporation having a 
direct contract with CONTRACTOR or with any other Subcontractor 
for the performance of a part of the Work at the site. 

1.38.  Substantial Completion--The Work (or a specified part thereof) 
has progressed to the point where, in the opinion of ENGINEER as 
evidenced by ENGINEER's definitive certificate of Substantial 
Completion, it is sufficiently complete, in accordance with the Contract 
Documents, so that the Work (or specified part) can be utilized for the 
purposes for which it is intended; or if no such certificate is issued, 
when the Work is complete and ready for final payment as evidenced 
by ENGINEER's written recommendation of final payment in 
accordance with paragraph 14.13.  The terms "substantially complete" 
and "substantially completed" as applied to all or part of the Work refer 
to Substantial Completion thereof. 

1.39. Supplementary   Conditions--The   part   of   the   Contract 
Documents which amends or supplements these General Conditions. 

1.40.   Supplier--A manufacturer, fabricator, supplier, distributor, 
materialman or vendor having a direct contract with CONTRACTOR 
or with any Subcontractor to furnish materials or equipment to be 
incorporated in the Work by CONTRACTOR or any Subcontractor. 

1.41.  Underground Facilities--All pipelines, conduits, ducts, cables, 
wires, manholes, vaults, tanks, tunnels or other such facilities or 
attachments, and any encasements containing such facilities which have 
been installed underground to furnish any of the following services or 
materials:    electricity, gases, steam, liquid petroleum products, 
telephone or other communications, cable television, sewage and 
drainage removal, traffic or other control systems or water. 

1.42.   Unit Price Work--Work to be paid for on the basis of unit 
prices. 

1.43.   Work--The entire completed construction or the various 
separately identifiable parts thereof required to be furnished under the 
Contract Documents.  Work includes and is the result of performing or 
furnishing labor and furnishing and incorporating materials and 
equipment into the construction, and performing or furnishing services 
and furnishing documents, all as required by the Contract Documents. 

1.44.     Work Change Directive--A written directive to 
CONTRACTOR,   issued   on   or  after  the  Effective  Date  of   the 
Agreement and signed by OWNER and recommended by ENGINEER, 
ordering an addition, deletion or revision in the Work, or responding to 
differing or unforeseen physical conditions under which the Work is to 
be performed as provided in paragraph 4.2 or 4.3 or to emergencies 
under paragraph 6.23.  A Work Change Directive will not change the 
Contract Price or the Contract Times, but is evidence that the parties 
expect that the change directed or documented by a Work Change 
Directive will be incorporated in a subsequently issued Change Order 
following negotiations by the parties as to its effect, if any, on the 
Contract Price or Contract Times as provided in paragraph 10.2. 

1.45.  Written Amendment--A written amendment of the Contract 
Documents, signed by OWNER and CONTRACTOR on or after the 
Effective Date of the Agreement and normally dealing with the 
nonengineering or nontechnical rather than strictly construction-related 
aspects of the Contract Documents. 

ARTICLE 2--PRELIMINARY MATTERS 

Delivery of Bonds: 

2.1.    When CONTRACTOR delivers the executed Agreements to 
OWNER, CONTRACTOR shall also deliver to OWNER such Bonds 
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as  CONTRACTOR  may be  required  to  furnish  in  accordance  with 
paragraph 5.1. 

 
Copies of Documents: 

 
2.2.    OWNER shall furnish to CONTRACTOR up to ten copies 

(unless otherwise specified in the Supplementary Conditions) of the 
Contract Documents as are reasonably necessary for the execution of 
the Work.  Additional copies will be furnished, upon request, at the cost 
of reproduction. 

 
Commencement of Contract Times; Notice to Proceed: 

 
2.3.   The Contract Times will commence to run on the thirtieth day 

after the Effective Date of the Agreement, or, if a Notice to Proceed is 
given, on the day indicated in the Notice to Proceed.  A Notice to 
Proceed may be given at any time within thirty days after the Effective 
Date of the Agreement.  In no event will the Contract Times commence 
to run later than the sixtieth day after the day of Bid opening or the 
thirtieth day after the Effective Date of the Agreement, whichever date 
is earlier. 

 
Starting the Work: 

 
2.4.    CONTRACTOR shall start to perform the Work on the date 

when the Contract Times commence to run, but no Work shall be done 
at the site prior to the date on which the Contract Times commence to 
run. 

 
Before Starting Construction: 

 
2.5.    Before undertaking each part of the Work, CONTRACT-OR 

shall carefully study and compare the Contract Documents and check 
and verify pertinent figures shown thereon and all applicable field 
measurements.  CONTRACTOR shall promptly report in writing to 
ENGINEER any conflict, error, ambiguity or discrepancy which 
CONTRACTOR may discover and shall obtain a written interpretation 
or clarification from ENGINEER before proceeding with any Work 
affected thereby; however, CONTRACTOR shall not be liable to 
OWNER or ENGINEER for failure to report any conflict, error, 
ambiguity or discrepancy in the Contract Documents, unless 
CONTRACTOR knew or reasonably should have known thereof. 

 
2.6.     Within ten days after the Effective Date of the Agreement 

(unless otherwise specified in the General Requirements), 
CONTRACTOR shall submit to ENGINEER for review: 

 
2.6.1.     a preliminary progress schedule indicating the times 

(numbers of days or dates) for starting and completing the various 
stages of the Work, including any Milestones specified in the 
Contract Documents; 

 
2.6.2.    a preliminary schedule for Shop Drawing and Sample 

submittals which will list each required submittal and the times for 
submitting, reviewing and processing such submittal; 

 
2.6.3.     a preliminary schedule of values for all of the Work 

which will include quantities and prices of items aggregating the 
Contract Price and will subdivide the Work into component parts 
in sufficient detail to serve as the basis for progress payments 
during  construction.    Such  prices  will  include  an  appropriate 
amount of overhead and profit applicable to each item of Work. 

2.7.    Before any Work at the site is started, CONTRACTOR and 
OWNER shall each deliver to the other, with copies to each additional 
insured identified in the Supplementary Conditions, certificates of 
insurance (and other evidence of insurance which either of them or any 
additional insured may reasonably request) which CONTRACTOR and 
OWNER respectively are required to purchase and maintain in 
accordance with paragraphs 5.4, 5.6 and 5.7. 
 
Preconstruction Conference: 
 

2.8.    Within twenty days after the Contract Times start to run, but 
before any Work at the site is started, a conference attended by 
CONTRACTOR, ENGINEER and others as appropriate will be held to 
establish a working understanding among the parties as to the Work 
and to discuss the schedules referred to in paragraph 2.6, procedures for 
handling Shop Drawings and other submittals, processing Applications 
for Payment and maintaining required records. 
 
Initially Acceptable Schedules: 
 

2.9.   Unless otherwise provided in the Contract Documents, at least 
ten days before submission of the first Application for Payment a 
conference attended by CONTRACTOR, ENGINEER and others as 
appropriate will be held to review for acceptability to ENGINEER as 
provided below the schedules submitted in accordance with paragraph 
2.6.   CONTRACTOR shall have an additional ten days to make 
corrections   and   adjustments   and   to   complete   and   resubmit   the 
schedules.   No progress payment shall be made to CONTRACTOR 
until the schedules are submitted to and acceptable to ENGINEER as 
provided below.   The progress schedule will be acceptable to 
ENGINEER as providing an orderly progression of the Work to 
completion within any specified Milestones and the Contract Times, 
but such acceptance will neither impose on ENGINEER responsibility 
for the sequencing, scheduling or progress of the Work nor interfere 
with or relieve CONTRACTOR from CONTRACTOR's full 
responsibility therefore.  CONTRACTOR's schedule of Shop Drawing 
and   Sample   submissions   will   be   acceptable   to   ENGINEER   as 
providing a workable arrangement for reviewing and processing the 
required submittals.   CONTRACTOR's schedule of values will be 
acceptable to ENGINEER as to form and substance. 
 
 
ARTICLE 3--CONTRACT DOCUMENT:  INTENT, 

AMENDING, REUSE 
 
 
Intent: 
 

3.1.       The  Contract  Documents  comprise  the  entire  agreement 
between OWNER and CONTRACTOR concerning the Work.  The 
Contract Documents are complementary; what is called for by one is as 
binding as if called for by all.   The Contract Documents will be 
construed in accordance with the law of the place of the Project. 
 

3.2.     It is the intent of the Contract Documents to describe a 
functionally complete Project (or part thereof) to be constructed in 
accordance with the Contract Documents.   Any Work, materials or 
equipment   that   may   reasonably   be   inferred   from   the   Contract 
Documents or from prevailing custom or trade usage as being required 
to produce the intended result will be furnished and performed whether 
or not specifically called for.   When words or phrases which have a 
well-known technical or construction industry or trade meaning are 
used to describe Work, materials or equipment, such words or phrases 
shall be interpreted in accordance with that meaning.  Clarifications and 
interpretations of the Contract Documents shall be issued by 
ENGINEER as provided in paragraph 9.4. 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-4

General and Supplemental Conditions 48



 
 

3.3. Reference  to  Standards  and  Specifications  of  Technical 
Societies; Reporting and Resolving Discrepancies: 

 
3.3.1.   Reference to standards, specifications, manuals or codes 

of any technical society, organization or association, or to the Laws 
or Regulations of any governmental authority, whether such 
reference be specific or by implication, shall mean the latest 
standard, specification, manual, code or Laws or Regulations in 
effect at the time of opening of Bids (or, on the Effective Date of 
the Agreement if there were no Bids), except as may be otherwise 
specifically stated in the Contract Documents. 

 
3.3.2.   If, during the performance of the Work, CONTRACTOR 

discovers any conflict, error, ambiguity or discrepancy within the 
Contract Documents or between the Contract Documents and any 
provision of any such Law or Regulation applicable to the 
performance of the Work or of any such standard, specification, 
manual or code or of any instruction of any Supplier referred to in 
paragraph 6.5, CONTRACTOR shall report it to ENGINEER in 
writing at once, and, CONTRACTOR shall not proceed with the 
Work affected thereby (except in an emergency as authorized by 
paragraph 6.23) until an amendment or supplement to the Contract 
Documents has been issued by one of the methods indicated in 
paragraph  3.5  or  3.6;  provided,  however,  that  CONTRACTOR 
shall not be liable to OWNER or ENGINEER for failure to report 
any such conflict, error, ambiguity or discrepancy unless 
CONTRACTOR knew or reasonably should have known thereof. 

 
3.3.3.    Except as otherwise specifically stated in the Contract 

Documents or as may be provided by amendment or supplement 
thereto issued by one of the methods indicated in paragraph 3.5 or 
3.6,   the   provisions   of   the   Contract   Documents   shall   take 
precedence in resolving any conflict, error, ambiguity or 
discrepancy between  the provisions of the Contract  Documents 
and: 

design concept of the completed Project as a functioning whole as 
shown  or  indicated  in  the  Contract  Documents  (unless  there  is  a 
specific statement indicating otherwise).  The use of any such term or 
adjective shall not be effective to assign to ENGINEER any duty or 
authority to supervise or direct the furnishing or performance of the 
Work or any duty or authority to undertake responsibility contrary to 
the provisions of paragraph 9.13 or any other provision of the Contract 
Documents. 
 
Amending and Supplementing Contract Documents: 
 

3.5.     The Contract Documents may be amended to provide for 
additions, deletions and revisions in the Work or to modify the terms 
and conditions thereof in one or more of the following ways: 
 

3.5.1.   a formal Written Amendment. 
 

3.5.2.   a Change Order (pursuant to paragraph 10.4), or 
 

3.5.3.   a Work Change Directive (pursuant to paragraph 10.1). 
 

3.6.    In addition, the requirements of the Contract Documents may 
be supplemented, and minor variations and deviations in the Work may 
be authorized, in one or more of the following ways: 
 

3.6.1.   a Field Order (pursuant to paragraph 9.5), 
 

3.6.2.    ENGINEER's approval of a Shop Drawing or Sample 
(pursuant to paragraphs 6.26 and 6.27), or 

 
3.6.3. ENGINEER's  written  interpretation  or  clarification 

(pursuant to paragraph 9.4). 
 
Reuse of Documents: 

3.3.3.1.   the provisions of any such standard, specification, 
manual,  code  or  instruction  (whether  or  not  specifically 
incorporated by reference in the Contract Documents); or 

 
3.3.3.2.    the provisions of any such Laws or Regulations 

applicable to the performance of the Work (unless such an 
interpretation of the provisions of the Contract Documents 
would result in violation of such Law or Regulation). 

 
No provision of any such standard, specification, manual, code 

or instruction shall be effective to change the duties and 
responsibilities of OWNER, CONTRACTOR or ENGINEER, or 
any of their subcontractors, consultants, agents, or employees from 
those set forth in the Contract Documents, nor shall it be effective 
to assign to OWNER, ENGINEER or any of ENGINEER's 
Consultants,  agents  or  employees   any  duty  or  authority  to 
supervise or direct the furnishing or performance of the Work or 
any duty or authority to undertake responsibility inconsistent with 
the provisions of paragraph 9.13 or any other provision of the 
Contract Documents. 

 
3.4.    Whenever in the Contract Documents the terms" as ordered," 

"as directed," "as required," "as allowed," "as approved" or terms of 
like effect or import are used, or the adjectives "reasonable," "suitable," 
"acceptable," "proper" or "satisfactory" or adjectives of like effect or 
import  are  used  to  describe    a  requirement,  direction,  review  or 
judgment of ENGINEER  as to the Work, it is intended that such 
requirement, direction, review or judgment will be solely to evaluate, in 
general, the completed Work for compliance with the requirements of 
and information in the Contract Documents and conformance with the 

 
3.7.    CONTRACTOR, and any Subcontractor or Supplier or other 

person or organization performing or furnishing any of the Work under 
a direct or indirect contract with OWNER (i) shall not have or acquire 
any title to or ownership rights in any of the Drawings, Specifications 
or other documents (or copies of any thereof) prepared by or bearing 
the seal of ENGINEER or ENGINEER's Consultant, and (ii) shall not 
reuse any of such Drawings, Specifications, other documents or copies 
on  extensions  of  the  Project  or  any  other  project  without  written 
consent of OWNER and ENGINEER and specific written verification 
or adaption by ENGINEER. 
 
 
ARTICLE 4--AVAILABILITY OF LANDS; 

SUBSURFACE AND PHYSICAL 
CONDITIONS; REFERENCE POINTS 

 
 
Availability of Lands: 
 

4.1.   OWNER shall furnish, as indicated in the Contract Documents, 
the lands upon which the Work is to be performed, rights-of-way and 
easements for access thereto, and such other lands which are designated 
for the use of CONTRACTOR.   Upon reasonable written request, 
OWNER shall furnish CONTRACTOR with a correct statement of 
record legal title and legal description of the lands upon which the 
Work is to be performed and OWNER's interest therein as necessary 
for giving notice of or filing a mechanic's lien against such lands in 
accordance with applicable Laws and Regulations.   OWNER shall 
identify any encumbrances or restrictions not of general application but 
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specifically related to use of lands so furnished with which 
CONTRACTOR will have to comply in performing the Work. 
Easements for permanent structures or permanent changes in existing 
facilities will be obtained and paid for by OWNER, unless otherwise 
provided in the Contract Documents.  If CONTRACTOR and OWNER 
are unable to agree on entitlement to or the amount or extent of any 
adjustments in the Contract Price or the Contract Times as a result of 
any delay in OWNER's furnishing these lands, rights-of-way or 
easements, CONTRACTOR may make a claim therefore as provided in 
Articles 11 and 12.  CONTRACTOR shall provide for all additional 
lands   and   access   thereto   that   may   be   required   for   temporary 
construction facilities or storage of materials and equipment. 

 
4.2.   Subsurface and Physical Conditions: 

 
4.2.1. Reports  and  Drawings: Reference  is  made  to  the 

Supplementary Conditions for identification of: 
 

4.2.1.1.   Subsurface Conditions:  Those reports of explorations 
and tests of subsurface conditions at or contiguous to the site that 
have been utilized by ENGINEER in preparing the Contract 
Documents; and 

 
4.2.1.2.     Physical Conditions:   Those drawings of physical 

conditions in or relating to existing surface or subsurface structures 
at or contiguous to the site (except Underground Facilities) that 
have been utilized by ENGINEER in preparing the Contract 
Documents. 

 
4.2.2.    Limited Reliance by CONTRACTOR Authorized:  Technical 

Data:  CONTRACTOR may rely upon the general accuracy of the 
"technical  data"  contained  in  such  reports  and  drawings,  but  such 
reports and drawings are not Contract Documents.   Such "technical 
data" is identified in the Supplementary Conditions.  Except for such 
reliance on such "technical data."  CONTRACTOR may not rely upon 
or make any claim against OWNER, ENGINEER or any of 
ENGINEER's Consultants with respect to: 

 
4.2.2.1.    the completeness of such reports and drawings for 

CONTRACTOR's purposes, including, but not limited to, any 
aspects of the means, methods, techniques, sequences and 
procedures of construction to be employed by CONTRACTOR 
and safety precautions and programs incident thereto, or 

 
4.2.2.2.    other data, interpretations, opinions and information 

contained in such reports or shown or indicated in such drawings, 
or 

 
4.2.2.3.    any CONTRACTOR interpretation of or conclusion 

drawn from any "technical data" or any such data, interpretations, 
opinions or information. 

 
4.2.3.    Notice of Differing Subsurface or Physical Conditions:  If 

CONTRACTOR believes that any subsurface or physical condition at 
or contiguous to the site that is uncovered or revealed either: 

 
4.2.3.1.    is of such a nature as to establish that any "technical 

data" on which CONTRACTOR is entitled to rely as provided in 
paragraphs 4.2.1 and 4.2.2 is materially inaccurate, or 

 
4.2.3.2. is  of  such  a  nature  as to  require  a  change  in  the 

Contract Documents, or 

4.2.3.3.    differs materially from that shown or indicated in the 
Contract Documents, or 

 
4.2.3.4.    is of an unusual nature, and differs materially from 

conditions ordinarily encountered and generally recognized as 
inherent in work of the character provided for in the Contract 
Documents; then 

 
CONTRACTOR shall, promptly after becoming aware thereof and 
before further disturbing conditions affected thereby or performing any 
Work in connection therewith (except in an emergency as permitted by 
paragraph 6.23), notify OWNER and ENGINEER in writing about such 
condition.  CONTRACTOR shall not further disturb such conditions or 
perform any Work in connection therewith (except as aforesaid) until 
receipt of written order to do so. 
 

4.2.4.   ENGINEER's Review:  ENGINEER will promptly review the 
pertinent conditions, determine the necessity of OWNER's obtaining 
additional exploration or tests with respect thereto and advise OWNER 
in writing (with a copy to CONTRACTOR) of ENGINEER's findings 
and conclusions. 
 

4.2.5.     Possible Contract Documents Change:   If ENGINEER 
concludes that a change in the Contract Documents is required as a 
result of a condition that meets one or more of the categories in 
paragraph 4.2.3., a Work Change Directive or a Change Order will be 
issued as provided in Article 10 to reflect and document the 
consequences of such change. 
 

4.2.6.     Possible Price and Times Adjustments:   An equitable 
adjustment in the Contract Price or in the Contract Times, or both, will 
be  allowed  to  the  extent  that  the  existence  of  such  uncovered  or 
revealed condition causes an increase or decrease in CONTRACTOR's 
cost  of,  or  time  required  for  performance  of,  the  Work;  subject, 
however, to the following: 
 

4.2.6.1.    such condition must meet any one or more of the 
categories described in paragraphs 4.2.3.1 through 4.2.3.4, 
inclusive; 

 
4.2.6.2.     a change in the Contract Documents pursuant to 

paragraph 4.2.5 will not be an automatic authorization of nor a 
condition precedent to entitlement to any such adjustment; 

 
4.2.6.3.    with respect to Work that is paid for on a Unit Price 

Basis, any adjustment in Contract Price will be subject to the 
provisions of paragraphs 9.10 and 11.9; and 

 
4.2.6.4.   CONTRACTOR shall not be entitled to any adjustment 

in the Contract Price or Times if; 
 

4.2.6.4.1.     CONTRACTOR knew of the existence of such 
conditions at the time CONTRACTOR made a final 
commitment to OWNER in respect of Contract Price and 
Contract Times by the submission of a bid or becoming bound 
under a negotiated contract; or 

 
4.2.6.4.2.   the existence of such condition could reasonably 

have been discovered or revealed as a result of any 
examination, investigation, exploration, test or study of the 
site  and  contiguous  areas  required  by  the  Bidding 
Requirements or Contract Documents to be conducted by or 
for CONTRACTOR prior to CONTRACTOR's making such 
final commitment; or 
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4.2.6.4.3.   CONTRACTOR failed to give the written notice 
within the time and as required by paragraph 4.2.3. 

 
If OWNER and CONTRACTOR are unable to agree on entitlement to 
or as to the amount or length of any such equitable adjustment in the 
Contract Price or Contract Times, a claim may be made therefore as 
provided in Articles 11 and 12.  However, OWNER, ENGINEER and 
ENGINEER's Consultants shall not be liable to CONTRACTOR for 
any claims, costs, losses or damages sustained by CONTRACTOR on 
or in connection with any other project or anticipated project. 

 
4.3.   Physical Conditions--Underground Facilitates: 

 
4.3.1.    Shown or Indicated:  The information and data shown or 

indicated in the Contract Documents with respect to existing 
Underground Facilities at or contiguous to the site is based on 
information and data furnished to OWNER or ENGINEER by the 
owners of such Underground Facilities or by others.   Unless it is 
otherwise expressly provided in the Supplementary Conditions: 

 
4.3.1.1.   OWNER and ENGINEER shall not be responsible for 

the accuracy or completeness of any such information or data; and 
 

4.3.1.2.   The cost of all of the following will be included in the 
Contract Price and CONTRACTOR shall have full responsibility 
for:  (i) reviewing and checking all such information and data, (ii) 
locating all Underground Facilities shown or indicated in the 
Contract  Documents,  (iii)  coordination  of  the  Work  with  the 
owners of such Underground Facilities during construction, and 
(iv) the safety and protection of all such Underground Facilities as 
provided in paragraph 6.20 and repairing any damage thereto 
resulting from the Work. 

 
4.3.2.     Not Shown or Indicated:  If an Underground Facility is 

uncovered or revealed at or contiguous to the site which was not shown 
or indicated in the Contract Documents, CONTRACTOR shall, 
promptly after becoming aware thereof and before further disturbing 
conditions affected thereby or performing any Work in connection 
therewith (except in an emergency as required by paragraph 6.23), 
identify  the  owner  of  such  Underground  Facility  and  give  written 
notice to that owner and to OWNER and ENGINEER.   ENGINEER 
will  promptly  review  the  Underground  Facility  and  determine  the 
extent, if any, to which a change is required in the Contract Documents 
to reflect and document the consequences of the existence of the 
Underground Facility.   If ENGINEER concludes that a change in the 
Contract Documents is required, a Work Change Directive or a Change 
Order will be issued as provided in Article 10 to reflect and document 
such consequences.     During such time, CONTRACTOR shall be 
responsible for the safety and protection of such Underground Facility 
as provided in paragraph 6.20.  CONTRACTOR shall be allowed an 
increase in the Contract Price or an extension of the Contract Times, or 
both, to the extent that they are attributable to the existence of any 
Underground Facility that was not shown or indicated in the Contract 
Documents and that CONTRACTOR did not know of and could not 
reasonably have been expected to be aware of or to have anticipated.  If 
OWNER and CONTRACTOR are unable to agree on entitlement to or 
the amount or length of any such adjustment in Contract Price or 
Contract Times, CONTRACTOR may make a claim therefore as 
provided in Articles 11 and 12.  However, OWNER, ENGINEER and 
ENGINEER's Consultants shall not be liable to CONTRACTOR for 
any claims, costs, losses or damages incurred or sustained by 
CONTRACTOR on or in connection with any other project or 
anticipated project. 

 
Reference Points: 

4.4.      OWNER shall provide engineering surveys to establish 
reference points for construction which in ENGINEER's judgment are 
necessary to enable CONTRACTOR to proceed with the Work. 
CONTRACTOR shall be responsible for laying out the Work, shall 
protect and preserve the established reference points and shall make no 
changes or relocations without the prior written approval of OWNER. 
CONTRACTOR shall report to ENGINEER whenever any reference 
point is lost or destroyed or requires relocation because of necessary 
changes in grades or locations, and shall be responsible for the accurate 
replacement or relocation of such reference points by professionally 
qualified personnel. 
 

4.5. Asbestos,   PCBs,   Petroleum,   Hazardous   Waste   or 
Radioactive Material: 
 

4.5.1.    OWNER shall be responsible for any Asbestos, PCBs, 
Petroleum, Hazardous Waste or Radioactive Material uncovered or 
revealed at the site which was not shown or indicated in Drawings 
or Specifications or identified in the Contract Documents to be 
within the scope of the Work and which may present a substantial 
danger to persons or property exposed thereto in connection with 
the Work at the site.   OWNER shall not be responsible for any 
such materials brought to the site by CONTRACTOR, 
Subcontractor,  Suppliers  or  anyone  else  for  whom 
CONTRACTOR is responsible. 

 
4.5.2.   CONTRACTOR shall immediately:  (i) stop all Work in 

connection with such hazardous condition and in any area affected 
thereby (except in an emergency as required by paragraph 6.23), 
and (ii) notify OWNER and ENGINEER (and thereafter confirm 
such notice in writing).   OWNER shall promptly consult with 
ENGINEER concerning the necessity for OWNER to retain a 
qualified expert to evaluate such hazardous condition or take 
corrective action, if any.  CONTRACTOR shall not be required to 
resume Work in connection with such hazardous condition or in 
any such affected area until after OWNER has obtained any 
required permits related thereto and delivered to CONTRACTOR 
special written notice:  (i) specifying that such condition and any 
affected area is or has been rendered safe for the resumption of 
Work, or (ii) specifying any special conditions under which such 
Work may be resumed safely.   If OWNER and CONTRACTOR 
cannot agree as to entitlement to or the amount or extent of an 
adjustment, if any, in Contract Price or Contract Times as a result 
of such Work stoppage or such special conditions under which 
Work is agreed by CONTRACTOR to be resumed, either party 
may make a claim therefore as provided in Articles 11 and 12. 

 
4.5.3.       If after receipt of such special written notice 

CONTRACTOR does not agree to resume such Work based on a 
reasonable belief it is unsafe, or does not agree to resume such 
Work under such special conditions, then OWNER may order such 
portion of the Work that is in connection with such hazardous 
condition or in such affected area to be deleted from the Work.  If 
OWNER and CONTRACTOR cannot agree as to entitlement to or 
the amount or extent of an adjustment, if any, in Contract Price or 
Contract Times as a result of deleting such portion of the Work, 
then  either  party  may  make  a  claim  therefore  as  provided  in 
Articles 11 and 12.  OWNER may have such deleted portion of the 
Work performed by OWNER's own forces or others in accordance 
with Article 7. 

 
4.5.4.   To the fullest extent permitted by Laws and Regulations, 

OWNER shall indemnify and hold harmless CONTRACTOR, 
Subcontractors, ENGINEER, ENGINEER's Consultants and  the 
officers, directors, employees, agents, other consultants and 
subcontractors  of  each  and  any  of  them  from  and  against  all 
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claims, costs, losses and damages arising out of or resulting from 
such hazardous condition, provided that:  (i) any such claim, cost, 
loss or damage is attributable to bodily injury, sickness, disease or 
death, or to injury to or destruction of tangible property (other than 
the Work itself), including the loss of use resulting there from, and 
(ii) nothing in this subparagraph 4.5.4 shall obligate OWNER to 
indemnify any person or entity from and against the consequences 
of that person's or entity's own negligence. 

 
4.5.5.   The provisions of paragraphs 4.2 and 4.3 are not intended 

to apply to Asbestos, PCBs, Petroleum, Hazardous Waste or 
Radioactive Material uncovered or revealed at the site. 

 
 

ARTICLE 5--BONDS AND INSURANCE 
 
 

Performance, Payment and Other Bonds: 
 

5.1.       CONTRACTOR  shall  furnish  Performance  and  Payment 
Bonds,  each  in  an  amount  at  least  equal  to  the  Contract  Price  as 
security for the faithful performance and payment of all 
CONTRACTOR's obligations under the Contract Documents.  These 
Bonds shall remain in effect at least until one year after the date when 
final payment becomes due, except as provided otherwise by Laws or 
Regulations or by the Contract Documents.  CONTRACTOR shall also 
furnish such other Bonds as are required by the Supplementary 
Conditions.  All Bonds shall be in the form prescribed by the Contract 
Documents except as provided otherwise by Laws or Regulations, and 
shall be executed by such sureties as are named in the current list of 
"Companies Holding Certificates of Authority as Acceptable Sureties 
on Federal Bonds and as Acceptable Reinsuring Companies" as 
published in Circular 570 (amended) by the Audit Staff, Bureau of 
Government Financial Operations, U.S. Treasury Department.   All 
Bonds signed by an agent must be accompanied by a certified copy of 
such agent's authority to act. 

 
5.2.    If the surety on any Bond furnished by CONTRACTOR is 

declared a bankrupt or becomes insolvent or its right to do business is 
terminated in any state where any part of the Project is located or it 
ceases to meet  the requirements of paragraph 5.1, CONTRACTOR 
shall within ten days thereafter substitute another Bond and surety, both 
of which must be acceptable to OWNER. 

 
5.3.   Licensed Sureties and Insurers; Certificates of Insurance: 

 
5.3.1.   All Bonds and insurance required by the Contract Documents 

to be purchased and maintained by OWNER or CONTRACTOR shall 
be obtained from surety or insurance companies that are duly licensed 
or authorized in the jurisdiction in which the Project is located to issue 
Bonds or insurance policies for the limits and coverages so required. 
Such surety and insurance companies shall also meet such additional 
requirements and qualifications as may be provided in the 
Supplementary Conditions. 

 
5.3.2.     CONTRACTOR shall deliver to OWNER, with copies to 

each additional insured identified in the Supplementary Conditions, 
certificates of insurance (and other evidence of insurance requested by 
OWNER or any other additional insured) which CONTRACTOR is 
required to  purchase and maintain in accordance with paragraph 5.4. 
OWNER  shall  deliver  to  CONTRACTOR,  with  copies  to  each 
additional insured identified in the Supplementary Conditions, 
certificates of insurance (and other evidence of insurance requested by 
CONTRACTOR or any other additional insured) which OWNER is 

required to purchase and maintain in accordance with paragraphs 5.6 
and 5.7 hereof. 
 
CONTRACTOR's Liability Insurance: 
 

5.4.   CONTRACTOR shall purchase and maintain such liability and 
other insurance as is appropriate for the Work being performed and 
furnished and as will provided protection from claims set forth below 
which may arise out of or result from CONTRACTOR's performance 
and furnishing of the Work and CONTRACTOR's other obligations 
under the Contract Documents, whether it is to be performed or 
furnished by CONTRACTOR, any Subcontractor or Supplier, or by 
anyone directly or indirectly employed by any of them to perform or 
furnish any of the Work, or by anyone for whose acts any of them may 
be liable: 
 

5.4.1.    claims under workers' compensation, disability benefits 
and other similar employee benefit acts; 

 
5.4.2.       claims for damages because of bodily injury, 

occupational sickness or disease, or death of CONTRACTOR's 
employees; 

 
5.4.3.   claims for damages because of bodily injury, sickness or 

disease, or death of any person other than CONTRACTOR's 
employees; 

 
5.4.4.   claims for damages insured by customary personal injury 

liability coverage which are sustained:  (i) by any person as a result 
of an offense directly or indirectly related to the employment of 
such person by CONTRACTOR , or (ii) by any other person for 
any other reason; 

 
5.4.5.      claims  for  damages,  other  than  to  the  Work  itself, 

because of injury to or destruction of tangible property wherever 
located, including loss of use resulting there from; and 

 
5.4.6.   claims for damages because of bodily injury or death of 

any person or property damage arising out of the ownership, 
maintenance or use of any motor vehicle. 

 
The  policies  of  insurance  so  required  by  this  paragraph  5.4  to  be 
purchased and maintained shall: 
 

5.4.7.    with respect to insurance required by paragraphs 5.4.3. 
through 5.4.6 inclusive, include as additional insured (subject to 
any customary exclusion in respect of professional liability) 
OWNER, ENGINEER, ENGINEER's Consultants and any other 
persons or entities identified in the Supplementary Conditions, all 
of whom shall be listed as additional insured, and include coverage 
for the respective officers and employees of all such additional 
insured; 

 
5.4.8.   include the specific coverages and be written for not less 

than   the   limits   of   liability   provided   in   the   Supplementary 
Conditions or required by Laws or Regulations, whichever is 
greater; 

 
5.4.9.   include completed operations insurance; 

 
5.4.10. include   contractual   liability   insurance   covering 

CONTRACTOR's indemnity obligations under paragraphs 6.12, 
6.16 and 6.31 through 6.33; 
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5.4.11.    contain a provision or endorsement that the coverage 
afforded will not be cancelled, materially changed or renewal 
refused until at least thirty days prior written notice has been given 
to OWNER and CONTRACTOR and to each other additional 
insured identified in the Supplementary Conditions to whom a 
certificate of insurance has been issued (and the certificates of 
insurance furnished by the CONTRACTOR pursuant to paragraph 
5.3.2 will so provide); 

 
5.4.12.    remain in effect at least until final payment and at all 

times   thereafter   when   CONTRACTOR   may   be   correcting, 
removing   or   replacing   defective   Work   in   accordance   with 
paragraph 13.12; and 

 
5.4.13.   with respect to completed operations insurance, and any 

insurance  coverage  written  on  a  claims-made  basis,  remain  in 
effect for at least two years after final payment (and 
CONTRACTOR shall furnish OWNER and each other additional 
insured identified in the Supplementary Conditions to whom a 
certificate of insurance has been issued evidence satisfactory to 
OWNER and any such additional insured of continuation of such 
insurance at final payment and one year thereafter). 

 
OWNER's Liability Insurance: 

 
5.5.     In addition to the insurance required to be provided by 

CONTRACTOR under paragraph 5.4, OWNER, at OWNER's option, 
may purchase and maintain at OWNER's expense OWNER's own 
liability insurance as will protect OWNER against claims which may 
arise from operations under the Contract Documents. 

 
Property Insurance: 

 
5.6.    Unless otherwise provided in the Supplementary Conditions, 

OWNER  shall  purchase  and  maintain  property  insurance  upon  the 
Work at the site in the amount of the full replacement cost thereof 
(subject to such deductible amounts as may be provided in the 
Supplementary Conditions or required by Laws and Regulations).  This 
insurance shall: 

 
5.6.1.     include the interests of OWNER, CONTRACTOR, 

Subcontractors, ENGINEER, ENGINEER's Consultants and any 
other  persons  or  entities  identified  in  the  Supplementary 
Conditions, each of whom is deemed to have an insurable interest 
and shall be listed as an insured or additional insured; 

 
5.6.2.   be written on a Builder's Risk "all-risk" or open peril or 

special causes of loss policy form that shall at least include 
insurance for physical loss or damage to the Work, temporary 
buildings, false work and Work in transit and shall insure against at 
least the following perils fire, lightning, extended coverage, theft, 
vandalism and malicious mischief, earthquake, collapse, debris 
removal, demolition occasioned by enforcement of Laws and 
Regulations, water damage, and such other perils as may be 
specifically required by the Supplementary Conditions; 

 
5.6.3.   include expenses incurred in the repair or replacement of 

any insured property (including but not limited to fees and charges 
of engineers and architects); 

 
5.6.4.    cover materials and equipment stored at the site or at 

another location that was agreed to in writing by OWNER prior to 
being incorporated in the Work, provided that such materials and 
equipment have been included in an Application for Payment 
recommended by ENGINEER; and 

5.6.5.     be maintained in  effect  until final payment  is made 
unless  otherwise  agreed  to  in  writing  by  OWNER, 
CONTRACTOR and ENGINEER with thirty days written notice 
to each other additional insured to whom a certificate of insurance 
has been issued. 

 
5.7.        OWNER  shall  purchase  and  maintain  such  boiler  and 

machinery  insurance  or  additional  property  insurance  as  may  be 
required by the Supplementary Conditions or Laws and Regulations 
which will include the interests of OWNER, CONTRACTOR, 
Subcontractors, ENGINEER, ENGINEER's Consultants and any other 
persons or entities identified in the Supplementary Conditions, each of 
whom is deemed to have an insurable interest and shall be listed as an 
insured or additional insured. 
 

5.8.    All the policies of insurance (and the certificates or other 
evidence thereof) required to be purchased and maintained by OWNER 
in accordance with paragraphs 5.6 and 5.7 will contain a provision or 
endorsement that the coverage afforded will not be canceled or 
materially changed or renewal refused until at least thirty days' prior 
written notice has been given to OWNER and CONTRACTOR and to 
each other additional insured to whom a certificate of insurance has 
been issued and will contain waiver provisions in accordance with 
paragraph 5.11. 
 

5.9.      OWNER shall not be responsible for purchasing and 
maintaining any property insurance to protect the interests of 
CONTRACTOR, Subcontractors or others in the Work to the extent of 
any deductible amounts that are identified in the Supplementary 
Conditions.  The risk of loss within such identified deductible amount, 
will be borne by CONTRACTOR, Subcontractor or others suffering 
any such loss and if any of them wishes property insurance coverage 
within the limits of such amounts, each may purchase and maintain it at 
the purchaser's own expense. 
 

5.10.     If CONTRACTOR requests in writing that other special 
insurance be included in the property insurance policies provided under 
paragraphs  5.6  or  5.7,  OWNER  shall,  if  possible,  include  such 
insurance, and the cost thereof will be charged to CONTRACTOR by 
appropriate Change Order or Written Amendment.    Prior to 
commencement of the Work at the site, OWNER shall in writing advise 
CONTRACTOR  whether  or  not  such  other  insurance  has  been 
procured by OWNER. 
 
5.11.   Waiver of Rights: 
 

5.11.1.    OWNER and CONTRACTOR intend that all policies 
purchased in accordance with paragraphs 5.6 and 5.7 will protect 
OWNER, CONTRACTOR, Subcontractors, ENGINEER, 
ENGINEER's   Consultants   and   all   other   persons   or   entities 
identified in the Supplementary Conditions to be listed as insureds 
or additional insureds in such policies and will provide primary 
coverage for all losses and damages caused by the perils covered 
thereby.  All such policies shall contain provisions to the effect that 
in the event of payment of any loss or damage the insurers will 
have no rights of recovery against any of the insureds or additional 
insureds  thereunder.    OWNER  and  CONTRACTOR  waive  all 
rights against each other and their respective officers, directors, 
employees and agents for all losses and damages caused by, arising 
out of or resulting from any of the perils covered by such policies 
and any other property insurance applicable to the Work; and, in 
addition,  waive  all  such  rights  against  Subcontractors, 
ENGINEER, ENGINEER's Consultants and all other persons or 
entities identified in the Supplementary Conditions to be listed as 
insureds or additional insureds under such policies for losses and 
damages so caused.  None of the above waivers shall extend to the 
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rights that any party making such waiver may have to the proceeds 
of  insurance  held  by OWNER  as  trustee  or  otherwise  payable 
under any policy so issued. 

 
5.11.2.      In addition, OWNER waives all rights against 

CONTRACTOR, Subcontractors, ENGINEER, ENGINEER's 
Consultants and the officers, directors, employees and agents of 
any of them, for: 

 
5.11.2.1.    loss due to business interruption, loss of use or 

other consequential loss extending beyond direct physical loss 
or damage to OWNER's property or the Work caused by, 
arising out of or resulting from fire or other peril, whether or 
not insured by OWNER; and 

 
5.11.2.2.    loss or damage to the completed Project or part 

thereof caused by, arising out of or resulting from fire or other 
insured peril covered by any property insurance maintained on 
the  completed  Project  or  part  thereof  by  OWNER  during 
partial utilization pursuant to paragraph 14.10, after substantial 
completion pursuant to paragraph 14.8 or after final payment 
pursuant to paragraph 14.13. 

 
Any insurance policy maintained by OWNER covering any loss, 
damage or consequential loss referred to in this paragraph 5.11.2 shall 
contain provisions to the effect that in the event of payment of any such 
loss, damage or consequential loss the insurers will have no rights of 

CONTRACTOR shall each provide to the other such additional 
information  in  respect  of  insurance  provided  as  the  other  may 
reasonably request.  If either party does not purchase or maintain all of 
the Bonds and insurance required of such party by the Contract 
Documents, such party shall notify the other party in writing of such 
failure to purchase prior to the start of the Work , or of such failure to 
maintain prior to any change in the required coverage.   Without 
prejudice to any other right or remedy, the other party may elect to 
obtain equivalent Bonds or insurance to protect such other party's 
interests at the expense of the party who was required to provide such 
coverage, and a Change Order shall be issued to adjust the Contract 
Price accordingly. 
 
Partial Utilization--Property Insurance: 
 

5.15.   If OWNER finds it necessary to occupy or use a portion or 
portions of the Work prior to Substantial Completion of all the Work, 
such use or occupancy may be accomplished in accordance with 
paragraph 14.10; provided that no such use or occupancy shall 
commence before the insurers providing the property insurance have 
acknowledged notice thereof and in writing effected any changes in 
coverage necessitated thereby.  The insurers providing the property 
insurance shall consent by endorsement on the policy or policies, but 
the property insurance shall not be cancelled or permitted to lapse on 
account of any such partial use or occupancy. 
 
 
ARTICLE 6--CONTRACTOR'S RESPONSIBILITIES 

recovery against any of CONTRACTOR, Subcontractors, ENGINEER,    
ENGINEER's Consultants and the officers, directors, employees and 
agents of any of them. 

 
Receipt and Application of Insurance Proceeds 

 
5.12.    Any insured loss under the policies of insurance required by 

paragraphs  5.6  and  5.7  will  be  adjusted  with  OWNER  and  made 
payable to OWNER as fiduciary for the insureds, as their interests may 
appear, subject to the requirements of any applicable mortgage clause 
and of paragraph 5.13.  OWNER shall deposit in a separate account any 
money so received, and shall distribute it in accordance with such 
agreement as the parties in interest may reach.   If no other special 
agreement is reached the damaged Work shall be repaired or replaced, 
the moneys so received applied on account thereof and the Work and 
the cost thereof covered by an appropriate Change Order or Written 
Amendment. 

 
5.13.   OWNER as fiduciary shall have power to adjust and settle any 

loss with the insurers unless one of the parties in interest shall object in 
writing within fifteen days after the occurrence of loss to OWNER's 
exercise  of  this  power.    If  such  objection  be  made,  OWNER  as 
fiduciary shall make settlement with the insurers in accordance with 
such agreement as the parties in interest may reach.   If no such 
agreement  among  the  parties  in  interest  is  reached,  OWNER  as 
fiduciary  shall  adjust  and  settle  the  loss  with  the  insurers  and,  if 
required in writing by any party in interest, OWNER as fiduciary shall 
give bond for the proper performance of such duties. 

 
Acceptance of Bonds and Insurance; Option to Replace; 

 
5.14.       If  either  party  (OWNER  or  CONTRACTOR)  has  any 

objection to the coverage afforded by or other provisions of the Bonds 
or insurance required to be purchased and maintained by the other party 
in accordance with Article 5 on the basis of non-conformance with the 
Contract Documents, the objecting party shall so notify the other party 
in writing within ten days after receipt of the certificates (or other 
evidence   requested)   required   by  paragraph   2.7.      OWNER   and 

Supervision and Superintendence: 
 

6.1.    CONTRACTOR shall supervise, inspect and direct the Work 
competently  and  efficiently,  devoting  such  attention  thereto  and 
applying such skills and expertise as may be necessary to perform the 
Work in accordance with the Contract Documents.  CONTRACTOR 
shall be solely responsible for the means, methods, techniques, 
sequences and procedures of construction, but CONTRACTOR shall 
not be responsible for the negligence of others in the design or 
specification of a specific means, method, technique, sequence or 
procedure of construction which is shown or indicated in and expressly 
required by the Contract Documents.   CONTRACTOR shall be 
responsible to see that the completed Work complies accurately with 
the Contract Documents. 
 

6.2.   CONTRACTOR shall keep on the Work at all times during its 
progress a competent resident superintendent, who shall not be replaced 
without written notice to OWNER and ENGINEER except under 
extraordinary circumstances.      The superintendent will be 
CONTRACTOR's representative at the site and shall have authority to 
act on behalf of CONTRACTOR.   All communications to the 
superintendent shall be as binding as if given to CONTRACTOR. 
 
Labor, Materials and Equipment: 
 

6.3.    CONTRACTOR shall provide competent, suitably qualified 
personnel to survey, lay out and construct the Work as required by the 
Contract Documents.  CONTRACTOR shall at all times maintain good 
discipline and order at the site.   Except as otherwise required for the 
safety or protection of persons or the Work or property at the site or 
adjacent thereto, and except as otherwise indicated in the Contract 
Documents, all Work at the site shall be performed during regular 
working hours and CONTRACTOR will not permit overtime work or 
the performance of Work on Saturday, Sunday or any legal holiday 
without OWNER's written consent given after prior written notice to 
ENGINEER. 
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6.4.     Unless otherwise specified in the General Requirements, 
CONTRACTOR shall furnish and assume full responsibility for all 
materials, equipment, labor, transportation, construction equipment and 
machinery, tools, appliances, fuel, power, light, heat, telephone, water 
sanitary facilities, temporary facilities and all other facilities and 
incidentals necessary for the furnishing, performance, testing, start-up 
and completion of the Work. 

 
6.5.   All materials and equipment shall be of good quality and new, 

except as otherwise provided in the Contract Documents.   All 
warranties and guarantees specifically called for by the Specifications 
shall expressly run to the benefit of OWNER.   If required by 
ENGINEER, CONTRACTOR shall furnish satisfactory evidence 
(including reports of required tests) as to the kind and quality of 
materials and equipment.  All materials and equipment shall be applied, 
installed, connected, erected, used, cleaned and conditioned in 
accordance with instructions of the applicable Supplier, except as 
otherwise provided in the Contract Documents. 

 
Progress Schedule: 

 
6.6.      CONTRACTOR shall adhere to the progress schedule 

established in accordance with paragraph 2.9 as it may be adjusted 
from time to time as provided below: 

 
6.6.1.      CONTRACTOR shall submit to ENGINEER for 

acceptance (to the extent indicated in paragraph 2.9) proposed 
adjustments in the progress schedule that will not change the 
Contract Times (or Milestones).  Such adjustments will conform 
generally to the progress schedule then in effect and additionally 
will comply with any provisions of the General Requirements 
applicable thereto. 

 
6.6.2.    Proposed adjustments in the progress schedule that will 

change the Contract Times (or Milestones) shall be submitted in 
accordance with the requirements of paragraph 12.1.   Such 
adjustments may only be made by a Change Order or Written 
Amendment in accordance with Article 12. 

 
6.7.   Substitutes and  "Or-Equal" Items: 

 
6.7.1.   Whenever an item of material or equipment is specified 

or described in the Contract Documents by using the name of a 
proprietary item or the name of a particular Supplier, the 
specification or description is intended to establish the type, 
function and quality required.    Unless the specification or 
description contains or is followed by words reading that no like, 
equivalent or "or-equal" item or no substitution is permitted, other 
items of material or equipment or material or equipment of other 
Suppliers may be accepted by ENGINEER under the following 
circumstances: 

 
6.7.1.1.   "Or-Equal":  If in ENGINEER's sole discretion an 

item of material or equipment proposed by CONTRACTOR is 
functionally equal to that named and sufficiently similar so 
that no change in related Work will be required, it may be 
considered by ENGINEER as an "or-equal" item, in which 
case review and approval of the proposed item may, in 
ENGINEER's sole discretion, be accomplished without 
compliance   with   some   or   all   of   the   requirements   for 
acceptance of proposed substitute items. 

 
6.7.1.2.      Substitute Items:   If in ENGINEER's sole 

discretion an item of material or equipment proposed by 
CONTRACTOR does not qualify as an "or-equal" item under 

subparagraph 6.7.1.1., it will be considered a proposed 
substitute item.   CONTRACTOR shall submit sufficient 
information as provided below to allow ENGINEER to 
determine that the item of material or equipment proposed is 
essentially equivalent to that named and an acceptable 
substitute therefore.    The procedure for review by the 
ENGINEER will include the following as supplemented in the 
General Requirements and as ENGINEER may decide is 
appropriate under the circumstances.  Requests for review of 
proposed substitute items of material or equipment will not be 
accepted by ENGINEER from anyone other than 
CONTRACTOR.  If CONTRACTOR wishes to furnish or use 
a substitute item of material or equipment, CONTRACTOR 
shall first make written application to ENGINEER for 
acceptance thereof, certifying that the proposed substitute will 
perform  adequately  the  functions  and  achieve  the  results 
called for by the general design, be similar in substance to that 
specified and be suited to the same use as that specified.  The 
application will state the extent, if any, to which the evaluation 
and acceptance of the proposed substitute will prejudice 
CONTRACTOR's achievement of Substantial Completion on 
time, whether or not acceptance of the substitute for use in the 
Work will require a change in any of the Contract Documents 
(or in the provisions of any other direct contract with OWNER 
for work on the Project) to adapt the design to the proposed 
substitute and whether or not incorporation or use of the 
substitute in connection with the Work is subject to payment 
of any license fee or royalty.   All variations of the proposed 
substitute from that specified will be identified in the 
application and available maintenance, repair and replacement 
service will be indicated.  The application will also contain an 
itemized estimate of all costs or credits that will result directly 
or  indirectly  from  acceptance  of  such  substitute,  including 
costs of redesign and claims of other contractors affected by 
the resulting change, all of which will be considered by 
ENGINEER  in  evaluating  the  proposed  substitute. 
ENGINEER  may  require  CONTRACTOR  to  furnish 
additional data about the proposed substitute. 

 
6.7.1.3.       CONTRACTOR's  Expense:     All  data  to  be 

provided by CONTRACTOR in support of any proposed "or- 
equal" or substitute item will be at CONTRACTOR's expense. 

 
6.7.2.  Substitute Construction Methods or Procedures:  If a 

specific means, method, technique, sequence or procedure of 
construction is shown or indicated in and expressly required by the 
Contract Documents, CONTRACTOR may furnish or utilize a 
substitute means, method, technique, sequence or procedure of 
construction acceptable to ENGINEER.   CONTRACTOR shall 
submit sufficient information to allow ENGINEER, in 
ENGINEER's sole discretion, to determine that the substitute 
proposed is equivalent to that expressly called for by the Contract 
Documents.  The procedure for review by ENGINEER will be 
similar to that provided in subparagraph 6.7.1.2. 
 

6.7.3.    Engineer's Evaluation:   ENGINEER will be allowed a 
reasonable  time  within  which  to  evaluate  each  proposal  or 
submittal made pursuant to paragraphs 6.7.1.2    and 6.7.2. 
ENGINEER will be the sole judge of acceptability.  No "or-equal" 
or substitute will be ordered, installed or utilized without 
ENGINEER's prior written acceptance which will be evidenced by 
either a Change Order or an approved Shop Drawing.   OWNER 
may require CONTRACTOR to furnish at CONTRACTOR's 
expense a special performance guarantee or other surety with 
respect to any "or-equal" or substitute.   ENGINEER will record 
time required by ENGINEER and ENGINEER's Consultants in 
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evaluating substitutes proposed or submitted by CONTRACTOR 
pursuant to paragraphs 6.7.1.2 and 6.7.2 and in making changes in 
the Contract Documents (or in the provisions of any other direct 
contract  with  OWNER  for  work  on  the  Project)  occasioned 
thereby.  Whether or not ENGINEER accepts a substitute item so 
proposed or submitted by CONTRACTOR, CONTRACTOR shall 
reimburse OWNER for the charges of ENGINEER and 
ENGINEER's Consultants for evaluating each such proposed 
substitute item. 

 
Concerning Subcontractors, Suppliers and Others: 

 
6.8.1.    CONTRACTOR shall not employ any Subcontractor, 

Supplier   or   other   person   or   organization   (including   those 
acceptable to OWNER and ENGINEER as indicated in paragraph 
6.8.2), whether initially or as a substitute, against whom OWNER 
or ENGINEER may have reasonable objection.  CONTRACTOR 
shall not be required to employ any Subcontractor, Supplier or 
other person or organization to furnish or perform any of the Work 
against whom CONTRACTOR has reasonable objection. 

 
6.8.2.    If the Supplementary Conditions require the identity of 

certain Subcontractors, Suppliers or other persons or organization 
(including those who are to furnish the principal items of materials 
or equipment) to be submitted to OWNER in advance of the 
specified date prior to the Effective Date of the Agreement for 
acceptance by OWNER and ENGINEER, and if CONTRACTOR 
has submitted a list thereof in accordance with the Supplementary 
Conditions, OWNER's or ENGINEER's acceptance (either in 
writing or by failing to make written objection thereto by the date 
indicated for acceptance or objection in the bidding documents or 
the Contract Documents) of any such Subcontractor, Supplier or 
other person or organization so identified may be removed on the 
basis of reasonable objection after due investigation, in which case 
CONTRACTOR   shall   submit   an   acceptable   substitute,   the 
Contract Price will be adjusted by the difference in the cost 
occasioned by such substitution and an appropriate Change Order 
will be issued or Written Amendment signed.   No acceptance by 
OWNER or ENGINEER of any such Subcontractor, Supplier or 
other person or organization shall constitute a waiver of any right 
of OWNER or ENGINEER to reject defective Work. 

 
6.9.1.    CONTRACTOR shall be fully responsible to OWNER 

and ENGINEER for all acts and omissions of the Subcontractors, 
Suppliers and other persons and organizations performing or 
furnishing any of the Work under a direct or indirect contract with 
CONTRACTOR just as CONTRACTOR is responsible for 
CONTRACTOR's  own  acts  and  omissions.     Nothing  in  the 
Contract Documents shall create for the benefit of any such 
Subcontractor, Supplier or other person or organization any 
contractual relationship between  OWNER  and  ENGINEER  and 
any such Subcontractor, Supplier or other person or organization, 
nor shall it create any obligation on the part of OWNER or 
ENGINEER to pay or to see to the payment of any moneys due 
any such Subcontractor, Supplier or other person or organization 
except as may otherwise be required by Laws and Regulations. 

 
6.9.2.       CONTRACTOR shall be solely responsible for 

scheduling and coordinating the Work of Subcontractors, Suppliers 
and other persons and organizations performing or furnishing any 
of the Work under a direct or indirect contract with 
CONTRACTOR.        CONTRACTOR  shall  require  all 
Subcontractors, Suppliers and such other persons and organizations 
performing or furnishing any of the Work to communicate with the 
ENGINEER through CONTRACTOR. 

6.10.     The divisions and sections of the Specifications and the 
identifications of any Drawings shall not control CONTRACTOR in 
dividing the Work among Subcontractors or Suppliers or delineating 
the Work to be performed by any specific trade. 
 

6.11.   All Work performed for CONTRACTOR by a Subcontractor 
or Supplier will be pursuant to an appropriate agreement between 
CONTRACTOR and the Subcontractor or Supplier which specifically 
binds the Subcontractor or Supplier to the applicable terms and 
conditions of the Contract Documents for the benefit of OWNER and 
ENGINEER.  Whenever any such agreement is with a Subcontractor or 
Supplier  who  is  listed  as  an  additional  insured  on  the  property 
insurance provided in paragraph 5.6 or 5.7, the agreement between the 
CONTRACTOR and the Subcontractor or Supplier will contain 
provisions whereby the Subcontractor or Supplier waives all rights 
against OWNER, CONTRACTOR, ENGINEER, ENGINEER's 
Consultants and all other additional insureds for all losses and damages 
caused by, arising out of or resulting from any of the perils covered by 
such policies and any other property insurance applicable to the Work. 
If the insurers on any such policies require separate waiver forms to be 
signed by any Subcontractor or Supplier, CONTRACTOR will obtain 
the same. 
 
Patent Fees and Royalties: 
 

6.12.    CONTRACTOR shall pay all license fees and royalties and 
assume all costs incident to the use in the performance of the Work or 
the  incorporation  in  the  Work  of  any  invention,  design,  process, 
product or device which is the subject of patent rights or copyrights 
held by others.  If a particular invention, design, process, product or 
device  is  specified  in  the  Contract  Documents  for  use  in  the 
performance of the Work and if to the actual knowledge of OWNER or 
ENGINEER its use is subject to patent rights or copyrights calling for 
the payment of any license fee or royalty to others, the existence of 
such rights shall be disclosed by OWNER in the Contract Documents. 
To the fullest extent permitted by Laws and Regulations, 
CONTRACTOR shall indemnify and hold harmless OWNER, 
ENGINEER, ENGINEER's Consultants and the officers, directors, 
employees, agents and other consultants of each and any of them from 
and against all claims, costs, losses and damages arising out of or 
resulting from any infringement of patent rights or copyrights incident 
to the use in the performance of the Work or resulting from the 
incorporation in the Work of any invention, design, process, product or 
device not specified in the Contract Documents. 
 
Permits: 
 

6.13.    Unless otherwise provided in the Supplementary Conditions, 
CONTRACTOR shall obtain and pay for all construction permits and 
licenses.  OWNER shall assist CONTRACTOR, when necessary, in 
obtaining such permits and licenses.  CONTRACTOR shall pay all 
governmental charges and inspection fees necessary for the prosecution 
of the Work, which are applicable at the time of opening of Bids, or, if 
there are no Bids, on the Effective Date of the Agreement. 
CONTRACTOR shall pay all charges of utility owners for connections 
to the Work, and OWNER shall pay all charges of such utility owners 
for capital costs related thereto such as plant investment fees. 
 
Laws and Regulations: 
 

6.14.1.   CONTRACTOR shall give all notices and comply with 
all Laws and Regulations applicable to furnishing and performance 
of the Work.   Except where otherwise expressly required by 
applicable  Laws  and  Regulations,  neither  OWNER  nor 
ENGINEER shall be responsible for monitoring CONTRACTOR's 
compliance with any Laws or Regulations. 
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6.14.2.    If CONTRACTOR performs any Work knowing or 
having reason to know that it is contrary to Laws or Regulations, 
CONTRACTOR shall bear all claims, costs, losses and damages 
caused by, arising out of or resulting there from; however, it shall 
not be CONTRACTOR's primary responsibility to make certain 
that the Specifications and Drawings are in accordance with Laws 
and Regulations, but this shall not relieve CONTRACTOR or 
CONTRACTOR's obligations under paragraph 3.3.2. 

 
Taxes: 

 
6.15.   CONTRACTOR shall pay all sales, consumer, use and other 

similar taxes required to be paid by CONTRACTOR in accordance 
with Laws and Regulations of the place of the Project which are 
applicable during the performance of the Work. 

 
Use of Premises: 

 
6.16.    CONTRACTOR shall confine construction equipment, the 

storage of materials and equipment and the operations of workers to the 
site and land and areas identified in and permitted by the Contract 
Documents   and   other   land   and   areas   permitted   by   Laws   and 
Regulations, rights-of-way, permits and easements, and shall not 
unreasonably encumber the premises with construction equipment or 
other materials or equipment.   CONTRACTOR shall assume full 
responsibility for any damage to any such land or area, or to the owner 
or occupant thereof or of any adjacent land or areas, resulting from the 
performance of the Work.  Should any claim be made by any such 
owner or occupant because of the performance of the Work, 
CONTRACTOR shall promptly settle with such other party by 
negotiation  or  otherwise  resolve  the  claim  by  arbitration  or  other 
dispute resolution proceeding or at law.  CONTRACTOR shall, to the 
fullest extent permitted by Laws and Regulations, indemnify and hold 
harmless OWNER, ENGINEER, ENGINEER's Consultant and anyone 
directly or indirectly employed by any of them from and against all 
claims, costs, losses and damages arising out of or resulting from any 
claim or action, legal or equitable, brought by any such owner or 
occupant against OWNER, ENGINEER or any other party indemnified 
hereunder to the extent caused by or based upon CONTRACTOR's 
performance of the Work. 

 
6.17.   During the progress of the Work, CONTRACTOR shall keep 

the premises free from accumulations of waste materials, rubbish and 
other debris resulting from the Work.  At the completion of the Work 
CONTRACTOR shall remove all waste materials, rubbish and debris 
from  and  about  the  premises  as  well  as  all  tools,  appliances, 
construction equipment and machinery and surplus materials. 
CONTRACTOR shall leave the site clean and ready for occupancy by 
OWNER at Substantial Completion of the Work.   CONTRACTOR 
shall restore to original condition all property not designated for 
alteration by the Contract Documents. 

 
6.18.    CONTRACTOR shall not load nor permit any part of any 

structure to be loaded in any manner that will endanger the structure, 
nor shall CONTRACTOR subject any part of the Work or adjacent 
property to stresses or pressures that will endanger it. 

 
Record Documents: 

 
6.19.   CONTRACTOR shall maintain in a safe place at the site one 

record copy of all Drawings, Specifications, Addenda, Written 
Amendments, Change Orders, Work Change Directives, Field Orders 
and written interpretations and clarifications (issued pursuant to 
paragraph 9.4) in good order and annotated to show all changes made 
during  construction.     These  record  documents  together  with  all 

approved Samples and a counter part of all approved Shop Drawings 
will be available to ENGINEER for reference.  Upon completion of the 
Work, these record documents, Samples and Shop Drawings will be 
delivered to ENGINEER for OWNER. 
 
Safety and Protection: 
 

6.20.       CONTRACTOR shall be responsible for initiating, 
maintaining and supervising all safety precautions and programs in 
connection with the Work.  CONTRACTOR shall take all necessary 
precautions for the safety of, and shall provide the necessary protection 
to prevent damage, injury or loss to: 
 

6.20.1.   all persons on the Work site or who may be affected by 
the Work; 

 
6.20.2.     all the Work and materials and equipment to be 

incorporated therein, whether in storage on or off the site; and 
 

6.20.3.   other property at the site or adjacent thereto, including 
trees, shrubs, lawns, walks, pavements, roadways, structures, 
utilities and Underground Facilities not designated for removal, 
relocation or replacement in the course of construction. 

 
CONTRACTOR  shall  comply  with  all  applicable  Laws  and 
Regulations of any public body having jurisdiction for safety of persons 
or property or to protect them from damage, injury or loss; and shall 
erect and maintain all necessary safeguards for such safety and 
protection.  CONTRACTOR shall notify owners of adjacent property 
and of Underground Facilities and utility owners when prosecution of 
the Work may affect them, and shall cooperate with them in the 
protection, removal, relocation and replacement of their property.  All 
damage, injury or loss to any property referred to in paragraph 6.20.2 or 
6.20.3 caused, directly or indirectly, in whole or in part, by 
CONTRACTOR, any Subcontractor, Supplier or any other person or 
organization directly or indirectly employed by any of them to perform 
or furnish any of the Work or anyone for whose acts any of them may 
be liable, shall be remedied by CONTRACTOR (except damage or loss 
attributable to the fault of Drawings or Specifications or to the acts or 
omissions of OWNER or ENGINEER or ENGINEER's Consultant or 
anyone employed by any of them or anyone for whose acts any of them 
may be liable, and not attributable, directly or indirectly, in whole or in 
part,  to  the  fault  or  negligence  of  CONTRACTOR  or  any 
Subcontractor, Supplier or other person or organization directly or 
indirectly employed by any of them).  CONTRACTOR's duties and 
responsibilities for safety and for protection of the Work shall continue 
until such  time as all the Work  is completed  and ENGINEER  has 
issued a notice to OWNER and CONTRACTOR in accordance with 
paragraph 14.13 that the Work is acceptable (except as otherwise 
expressly provided in connection with Substantial Completion). 
 
Safety Representative: 
 

6.21.    CONTRACTOR shall designate a qualified and experienced 
safety representative at the site whose duties and responsibilities shall 
be the prevention of accidents and the maintaining and supervising of 
safety precautions and programs. 
 
Hazard Communication Program: 
 

6.22.    CONTRACTOR shall be responsible for coordinating any 
exchange of material safety data sheets or other hazard communication 
information required to be made available to or exchanged between or 
among employers at the site in accordance with Laws or Regulations. 
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Emergencies: 
 

6.23.   In emergencies affecting the safety or protection of persons or 
the Work or property at the site or adjacent thereto, CONTRACTOR, 
without special instruction or authorization from OWNER or 
ENGINEER, is obligated to act to prevent threatened damage, injury or 
loss.  CONTRACTOR shall give ENGINEER prompt written notice if 
CONTRACTOR believes that any significant changes in the Work or 
variations from the Contract Documents have been caused thereby.  If 
ENGINEER determines that a change in the Contract Documents is 
required because of the action taken by CONTRACTOR in response to 
such an emergency, a Work Change Directive or Change Order will be 
issued to document the consequences of such action. 

 
6.24.   Shop Drawings and Samples: 

 
6.24.1.      CONTRACTOR shall submit Shop Drawings to 

ENGINEER for review and approval in accordance with the 
accepted schedule of Shop Drawings and Sample submittals (see 
paragraph 2.9).   All submittals will be identified as ENGINEER 
may require and in the number of copies specified in the General 
Requirements.  The data shown on the Shop Drawings will be 
complete with respect to quantities, dimensions, specified 
performance and design criteria, materials and similar data to show 
ENGINEER  the  materials  and  equipment  CONTRACTOR 
proposes to provide and to enable ENGINEER to review the 
information for the limited purposes required by paragraph 6.26. 

 
6.24.2.       CONTRACTOR shall also submit Samples to 

ENGINEER for review and approval in accordance with said 
accepted schedule of Shop Drawings and Sample submittals.  Each 
Sample will be identified clearly as to material, Supplier, pertinent 
data such as catalog numbers and the use for which intended and 
otherwise as ENGINEER may require to enable ENGINEER to 
review   the   submittal   for   the   limited   purposes   required   by 
paragraph 6.26.  The numbers of each Sample to be submitted will 
be as specified in the Specifications. 

 
6.25.   Submittal Procedures: 

 
6.25.1.     Before submitting each Shop Drawing or Sample, 

CONTRACTOR shall have determined and verified: 
 

6.25.1.1.    all field measurements, quantities, dimensions, 
specified performance criteria, installation requirements, 
materials,  catalog  numbers  and  similar  information  with 
respect thereto. 

 
6.25.1.2.      all materials with respect to intended use, 

fabrication, shipping, handling, storage, assembly and 
installation pertaining to the performance of the Work, and 

 
6.25.1.3.   all information relative to CONTRACTOR's sole 

responsibilities in respect of means, methods, techniques, 
sequences and procedures of construction and safety 
precautions and programs incident thereto. 

 
CONTRACTOR shall also have reviewed and coordinated each Shop 

Drawing or Sample with other Shop Drawings and Samples and with 
the requirements of the Work and the Contract Documents. 

 
6.25.2.    Each submittal will bear a stamp or specific written 

indication that CONTRACTOR has satisfied CONTRACTOR's 
obligations under the Contract Documents with respect to 
CONTRACTOR's review and approval of that submittal. 

6.25.3.   At the time of each submission, CONTRACTOR shall 
give ENGINEER specific written notice of such variations, if any, 
that the Shop Drawings or Sample submitted may have from the 
requirements of the Contract Documents, such notice to be in a 
written  communication  separate  from  the  submittal;  and,  in 
addition, shall cause a specific notation to be made on each Shop 
Drawing and Sample submitted to ENGINEER for review and 
approval of each such variation. 

 
6.26.    ENGINEER will review and approve Shop Drawings and 

Samples  in  accordance  with  the  schedule  of  Shop  Drawings  and 
Sample submittals accepted by ENGINEER as required by paragraph 
2.9.  ENGINEER's review and approval will be only to determine if the 
items covered by the submittals will, after installation or incorporation 
in the Work, conform to the information given in the Contract 
Documents  and  be  compatible  with  the  design  concept  of  the 
completed project as a functioning whole as indicated by the Contract 
Documents.   ENGINEER's review and approval will not extend to 
means, methods, techniques, sequences or procedures of construction 
(except where particular means, method, technique, sequence or 
procedure of construction is specifically and expressly called for by the 
Contract Documents) or to safety precautions or programs incident 
thereto.  The review and approval of a separate item as such will not 
indicate approval of the assembly in which the item functions. 
CONTRACTOR shall make corrections required by ENGINEER, and 
shall return the required number of corrected copies of Shop Drawings 
and submit as required new Samples for review and approval. 
CONTRACTOR shall direct specific attention in writing to revisions 
other than the corrections called for by ENGINEER on previous 
submittals. 
 

6.27.     ENGINEER's review and approval of Shop Drawings or 
Samples shall not relieve CONTRACTOR from responsibility for any 
variation from the requirements of the Contract Documents unless 
CONTRACTOR has in writing called ENGINEER's attention to each 
such  variation  at  the  time  of  submission  as  required  by  paragraph 
6.25.3 and ENGINEER has given written approval of each such 
variation by specific written notation thereof incorporated in or 
accompanying the Shop Drawing or Sample approval; nor will any 
approval by ENGINEER relieve CONTRACTOR from responsibility 
for complying with the requirements of paragraph 6.25.1. 
 

6.28.   Where a Shop Drawing or Sample is required by the Contract 
Documents or the schedule of Shop Drawings and Sample submissions 
accepted  by ENGINEER  as required by paragraph 2.9,  any related 
Work performed prior to ENGINEER's review and approval of the 
pertinent submittal will be at the sole expense and responsibility of 
CONTRACTOR. 
 
Continuing the Work: 
 

6.29.    CONTRACTOR shall carry on the Work and adhere to the 
progress schedule during all disputes or disagreements with OWNER. 
No Work shall be delayed or postponed pending resolution of any 
disputes or disagreements, except as permitted by paragraph 15.5 or as 
OWNER and CONTRACTOR may otherwise agree in writing. 
 
6.30.   CONTRACTOR's General Warranty and Guarantee 
 

6.30.1.    CONTRACTOR warrants and guarantees to OWNER, 
ENGINEER and ENGINEER's Consultants that all Work will be 
in accordance with the Contract Documents and will not be 
defective.   CONTRACTOR's warranty and guarantee hereunder 
excludes defects or damage caused by: 
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6.30.1.1.    abuse, modification or improper maintenance or 
operation by persons other than CONTRACTOR, 
Subcontractors or Suppliers; or 

 
6.30.1.2.   normal wear and tear under normal usage. 

 
6.30.2.    CONTRACTOR's obligation to perform and complete 

the Work in accordance with the Contract Documents shall be 
absolute.  None of the following will constitute an acceptance of 
Work that is not in accordance with the Contract Documents or a 
release of CONTRACTOR's obligation to perform the Work in 
accordance with the Contract Documents: 

 
6.30.2.1.   observations by ENGINEER; 

 
6.30.2.2.   recommendation of any progress or final payment 

by ENGINEER; 
 

6.30.2.3.      the issuance of a certificate of Substantial 
Completion or any payment by OWNER to CONTRACTOR 
under the Contract Documents; 

 
6.30.2.4.   use or occupancy of the Work or any part thereof 

by OWNER; 

to perform or furnish any of the Work, or anyone for whose acts any of 
them may be liable, the indemnification obligation under paragraph 
6.31 shall not be limited in any way by any limitation on the amount or 
type of damages, compensation or benefits payable by or for 
CONTRACTOR or any such Subcontractor, Supplier or other person or 
organization under workers' compensation acts, disability benefit acts 
or other employee benefit acts. 
 

6.33.    The indemnification obligations of CONTRACTOR under 
paragraph 6.31 shall not extend to the liability of ENGINEER and 
ENGINEER's Consultants, officers, directors, employees or agents 
caused by the professional negligence errors or omissions of any of 
them. 
 
Survival of Obligations: 
 

6.34.       All representatives, indemnifications, warranties and 
guarantees made in, required by or given in accordance with the 
Contract Documents, as well as all continuing obligations indicated in 
the Contract Documents, will survive final payment, completion and 
acceptance of the Work and termination or completion of the 
Agreement. 
 
 
ARTICLE 7--OTHER WORK 

 

6.30.2.5.    any acceptance by OWNER or any failure to do    
so; 

 
6.30.2.6.    any review and approval of a Shop Drawing or 

Sample submittal or the issuance of a notice of acceptability 
by ENGINEER pursuant to paragraph 14.13; 

 
6.30.2.7.   any inspection, test or approval by others; or 

 
6.30.2.8.   any correction of defective Work by OWNER. 

 
Indemnification: 

 
6.31.    To the fullest extent permitted by Laws and Regulations, 

CONTRACTOR shall indemnify and hold harmless OWNER, 
ENGINEER, ENGINEER's Consultants and the officers, directors, 
employees, agents and other consultants of each and any of them from 
and against all claims, costs, losses and damages (including but not 
limited to all fees and charges of engineers, architects, attorneys and 
other  professionals  and  all  court  or  arbitration  or  other  dispute 
resolution costs) caused by, arising out of or resulting from the 
performance of the Work, provided that any such claim, cost, loss or 
damage: (i) is attributable to bodily injury, sickness, disease or death, 
or to injury to or destruction of tangible property (other than the Work 
itself), including the loss of use resulting there from, and (ii) is caused 
in  whole  or  in  part  by any  negligent  act  or  omission  of 
CONTRACTOR, any Subcontractor, any Supplier, any person or 
organization directly or indirectly employed by any of them to perform 
or furnish any of the Work or anyone for whose acts any of them may 
be liable, regardless of whether or not caused in part by any negligence 
or omission of a person or entity indemnified hereunder or whether 
liability is imposed upon such indemnified party by Laws and 
Regulations regardless of the negligence of any such person or entity. 

 
6.32.   In any and all claims against OWNER or ENGINEER or any 

of their respective consultants, agents, officers, directors or employees 
by any employee (or the survivor or personal representative of such 
employee) of CONTRACTOR, any Subcontractor, any Supplier, any 
person or organization directly or indirectly employed by any of them 

Related Work at Site: 
 

7.1.   OWNER may perform other work related to the Project at the 
site by OWNER's own forces, or let other direct contracts therefore 
which shall contain General Conditions similar to these, or have other 
work performed by utility owners.  If the fact that such other work is to 
be performed  was not  noted in  the Contract  Documents, then:   (i) 
written notice thereof will be given to CONTRACTOR prior to starting 
any such other work, and (ii) CONTRACTOR may make a claim 
therefore as provided in Articles 11 and 12 if CONTRACTOR believes 
that such performance will involve additional expense to 
CONTRACTOR or requires additional time and the parties are unable 
to agree as to the amount or extent thereof. 
 

7.2.    CONTRACTOR shall afford each other contractor who is a 
party to such a direct contract and each utility owner (and OWNER, if 
OWNER is performing the additional work with OWNER's employees) 
proper and safe access to the site and a reasonable opportunity for the 
introduction and storage of materials and equipment and the execution 
of such other work and shall properly connect and coordinate the Work 
with theirs.  Unless otherwise provided in the Contract Documents, 
CONTRACTOR shall do all cutting, fitting and patching of the Work 
that may be required to make its several parts come together properly 
and  integrate  with  such  other  work.     CONTRACTOR  shall  not 
endanger  any  work  of  others  by  cutting,  excavating  or  otherwise 
altering their work and will only cut or alter their work with the written 
consent of ENGINEER and the others whose work will be affected. 
The duties and responsibilities of CONTRACTOR under this paragraph 
are for the benefit of such utility owners and other contractors to the 
extent that there are comparable provisions for the benefit of 
CONTRACTOR in said direct contracts between OWNER and such 
utility owners and other contractors. 
 

7.3.       If the proper execution or results of any part of 
CONTRACTOR's  Work  depends  upon  work  performed  by  others 
under this Article 7, CONTRACTOR shall inspect such other work and 
promptly report to ENGINEER in writing any delays, defects or 
deficiencies in such other work that render it unavailable or unsuitable 
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for the proper execution and results of CONTRACTOR's Work. 
CONTRACTOR's failure so to report will constitute an acceptance of 
such  other  work  as  fit  and  proper  for  integration  with 
CONTRACTOR's Work except for latent or nonapparent defects and 
deficiencies in such other work. 

 
Coordination: 

 
7.4.   If OWNER contracts with others for the performance of other 

work on the Project at the site, the following will be set forth in 
Supplementary Conditions: 

 
7.4.1.    the person, firm or corporation who will have authority 

and responsibility for coordination of the activities among the 
various prime contractors will be identified; 

 
7.4.2.   the specific matters to be covered by such authority and 

responsibility will be itemized; and 
 

7.4.3.    the extent of such authority and responsibilities will be 
provided. 

 
Unless   otherwise   provided   in   the   Supplementary   Conditions, 

OWNER shall have sole authority and responsibility in respect of such 
coordination. 

 
 

ARTICLE 8--OWNER'S RESPONSIBILITIES 
 
 

8.1.    Except as otherwise provided in these General Conditions, 
OWNER shall issue all communications to CONTRACTOR through 
ENGINEER. 

 
8.2.    In case of termination of the employment of ENGINEER, 

OWNER shall appoint an engineer against whom CONTRACTOR 
makes no reasonable objection, whose status under the Contract 
Documents shall be that of the former ENGINEER. 

 
8.3.   OWNER shall furnish the data required of OWNER under the 

Contract Documents promptly and shall make payments to 
CONTRACTOR promptly when they are due as provided in paragraphs 
14.4 and 14.13. 

 
8.4.    OWNER's duties in respect of providing lands and easements 

and providing engineering surveys to establish reference points are set 
forth in paragraphs 4.1 and 4.4.  Paragraph 4.2 refers to OWNER's 
identifying and making available to CONTRACTOR copies of reports 
of explorations and tests of subsurface conditions at the site and 
drawings of physical conditions in existing structures at or contiguous 
to the site that have been utilized by ENGINEER in preparing the 
Contract Documents. 

 
8.5.      OWNER's responsibilities in respect of purchasing and 

maintaining liability and property insurance are set forth in paragraphs 
5.5 through 5.10. 

 
8.6.   OWNER is obligated to execute Change Orders as indicated in 

paragraph 10.4. 
 

8.7.   OWNER's responsibility in respect of certain inspections, tests 
and approvals is set forth in paragraph 13.4. 

8.8.    In connection with OWNER's right to stop Work or suspend 
Work, see paragraphs 13.10 and 15.1.    Paragraph 15.2 deals with 
OWNER's right to terminate services of CONTRACTOR under certain 
circumstances. 
 

8.9.    The OWNER shall not supervise, direct or have control or 
authority over, nor be responsible for, CONTRACTOR's means, 
methods, techniques, sequences or procedures of construction or the 
safety precautions and programs incident thereto, or for any failure of 
CONTRACTOR to comply with Laws and Regulations applicable to 
the furnishing or performance of the Work.   OWNER will not be 
responsible  for  CONTRACTOR's  failure  to  perform  or  furnish  the 
Work in accordance with the Contract Documents. 
 

8.10.    OWNER's responsibility in respect of undisclosed Asbestos, 
PCBs,  Petroleum,  Hazardous  Waste  or  Radioactive  Materials 
uncovered or revealed at the site is set forth in paragraph 4.5. 
 

8.11.    If and to the extent OWNER has agreed to furnish 
CONTRACTOR reasonable evidence that financial arrangements have 
been made to satisfy OWNER's obligations under the Contract 
Documents, OWNER's responsibility in respect thereof will be as set 
forth in the Supplementary Conditions. 
 
 
ARTICLE 9--ENGINEER'S STATUS DURING CONSTRUCTION 
 
 
OWNER's Representative: 
 

9.1.     ENGINEER will be OWNER's representative during the 
construction period.  The duties and responsibilities and the limitations 
of authority of ENGINEER as OWNER's representative during 
construction are set forth in the Contract Documents and shall not be 
extended without written consent of OWNER and ENGINEER. 
 
Visits to Site: 
 

9.2.   ENGINEER will make visits to the site at intervals appropriate 
to the various stages of construction as ENGINEER deems necessary in 
order to observe as an experienced and qualified design professional 
the progress that has been made and the quality of the various aspects 
of CONTRACTOR's executed Work.  Based on information obtained 
during such visits and observations, ENGINEER will endeavor for the 
benefit of OWNER to determine, in general, if the Work is proceeding 
in accordance with the Contract Documents.  ENGINEER will not be 
required to make exhaustive or continuous on-site inspections to check 
the quality or quantity of the Work.   ENGINEER's efforts will be 
directed toward providing for OWNER a greater degree of confidence 
that the completed Work will conform generally to the Contract 
Documents.   On the basis of such visits and on-site observations, 
ENGINEER will keep OWNER informed of the progress of the Work 
and will endeavor to guard OWNER against defective Work. 
ENGINEER's visits and on-site observations are subject to all the 
limitations on ENGINEER's authority and responsibility set forth in 
paragraph 9.13, and particularly, but without limitation, during or as a 
result of ENGINEER's on-site visits or observations of 
CONTRACTOR's Work ENGINEER will not supervise, direct, control 
or have authority over or be responsible for CONTRACTOR's means, 
methods, techniques, sequences or procedures of construction, or the 
safety precautions and programs incident thereto, or for any failure of 
CONTRACTOR to comply with Laws and Regulations applicable to 
the furnishing or performance of the Work. 
 
Project Representative: 
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9.3.   If OWNER and ENGINEER agree, ENGINEER will furnish a 
Resident  Project Representative   to assist ENGINEER  in providing 
more continuous observation of the Work.  The responsibilities and 
authority and limitations thereon of any such Resident Project 
Representative and assistants will be as provided in paragraph 9.13 and 
in the Supplementary Conditions.   If OWNER designates another 
representative or agent to represent OWNER at the site who is not 
ENGINEER's Consultant, agent or employee, the responsibilities and 
authority and limitations thereon of such other person will be as 
provided in the Supplementary Conditions. 

 
Clarifications and Interpretations: 

 
9.4.   ENGINEER will issue with reasonable promptness such written 

clarifications or interpretations of the requirements of the Contract 
Documents (in the form of Drawings or otherwise) as ENGINEER may 
determine necessary, which shall be consistent with the intent of and 
reasonably inferable from Contract Documents.    Such written 
clarifications and interpretations will be binding on OWNER and 
CONTRACTOR.    If  OWNER  or  CONTRACTOR  believes  that  a 
written clarification or interpretation justifies an adjustment in the 
Contract Price or the Contract Times and the parties are unable to agree 
to the amount or extent thereof, if any, OWNER or CONTRACTOR 
may make a written claim therefore as provided in Article 11 or Article 
12. 

 
Authorized Variations in Work: 

 
9.5.   ENGINEER may authorize minor variations in the Work from 

the requirements of the Contract Documents which do not involve an 
adjustment in the Contract Price or the Contract Times and are 
compatible with the design concept of the completed Project as a 
functioning whole as indicated by the Contract Documents.  These may 
be accomplished by a Field Order and will be binding on OWNER and 
also  on  CONTRACTOR  who  shall  perform  the  Work  involved 
promptly.  If OWNER or CONTRACTOR believes that a Field Order 
justifies an adjustment in the Contract Price or the Contract Times and 
the parties are unable to agree as to the amount or extent thereof, 
OWNER or CONTRACTOR may make a written claim therefore as 
provided in Article 11 or 12. 

 
Rejecting Defective Work: 

 
9.6.    ENGINEER will have authority to disapprove or reject Work 

which  ENGINEER  believes  to  be  defective,  or  that  ENGINEER 
believes will not produce a completed Project that conforms to the 
Contract Documents or that will prejudice the integrity of the design 
concept of the completed Project as a functioning whole as indicated by 
the  Contract  Documents.    ENGINEER  will  also  have  authority  to 
require special inspection or testing of the Work as provided in 
paragraph 13.9, whether or not the Work is fabricated, installed or 
completed. 

 
Shop Drawings, Change Orders and Payments: 

 
9.7. In  connection  with  ENGINEER's  authority  as  to  Shop 

Drawings and Samples, see paragraphs 6.24 through 6.28 inclusive. 
 

9.8. In  connection  with  ENGINEER's  authority  as  to  Change 
Orders, see Articles 10, 11, and 12. 

 
9.9.    In connection with ENGINEER's authority as to Applications 

for Payment, see Article 14. 
 

Determinations for Unit Price: 

9.10.      ENGINEER will determine the actual quantities and 
classifications of Unit Price Work performed by CONTRACTOR. 
ENGINEER will review with CONTRACTOR the ENGINEER's 
preliminary determinations on such matters before rendering a written 
decision thereon (by recommendation of an Application for Payment or 
otherwise).  ENGINEER's written decision thereon will be final and 
binding upon OWNER and CONTRACTOR, unless, within ten days 
after the date of any such decision, either OWNER or CONTRACTOR 
delivers to the other and to ENGINEER written notice of intention to 
appeal from ENGINEER's decision and:    (i) an appeal from 
ENGINEER's decision is taken within the time limits and in accordance 
with the procedures set forth in Exhibit GC-A, "Dispute Resolution 
Agreement," entered into between OWNER and CONTRACTOR 
pursuant to Article 16, or (ii) if no such Dispute Resolution Agreement 
has been entered into, a formal proceeding is instituted by the appealing 
party in a forum of competent jurisdiction to exercise such rights or 
remedies as the appealing party may have with respect to ENGINEER's 
decision, unless otherwise agreed in writing by OWNER and 
CONTRACTOR.  Such appeal will not be subject to the procedures of 
paragraph 9.11. 
 
Decisions on Disputes: 
 

9.11.  ENGINEER will be the initial interpreter of the requirements 
of the Contract Documents and judge of the acceptability of the Work 
thereunder.   Claims, disputes and other matters relating to the 
acceptability of the Work or the interpretation of the requirements of 
the Contract Documents pertaining to the performance and furnishing 
of the Work and Claims under Articles 11 and 12 in respect of changes 
in the Contract Price or Contract Times will be referred initially to 
ENGINEER in writing with a request for a formal decision in 
accordance with this paragraph.  Written notice of each such claim, 
dispute or other matter will be delivered by the claimant to ENGINEER 
and the other party to the Agreement promptly (but in no event later 
than thirty days) after the start of the occurrence or event giving rise 
thereto, and written supporting data will be submitted to ENGINEER 
and the other party within sixty days after the start of such occurrence 
or event unless ENGINEER allows an additional period of time for the 
submission  of  additional  or  more  accurate  data  in  support  of  such 
claim, dispute or other matter.  The opposing party shall submit any 
response  to  ENGINEER  and  the  claimant  within  thirty  days  after 
receipt of the claimant's last submittal (unless ENGINEER allows 
additional time).  ENGINEER will render a formal decision in writing 
within thirty days after receipt of the opposing party's submittal, if any, 
in accordance with this paragraph.  ENGINEER's written decision on 
such claim, dispute or other matter will be final and binding upon 
OWNER  and  CONTRACTOR  unless:     (i)  an  appeal  from 
ENGINEER's decision is taken within the time limits and in accordance 
with the procedures set forth in EXHIBIT GC-A, "Dispute Resolution 
Agreement," entered into between OWNER and CONTRACTOR 
pursuant to Article 16, or (ii) if no such Dispute Resolution Agreement 
has been entered into, a written notice of intention to appeal from 
ENGINEER's written decision is delivered by OWNER or 
CONTRACTOR to the other and to ENGINEER within thirty days 
after the date of such decision and a formal proceeding is instituted by 
the appealing party in a forum of competent jurisdiction to exercise 
such rights or remedies as the appealing party may have with respect to 
such claim, dispute or other matter in accordance with applicable Laws 
and Regulations within sixty days of the date of such decision, unless 
otherwise agreed in writing by OWNER and CONTRACTOR. 
 

9.12.   When functioning as interpreter and judge under paragraphs 
9.10 and 9.11, ENGINEER will not show partiality to OWNER or 
CONTRACTOR and will not be liable in connection with any 
interpretation or decision rendered in good faith in such capacity.  The 
rendering of a decision by ENGINEER pursuant to paragraphs 9.10 or 
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9.11 with respect to any such claim, dispute or other matter (except any 
which have been waived by the making or acceptance of final payment 
as provided in paragraph 14.16) will be a condition precedent to any 
exercise by OWNER or CONTRACTOR of such rights or remedies as 
either may otherwise have under the Contract Documents or by Laws 
or Regulations in respect of any such claim, dispute or other matter 
pursuant to Article 16. 

 
9.13.   Limitations on ENGINEER's Authority and Responsibilities: 

 
9.13.1.   Neither ENGINEER's authority or responsibility under 

this Article 9 or under any other provision of the Contract 
Documents nor any decision made by ENGINEER in good faith 
either to exercise or not exercise such authority or responsibility or 
the undertaking, exercise or performance of any authority or 
responsibility by ENGINEER shall create, impose or give rise to 
any duty owed by ENGINEER to CONTRACTOR, any 
Subcontractor, any Supplier, any other person or organization, or 
to any surety for or employee or agent of any of them. 

 
9.13.2.     ENGINEER will not supervise, direct, control or have 

authority over or be responsible for CONTRACTOR's means, 
methods, techniques, sequences or procedures of construction, or 
the safety precautions and programs incident thereto, or for any 
failure of CONTRACTOR to comply with Laws and Regulations 
applicable to the furnishing or performance of the Work. 
ENGINEER will not be responsible for CONTRACTOR's failure 
to perform or furnish the Work in accordance with the Contract 
Documents. 

 
9.13.3.    ENGINEER will not be responsible for the acts or 

omissions of CONTRACTOR or of any Subcontractor, any 
Supplier, or of any other person or organization performing or 
furnishing any of the Work. 

 
9.13.4.     ENGINEER's review of the final Application for 

Payment and accompanying documentation and all maintenance 
and operating instructions, schedules, guarantees, bonds and 
certificates of inspection, tests and approvals and Other 
documentation required to be delivered by paragraph 14.12 will 
only be to determine generally that their content complies with the 
requirements of, and in the case of certificates of inspections, tests 
and approvals that the results certified indicate compliance with, 
the Contract Documents. 

 
9.13.5.     The limitations upon authority and responsibility set 

forth in this paragraph 9.13 shall also apply to ENGINEER's 
Consultants, Resident Project Representative and assistants. 

 
 

ARTICLE 10--CHANGES IN THE WORK 
 
 

10.1.   Without invalidating the Agreement and without notice to any 
surety, OWNER may, at any time or from time to time, order additions, 
deletions  or  revisions  in  the  Work.    Such  additions,  deletions  or 
revisions will be authorized by a Written Amendment, a Change Order, 
or a Work Change Directive.  Upon receipt of any such document, 
CONTRACTOR shall promptly proceed with the Work involved which 
will be performed under the applicable conditions of the Contract 
Documents (except as otherwise specifically provided). 

 
10.2.   If OWNER and CONTRACTOR are unable to agree as to the 

extent, if any, of an adjustment in the Contract Price or an adjustment 
of the Contract Times that should be allowed as a result of a Work 

Change  Directive,  a  claim  may  be  made  therefore  as  provided  in 
Article 11 or Article 12. 
 

10.3.    CONTRACTOR shall not be entitled to an increase in the 
Contract Price or an extension of the Contract Times with respect to 
any Work performed that is not required by the Contract Documents as 
amended, modified and supplemented as provided in paragraphs 3.5 
and 3.6 except in the case of any emergency as provided in paragraph 
6.23 or in the case of uncovering Work as provided in paragraph 13.9. 
 

10.4.     OWNER and CONTRACTOR shall execute appropriate 
Change  Orders  recommended  by  ENGINEER  (or  Written 
Amendments) covering: 
 

10.4.1.   changes in the Work which are (i) ordered by OWNER 
pursuant to paragraph 10.1, (ii) required because of acceptance of 
defective  Work  under  paragraph  13.13  or  correcting  defective 
Work under paragraph 13.14, or (iii) agreed to by the parties; 

 
10.4.2.   changes in the Contract Price or Contract Times which 

are agreed to by the parties; and 
 

10.4.3.   changes in the Contract Price or Contract Times which 
embody the substance of any written decision rendered by 
ENGINEER pursuant to paragraph 9.11; 

 
provided that, in lieu of executing any such Change Order, an appeal 
may be taken from any such decision in accordance with the provisions 
of the Contract Documents and applicable Laws and Regulations, but 
during any such appeal, CONTRACTOR shall carry on the Work and 
adhere to the progress schedule as provided in paragraph 6.29. 
 

10.5.     If notice of any change affecting the general scope of the 
Work or the provisions of the Contract Documents (including, but not 
limited to, Contract Price or Contract Times) is required by the 
provisions of any Bond to be given to a surety, the giving of any such 
notice will be CONTRACTOR's responsibility, and the amount of each 
applicable Bond will be adjusted accordingly. 
 
 
ARTICLE 11--CHANGE OF CONTRACT PRICE 
 
 

11.1.   The Contract Price constitutes the total compensation (subject 
to authorized adjustments) payable to CONTRACTOR for performing 
the Work.  All duties, responsibilities and obligations assigned to or 
undertaken by CONTRACTOR shall be at CONTRACTOR's expense 
without change in the Contract Price. 
 

11.2.   The Contract Price may only be changed by a Change Order 
or by a Written Amendment.   Any claim for an adjustment in the 
Contract Price shall be based on written notice delivered by the party 
making the claim to the other party and to ENGINEER promptly (but 
in no event later than thirty days) after the start of the occurrence or 
event giving rise to the claim and stating the general nature of the 
claim.  Notice of the amount of the claim with supporting data shall be 
delivered within sixty days after the start of such occurrence or event 
(unless ENGINEER allows additional time for claimant to submit 
additional or more accurate data in support of the claim) and shall be 
accompanied  by  claimant's  written  statement  that  the  adjustment 
claimed covers all known amounts to which the claimant is entitled as a 
result of said occurrence or event.  All claims for adjustment in the 
Contract Price shall be determined by ENGINEER in accordance with 
paragraph  9.11  if  OWNER  and  CONTRACTOR  cannot  otherwise 
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agree on the amount involved.  No claim for an adjustment in the 
Contract Price will be valid if not submitted in accordance with this 
paragraph 11.2. 

11.3.   The value of any Work covered by a Change Order or of any 
claim for an adjustment in the Contract Price will be determined as 
follows: 

11.3.1.    where the Work involved is covered by unit prices 
contained in the Contract Documents, by application of such unit 
prices to the quantities of the items involved (subject to the 
provisions of paragraphs 11.9.1 through 11.9.3, inclusive); 

11.3.2.   where the Work involved is not covered by unit prices 
contained in the Contract Documents, by a mutually agreed lump 
sum (which may include an allowance for overhead and profit not 
necessarily in accordance with paragraph 11.6.2); 

11.3.3.   where the Work involved is not covered by unit prices 
contained in the Contract Documents and agreement to a lump sum 
is not reached under paragraph 11.3.2, on the basis of the Cost of 
the Work (determined as provided in paragraphs 11.4 and 11.5) 
plus a CONTRACTOR's fee for overhead and profit (determined 
as provided in paragraph 11.6). 

Cost of the Work: 

11.4.     The term Cost of the Work means the sum of all costs 
necessarily incurred and paid by Contractor in the proper performance 
of the Work.  Except as otherwise may be agreed to in writing by 
OWNER, such costs shall be in amount no higher than those prevailing 
in the locality of the Project, shall include only the following items and 
shall not include any of the costs itemized in paragraph 11.5: 

11.4.1.    Payroll costs for employees in the direct employ of 
CONTRACTOR in the performance of the Work under schedules 
of job classifications agreed upon by OWNER and 
CONTRACTOR.  Such employees shall include without limitation 
superintendents, foremen and other personnel employed full-time 
at the site.  Payroll costs for employees not employed full time on 
the Work shall be apportioned on the basis of their time spent on 
the  Work.    Payroll  costs  shall  include,  but  not  be  limited  to, 
salaries and wages plus the cost of fringe benefits which shall 
include social security contributions, unemployment, excise and 
payroll   taxes,   workers'   compensation,   health   and   retirement 
benefits, bonuses, sick leave, vacation and holiday pay applicable 
thereto.  The expenses of performing Work after regular working 
hours, on Saturday, Sunday or legal holidays, shall be included in 
the above to the extent authorized by OWNER. 

11.4.2.     Cost of all materials and equipment furnished and 
incorporated in the Work, including costs of transportation and 
storage thereof, and Suppliers' field services required in connection 
therewith.   All cash discounts shall accrue to CONTRACTOR 
unless OWNER deposits funds with CONTRACTOR with which 
to make payments, in which case the cash discounts shall accrue to 
OWNER.   All trade discounts, rebates and refunds and returns 
from sale of surplus materials and equipment shall accrue to 
OWNER, and CONTRACTOR shall  make provisions so that they 
may be obtained. 

11.4.3.        Payments made by CONTRACTOR to the 
Subcontractors  for  Work  performed  or  furnished  by 
Subcontractors.   If required by OWNER, CONTRACTOR shall 

obtain  competitive  bids  from  subcontractors  acceptable  to 
OWNER and CONTRACTOR and shall deliver such bids to 
OWNER who will then determine, with the advice of ENGINEER, 
which bids, if any, will be accepted.  If any subcontract provides 
that the Subcontractor is to be paid on the basis of Cost of the 
Work Plus a fee, the Subcontractor's Cost of the Work and fee 
shall be determined in the same manner as CONTRACTOR's Cost 
of the Work and fee as provided in paragraphs 11.4, 11.5, 11.6 and 
11.7.  All subcontracts shall be subject to the other provisions of 
the Contract Documents insofar as applicable. 

11.4.4.    Costs of special consultants (including but not limited 
to engineers, architects, testing laboratories, surveyors, attorneys 
and accountants) employed for services specifically related to the 
Work. 

11.4.5.   Supplemental costs including the following: 

11.4.5.1.   The proportion of necessary transportation, travel 
and subsistence expenses of CONTRACTOR's employees 
incurred in discharge of duties connected with the Work. 

11.4.5.2.    Cost, including transportation and maintenance, 
of all materials, supplies, equipment, machinery, appliances, 
office and temporary facilities at the site and hand tools not 
owned  by the  workers,  which  are  consumed  in  the 
performance of the Work, and cost less market value of such 
items used but not consumed which remain the property of 
CONTRACTOR. 

11.4.5.3.      Rentals of all construction equipment and 
machinery and the parts thereof whether rented from 
CONTRACTOR  or  others  in  accordance  with  rental 
agreements approved by OWNER with the advice of 
ENGINEER, and the costs of transportation, loading, 
unloading, installation, dismantling and removal thereof--all in 
accordance with the terms of said rental agreements.   The 
rental of any such equipment, machinery or parts shall cease 
when the use thereof is no longer necessary for the Work. 

11.4.5.4.    Sales, consumer, use or similar taxes related to 
the Work, and for which CONTRACTOR is liable, imposed 
by Laws and Regulations. 

11.4.5.5.   Deposits lost for causes other than negligence of 
CONTRACTOR, any Subcontractor or anyone directly or 
indirectly employed by any of them or for whose acts any of 
them may be liable, and royalty payments and fees for permits 
and licenses. 

11.4.5.6.       Losses  and  damages  (and  related  expenses) 
caused by damage to the Work, not compensated by insurance 
or otherwise, sustained by CONTRACTOR in connection with 
the performance and furnishing of the Work (except losses and 
damages within the deductible amounts of property insurance 
established by OWNER in accordance with paragraph 5.9), 
provided they have resulted from causes other than the 
negligence of CONTRACTOR, any Subcontractor, or anyone 
directly or indirectly employed by any of them or for whose 
acts any of them may be liable.  Such losses shall include 
settlements made with the written consent and approval of 
OWNER.  No such losses, damages and expenses shall be 
included  in  the  Cost  of  the  Work  for  the  purpose  of 
determining CONTRACTOR's fee.  If, however, any such loss 
or  damage  requires  reconstruction  and  CONTRACTOR  is 
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placed in charge thereof, CONTRACTOR shall be paid for 
services a fee proportionate to that stated in paragraph 11.6.2. 

 
11.4.5.7.   The cost of utilities, fuel and sanitary facilities at 

the site. 
 

11.4.5.8.   Minor expenses such as telegrams, long distance 
telephone calls, telephone service at the site, expressage and 
similar petty cash items in connection with the Work. 

 
11.4.5.9. Cost  of  premiums  for  additional  Bonds  and 

insurance required because of changes in the Work. 
 

11.5. The term Cost of the Work shall not include any of the 
following: 

 
11.5.1.         Payroll costs and other compensation of 

CONTRACTOR's officers, executives, principals (of partnership 
and sole proprietorships), general managers, engineers, architects, 
estimators, attorneys, auditors, accountants, purchasing and 
contracting agents, expediters, timekeepers, clerks and other 
personnel employed by CONTRACTOR whether at the site or in 
CONTRACTOR's principal or a branch office for general 
administration of the Work and not specifically included in the 
agreed upon schedule of job classifications referred to in paragraph 
11.4.1. or specifically covered by paragraph 11.4.4--all of which 
are   to   be   considered   administrative   costs   covered   by   the 
CONTRACTOR's fee. 

 
11.5.2.    Expenses of CONTRACTOR's principal and branch 

offices other than CONTRACTOR's office at the site. 
 

11.5.3.      Any part of CONTRACTOR's capital expenses, 
including interest on CONTRACTOR's capital employed for the 
Work and charges against CONTRACTOR for delinquent 
payments. 

 
11.5.4.    Cost of premiums for all Bonds and for all insurance 

whether or not CONTRACTOR is required by the Contract 
Documents to purchase and maintain the same (except for the cost 
of premiums covered by subparagraph 11.4.5.9 above). 

 
11.5.5.    Costs due to the negligence of CONTRACTOR, any 

Subcontractor, or anyone directly or indirectly employed by any of 
them  or for whose acts any of them may be liable, including but 
not limited to, the correction of defective Work, disposal of 
materials or equipment wrongly supplied and making good any 
damage to property. 

 
Other overhead or general expense costs of any kind and the 

costs of any item not specifically and expressly included in 
paragraph 11.4. 

 
11.6. The CONTRACTOR's fee allowed to CONTRACTOR for 

overhead and profit shall be determined as follows: 
 

11.6.1.   a mutually acceptable fixed fee 

 
11.7.   Whenever the cost of any Work is to be determined pursuant 

to paragraphs 11.4 and 11.5, CONTRACTOR will establish and 
maintain records thereof in accordance with generally accepted 
accounting practices and submit in form acceptable to ENGINEER an 
itemized cost breakdown together with supporting data. 
 
Cash Allowance: 
 

11.8.    It is understood that CONTRACTOR has included in the 
Contract Price all allowances so named in the Contract Documents and 
shall cause the Work so covered to be furnished and performed for such 
sums as may be acceptable to OWNER and ENGINEER. 
CONTRACTOR agrees that: 
 

11.8.1.   the allowances include the cost to CONTRACTOR (less 
any  applicable  trade  discounts)  of  materials  and  equipment 
required by the allowances to be delivered at the site, and all 
applicable taxes; and 

 
11.8.2.    CONTRACTOR's cost for unloading and handling on 

the  site,  labor,  installation  costs,  overhead,  profit  and  other 
expenses contemplated for the allowances have been included in 
the Contract Price and not in the allowances and no demand for 
additional payment on account of any of the foregoing will be 
valid. 

 
Prior to final payment, an appropriate Change Order will be issued as 

recommended by ENGINEER to reflect actual amounts due 
CONTRACTOR on account of Work covered by allowances, and the 
Contract Price shall be correspondingly adjusted. 
 
11.9.   Unit Price Work: 
 

11.9.1.   Where the Contract Documents provide that all or part 
of the Work is to be Unit Price Work, initially the Contract Price 
will be deemed to include for all Unit Price Work an amount equal 
to  the  sum  of  the  established  unit  price  for  each  separately 
identified item of Unit Price Work times the estimated quantity of 
each item as indicated in the Agreement.  The estimated quantities 
of items of Unit Price Work are not guaranteed and are solely for 
the purpose of comparison of Bids and determining an initial 
Contract Price.   Determinations of the actual quantities and 
classifications of Unit Price Work performed by CONTRACTOR 
will be made by ENGINEER in accordance with paragraph 9.10. 

 
11.9.2.    Each unit price will be deemed to include an amount 

considered by CONTRACTOR to be adequate to cover 
CONTRACTOR's  overhead  and profit  for  each  separately 
identified item. 

 
11.9.3.   OWNER or CONTRACTOR may make a claim for an 

adjustment in the Contract Price in accordance with Article 11 if: 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-4

General and Supplemental Conditions 64



 
 

11.9.3.1.    the quantity of any item of Unit Price Work 
performed by CONTRACTOR differs materially and 
significantly   from   the   estimated   quantity   of   such   item 
indicated in the Agreement; and 

 
11.9.3.2.   there is no corresponding adjustment with respect 

to any other item of Work; and 
 

11.9.3.3.   if CONTRACTOR believes that CONTRACTOR 
is entitled to an increase in Contract Price as a result of having 
incurred  additional  expense  or  OWNER  believes  that 
OWNER is entitled to a decrease in Contract Price and the 
parties are unable to agree as to the amount of any such 
increase or decrease. 

 
 

ARTICLE 12--CHANGE OF CONTRACT TIMES 
 
 

12.1.   The Contract Times (or Milestones) may only be changed by a 
Change Order or a Written Amendment.  Any claim for an adjustment 
of the Contract Times (or Milestones) shall be based on written notice 
delivered by the party making the claim to the other party and to 
ENGINEER promptly (but in no event later than thirty days) after the 
occurrence of the event giving rise to the claim and stating the general 
nature of the claim.  Notice of the extent of the claim with supporting 
data shall be delivered within sixty days after such occurrence (unless 
ENGINEER allows an additional period of time to ascertain more 
accurate data in support of the claim) and shall be accompanied by the 
claimant's written statement that the adjustment claimed is the entire 
adjustment to which the claimant has reason to believe it is entitled as a 
result of the occurrence of said event.  All claims for adjustment in the 
Contract Times (or Milestones) shall be determined by ENGINEER in 
accordance  with  paragraph  9.11  if  OWNER  and  CONTRACTOR 
cannot otherwise agree.  No claim for an adjustment in the Contract 
Times (or Milestones) will be valid if not submitted in accordance with 
the requirements of this paragraph 12.1. 

 
12.2.    All time limits stated in the Contract Documents are of the 

essence of the Agreement. 
 

12.3.     Where CONTRACTOR is prevented from completing any 
part of the Work within the Contract Times (or Milestones) due to 
delay beyond the control of CONTRACTOR, the Contract Times (or 
Milestones) will be extended in an amount equal to the time lost due to 
such delay if a claim is made therefore as provided in paragraph 12.1. 
Delays beyond the control of CONTRACTOR shall include, but not be 
limited to, acts or neglect by OWNER, acts or neglect of utility owners 
or other contractors performing other work as contemplated by Article 
7, fires, floods, epidemics, abnormal weather conditions or acts of God. 
Delays attributable to and within the control of a Subcontractor or 
Supplier shall be deemed to be delays within the control of 
CONTRACTOR. 

 
12.4.     Where CONTRACTOR is prevented from completing any 

part of the Work within the Contract Times (or Milestones) due to 
delay beyond the control of both OWNER and CONTRACTOR, an 
extension of the Contract Times (or Milestones) in an amount equal to 
the time lost due to such delay shall be CONTRACTOR's sole and 
exclusive remedy for such delay.  In no event shall OWNER be liable 
to CONTRACTOR, any Subcontractor, any Supplier, any other person 
or organization, or to any surety for or employee or agent of any of 
them, for damages arising out of or resulting from (i) delays caused by 
or within the control of CONTRACTOR, or (ii) delays beyond the 
control  of  both  parties  including  but  not  limited  to  fires,  floods, 

epidemics, abnormal weather conditions, acts of God or acts or neglect 
by utility owners or other contractors performing other work as 
contemplated by Article 7. 
 
 
ARTICLE 13--TESTS AND INSPECTIONS; CORRECTION, 

REMOVAL OR ACCEPTANCE OF DEFECTIVE 
WORK 

 
13.1.    Notice of Defects:   Prompt notice of all defective Work of 

which OWNER or ENGINEER have actual knowledge will be given to 
CONTRACTOR.  All defective Work may be rejected, corrected or 
accepted as provided in this Article 13. 
 
Access to Work: 
 

13.2.     OWNER, ENGINEER, ENGINEER's Consultants, other 
representatives and personnel of OWNER, independent testing 
laboratories and governmental agencies with jurisdiction interests will 
have access to the Work at reasonable times for their observation, 
inspecting and testing.  CONTRACTOR shall provide them proper and 
safe conditions for such access and advise them of CONTRACTOR's 
site safety procedures and programs so that they may comply therewith 
as applicable. 
 
Tests and Inspections: 
 

13.3.     CONTRACTOR shall give ENGINEER timely notice of 
readiness of the Work for all required inspections, tests or approvals, 
and shall cooperate with inspection and testing personnel to facilitate 
required inspections or tests. 
 

13.4.     OWNER shall employ and pay for the services of an 
independent testing laboratory to perform all inspections, tests, or 
approvals required by the Contract Documents except: 
 

13.4.1.   for inspections, tests or approvals covered by paragraph 
13.5 below; 

 
13.4.2.      that costs incurred in connection with tests or 

inspections conducted pursuant to paragraph 13.9 below shall be 
paid as provided in said paragraph 13.9; and 

 
13.4.3. as  otherwise  specifically  provided  in  the  Contract 

Documents. 
 

13.5.   If Laws or Regulations of any public body having jurisdiction 
require any Work (or part thereof) specifically to be inspected, tested or 
approved by an employee or other representative of such public body, 
CONTRACTOR shall assume full responsibility for arranging and 
obtaining  such  inspections,  tests  or  approvals,  pay  all  costs  in 
connection therewith, and furnish ENGINEER the required certificates 
of inspection, or approval.  CONTRACTOR shall also be responsible 
for arranging and obtaining and shall pay all costs in connection with 
any inspections, tests or approvals required for OWNER's and 
ENGINEER's acceptance of materials or equipment to be incorporated 
in the Work, or of materials, mix designs, or equipment submitted for 
approval prior to CONTRACTOR's purchase thereof for incorporation 
in the Work. 
 

13.6.    If any Work (or the work of others) that is to be inspected, 
tested or approved is covered by CONTRACTOR without written 
concurrence of ENGINEER, it must, if requested by ENGINEER, be 
uncovered for observation. 
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13.7.    Uncovering Work as provided in paragraph 13.6 shall be at 
CONTRACTOR's expense unless CONTRACTOR has given 
ENGINEER timely notice of CONTRACTOR's intention to cover the 
same and ENGINEER has not acted with reasonable promptness in 
response to such notice. 

 
Uncovering Work: 

 
13.8.    If any Work is covered contrary to the written request of 

ENGINEER, it must, if requested by ENGINEER, be uncovered for 
ENGINEER's observation and replaced at CONTRACTOR's expense. 

 
13.9.       If  ENGINEER  considers  it  necessary  or  advisable  that 

covered Work be observed by ENGINEER or inspected or tested by 
others,  CONTRACTOR,  at  ENGINEER's  request,  shall  uncover, 
expose  or  otherwise  make  available  for  observation,  inspection  or 
testing  as  ENGINEER  may  require,  that  portion  of  the  Work  in 
question, furnishing all necessary labor, material and equipment.  If it is 
found  that  such  Work  is  defective,  CONTRACTOR  shall  pay  all 
claims, costs, losses and damages caused by, arising out of or resulting 
from such uncovering, exposure, observation, inspection and testing 
and of satisfactory replacement or reconstruction (including but not 
limited to all costs of repair or replacement of work of others); and 
OWNER shall be entitled to an appropriate decrease in the Contract 
Price, and, if the parties are unable to agree as to the amount thereof, 
may make a claim therefore as provided in Article 11.   If, however, 
such Work is not found to be defective, CONTRACTOR shall be 
allowed  an  increase  in  the  Contract  Price  or  an  extension  of  the 
Contract Times (or Milestones), or both, directly attributable to such 
uncovering, exposure, observation, inspection, testing, replacement and 
reconstruction; and, if the parties are unable to agree as to the amount 
or extent thereof, CONTRACTOR may make a claim therefore as 
provided in Articles 11 and 12. 

 
OWNER May Stop the Work: 

 
13.10.   If the Work is defective, or CONTRACTOR fails to supply 

sufficient skilled workers or suitable materials or equipment, or fails to 
furnish or perform the Work in such a way that the completed Work 
will conform to the Contract Documents, OWNER may order 
CONTRACTOR to stop the Work, or any portion thereof, until the 
cause  for  such  order  has  been  eliminated;  however,  this  right  of 
OWNER to stop the Work shall not give rise to any duty on the part of 
OWNER to exercise this right for the benefit of CONTRACTOR or 
any surety or other party. 

 
Correction or Removal of Defective Work: 

 
13.11.   If required by ENGINEER, CONTRACTOR shall promptly, 

as directed, either correct all defective Work, whether or not fabricated, 
installed   or   completed,   or,   if  the   Work   has   been   rejected   by 
ENGINEER, remove it from the site and replace it with Work that is 
not defective.  CONTRACTOR shall pay all claims, costs, losses and 
damages caused by or resulting from such correction or removal 
(including but not limited to all costs of repair or replacement of work 
of others). 

 
13.12.  Correction Period: 

 
13.12.1.     If within one year after the date of Substantial 

Completion or such longer period of time as may be prescribed by 
Laws or Regulations or by the terms of any applicable special 
guarantee required by the Contract Documents or by any specific 
provision of the Contract Documents, any Work is found to be 
defective,   CONTRACTOR   shall   promptly,   without   cost   to 

OWNER and in accordance with OWNER's written instructions: 
(i) correct such defective Work, or, if it has been rejected by 
OWNER, remove it from the site and replace it with Work that is 
not defective, and (ii) satisfactorily correct or remove and replace 
any damage to other Work or the work of others resulting there 
from.    If  CONTRACTOR  does  not  promptly comply  with  the 
terms of such instructions, or in an emergency where delay would 
cause serious risk of loss or damage, OWNER may have the 
defective Work corrected or the rejected Work removed and 
replaced, and all claims, costs, losses and damages caused by or 
resulting from such removal and replacement (including but not 
limited to all costs of repair or replacement of work of others) will 
be paid by CONTRACTOR. 

 
13.12.2.    In special circumstances where a particular item of 

equipment is placed in continuous service before Substantial 
Completion of all the Work, the correction period for that item 
may start to run from an earlier date if so provided in the 
Specifications or by Written Amendment. 

 
13.12.3.    Where defective Work (and damage to other Work 

resulting  there  from)  has  been  corrected,  removed  or  replaced 
under this paragraph 13.12, the correction period hereunder with 
respect to such Work will be extended for an additional period of 
one year after such correction or removal and replacement has 
been satisfactorily completed. 

 
Acceptance of Defective Work: 
 

13.13.         If,   instead   of  requiring  correction   or  removal  and 
replacement of defective Work OWNER (and, prior to ENGINEER's 
recommendation of final payment, also ENGINEER) prefers to accept 
it, OWNER may do so.   CONTRACTOR shall pay all claims, costs, 
losses and damages attributable to OWNER's evaluation of and 
determination to accept such defective Work (such costs to be approved 
by ENGINEER as to reasonableness).  If any such acceptance occurs 
prior to ENGINEER's recommendation of final payment, a Change 
Order will be issued incorporating the necessary revisions in the 
Contract Documents with respect to the Work; and OWNER shall be 
entitled to an appropriate decrease in the Contract Price, and, if the 
parties are unable to agree as to the amount thereof, OWNER may 
make a claim therefore as provided in Article 11.  If the acceptance 
occurs after such recommendation, an appropriate amount will be paid 
by CONTRACTOR to OWNER. 
 
OWNER May Correct Defective Work: 
 

13.14.      If  CONTRACTOR  fails  within  a  reasonable  time  after 
written notice from ENGINEER to correct defective Work or to remove 
and replace rejected Work as required by ENGINEER in accordance 
with paragraph 13.11, of if CONTRACTOR fails to perform the Work 
in accordance with the Contract Documents, or if CONTRACTOR fails 
to  comply  with  any  other  provision  of  the  Contract  Documents, 
OWNER may, after seven days' written notice to CONTRACTOR, 
correct and remedy any such deficiency.  In exercising the rights and 
remedies under this paragraph OWNER shall proceed expeditiously.  In 
connection with such corrective and remedial action, OWNER may 
exclude CONTRACTOR from all or part of the site, take possession of 
all or part of the Work, and suspend CONTRACTOR's services related 
thereto, take possession of CONTRACTOR's tools, appliances, 
construction equipment and machinery at the site and incorporate in the 
Work all materials and equipment stored at the site or for which 
OWNER has paid CONTRACTOR but which are stored elsewhere. 
CONTRACTOR shall allow OWNER, OWNER's representatives, 
agents and employees, OWNER's other contractors and ENGINEER 
and ENGINEER's Consultants access to the site to enable OWNER to 
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exercise   the rights and remedies under this paragraph.   All claims, 
costs, losses and damages incurred or sustained by OWNER in 
exercising such rights and remedies will be charged against 
CONTRACTOR and a Change Order will be issued incorporating the 
necessary  revisions  in  the  Contract  Documents  with  respect  to  the 
Work; and OWNER shall be entitled to an appropriate decrease in the 
Contract Price, and, if the parties are unable to agree as to the amount 
thereof, OWNER may make a claim therefore as provided in Article 
11.   Such claims, costs, losses and damages will include but not be 
limited to all costs of repair or replacement of work of others destroyed 
or  damaged  by  correction,  removal  or  replacement  of 
CONTRACTOR's defective Work.   CONTRACTOR shall not be 
allowed an extension of the Contract Times (or Milestones) because of 
any delay in the performance of the Work attributable to the exercise 
by OWNER of OWNER's rights and remedies hereunder. 

 
 
 

ARTICLE 14--PAYMENTS TO CONTRACTOR AND 
COMPLETION 

 
 

Schedule of Values: 
 

14.1.    The schedule of values established as provided in paragraph 
2.9 will serve as the basis for progress payments and will be 
incorporated into a form of Application for Payment acceptable to 
ENGINEER.  Progress payments on account of Unit Price Work will 
be based on the number of units completed. 

 
Application for Progress Payment 

 
14.2.    At least twenty days before the date established for each 

progress payment (but not more often than once a month), 
CONTRACTOR shall submit to ENGINEER for review an Application 
for Payment filled out and signed by CONTRACTOR covering the 
Work completed as of the date of the Application and accompanied by 
such supporting documentation as is required by the Contract 
Documents.   If payment is requested on the basis of materials and 
equipment not incorporated in the Work but delivered and suitably 
stored at the site or at another location agreed to in writing, the 
Application for Payment shall also be accompanied by a bill of sale, 
invoice or other documentation warranting that OWNER has received 
the materials and equipment free and clear of all Liens and evidence 
that the materials and equipment are covered by appropriate property 
insurance and other arrangements to protect OWNER's interest therein, 
all of which will be satisfactory to OWNER.  The amount of retainage 
with  respect  to  progress  payments  will  be  as  stipulated  in  the 
Agreement. 

 
CONTRACTOR's Warranty of Title: 

 
14.3.      CONTRACTOR  warrants  and  guarantees  that  title  to  all 

Work, materials and equipment covered by any Application for 
Payment, whether incorporated in the Project or not, will pass to 
OWNER no later than the time of payment free and clear of all Liens. 

 
Review of Applications for Progress Payment: 

 
 
 
 
 
 
 
 
 

14.5.    ENGINEER's recommendation of any payment requested in 
an Application for Payment will constitute a representation by 
ENGINEER to OWNER, based on ENGINEER's on-site observations 
of the executed Work as an experienced and qualified design 
professional  and  on  ENGINEER's  review  of  the  Application  for 
Payment and the accompanying data and schedules, that to the best of 
ENGINEER's knowledge, information and belief: 
 

14.5.1.   the Work has progressed to the point indicated. 
 

14.5.2.   the quality of the Work is generally in accordance with 
the Contract Documents (subject to an evaluation of the Work as a 
functioning whole prior to or upon Substantial Completion, to the 
results   of   any  subsequent   tests   called   for   in   the   Contract 
Documents,  to  a  final  determination  of  quantities  and 
classifications for Unit Price Work under paragraph 9.10, and to 
any other qualifications stated in the recommendation), and 

 
14.5.3.    the conditions precedent to CONTRACTOR's being 

entitled to such payment appear to have been fulfilled in so far as it 
is ENGINEER's responsibility to observe the Work. 

 
However, by recommending any such payment ENGINEER will not 
thereby be deemed to have represented that:   (i) exhaustive or 
continuous on-site inspections have been made to check the quality or 
the quantity of the Work beyond the responsibilities specifically 
assigned to ENGINEER in the Contract Documents or (ii) that there 
may not be other matters or issues between the parties that might entitle 
CONTRACTOR  to  be  paid  additionally  by  OWNER  or  entitle 
OWNER to withhold payment to CONTRACTOR. 
 

14.6.     ENGINEER's recommendation of any payment, including 
final payment, shall not mean that ENGINEER is responsible for 
CONTRACTOR's  means,  methods,  techniques,  sequences  or 
procedures of construction, or the safety precautions and programs 
incident thereto, or for any failure of CONTRACTOR to comply with 
Laws and Regulations applicable to the furnishing or performance of 
Work,  or for any failure of CONTRACTOR  to perform or  furnish 
Work in accordance with the Contract Documents. 
 

14.7.   ENGINEER may refuse to recommend the whole or any part 
of any payment if, in ENGINEER's opinion, it would be incorrect to 
make the representations to OWNER referred to in paragraph 14.5. 
ENGINEER may also refuse to recommend any such payment, or, 
because   of   subsequently   discovered   evidence   or   the   results   of 
subsequent inspections or tests, nullify any such payment previously 
recommended, to such extent as may be necessary in ENGINEER's 
opinion to protect OWNER from loss because: 
 

14.7.1.    the Work is defective, or completed Work has been 
damaged requiring correction or replacement, 

 
14.7.2. the  Contract  Price  has  been  reduced  by  Written 

Amendment or Change Order, 
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14.7.3.   OWNER has been required to correct defective Work or 
complete Work in accordance with paragraph 13.14, or 

 
14.7.4.   ENGINEER has actual knowledge of the occurrence of 

any of the events enumerated in paragraphs 15.2.1 through 15.2.4 
inclusive. 

 
OWNER may refuse to make payment of the full amount 

recommended by ENGINEER because: 
 

14.7.5.  claims have been made against OWNER on account of 
CONTRACTOR's performance or furnishing of the Work, 

 
14.7.6.     Liens have been filed in connection with the Work, 

except where CONTRACTOR has delivered a specific Bond 
satisfactory to OWNER to secure the satisfaction and discharge of 
such Liens. 

 
14.7.7.    there are other items entitling OWNER to a set-off 

against the amount recommended, or 
 

14.7.8.   OWNER has actual knowledge of the occurrence of any 
of the events enumerated in paragraphs 14.71. through 14.7.3 or 
paragraphs 15.2.1 through 15.2.4 inclusive; 

 
but  OWNER  must  have  CONTRACTOR  immediate  written  notice 
(with a copy to ENGINEER) stating the reasons for such action and 
promptly pay CONTRACTOR the amount so withheld, or any 
adjustment thereto agreed to by OWNER and CONTRACTOR, when 
CONTRACTOR corrects to OWNER's satisfaction the reasons for such 
action. 

 
Substantial Completion: 

 
14.8.   When CONTRACTOR considers the entire Work ready for its 

intended use CONTRACTOR shall notify OWNER and ENGINEER in 
writing that the entire Work is substantially complete (except for items 
specifically listed by CONTRACTOR as incomplete) and request that 
ENGINEER issue a certificate of Substantial Completion.  Within a 
reasonable time thereafter, OWNER, CONTRACTOR and ENGINEER 
shall make an inspection of the Work to determine the status of 
completion.  If ENGINEER does not consider the Work substantially 
complete, ENGINEER will notify CONTRACTOR in writing giving 
the reasons therefore.  If ENGINEER considers the Work substantially 
complete, ENGINEER will prepare and deliver to OWNER a tentative 
certificate of Substantial Completion which shall fix the date of 
Substantial Completion.  There shall be attached to the certificate a 
tentative  list  of  items  to  be  completed  or  corrected  before  final 
payment.  OWNER shall have seven days after receipt of the tentative 
certificate during which to make written objection to ENGINEER as to 
any provisions of the certificate or attached list.   If, after considering 
such objections, ENGINEER concludes that the Work is not 
substantially complete, ENGINEER will within fourteen days after 
submission of the tentative certificate to OWNER notify 
CONTRACTOR in writing, stating the reasons therefore.   If, after 
consideration  of  OWNER's  objections,  ENGINEER  considers  the 
Work  substantially complete,  ENGINEER  will  within  said  fourteen 
days execute and deliver to OWNER and CONTRACTOR a definitive 
certificate of Substantial Completion (with a revised tentative list of 
items to be completed or corrected) reflecting such changes from the 
tentative certificate as ENGINEER believes justified after consideration 
of  any  objections  from  OWNER.    At  the  time  of  delivery  of  the 
tentative certificate of Substantial Completion ENGINEER will deliver 
to OWNER and CONTRACTOR a written recommendation as to 
division of responsibilities pending final payment between OWNER 

and CONTRACTOR with respect to security, operation, safety, 
maintenance, heat, utilities, insurance and warranties and guarantees. 
Unless OWNER and CONTRACTOR agree otherwise in writing and 
so inform ENGINEER in writing prior to ENGINEER's issuing the 
definitive  certificate  of  Substantial  Completion,  ENGINEER's 
aforesaid recommendation will be binding on OWNER and 
CONTRACTOR until final payment. 
 

14.9.     OWNER shall have the right to exclude CONTRACTOR 
from the Work after the date of Substantial Completion, but OWNER 
shall allow CONTRACTOR reasonable access to complete or correct 
items on the tentative list. 
 
Partial Utilization: 
 

14.10.  Use by OWNER at OWNER's option of any substantially 
completed part of the Work which:  (i) has specifically been identified 
in the Contract Documents, or (ii) OWNER, ENGINEER and 
CONTRACTOR agree constitutes a separately functioning and usable 
part of the Work that can be used by OWNER for its intended purpose 
without significant interference with CONTRACTOR's performance of 
the remainder of the Work, may be accomplished prior to Substantial 
Completion of all the Work subject to the following: 
 

14.10.1.   OWNER at any time may request CONTRACTOR in 
writing to permit OWNER to use any such part of the Work which 
OWNER believes to be ready for its intended use and substantially 
complete.  If CONTRACTOR agrees that such part of the Work is 
substantially complete, CONTRACTOR will certify to OWNER 
and  ENGINEER  that  such  part  of  the  Work  is  substantially 
complete and request ENGINEER to issue a certificate of 
Substantial Completion for that part of the Work.  CONTRACTOR 
at any time may notify OWNER and ENGINEER in writing that 
CONTRACTOR considers any such part of the Work ready for its 
intended use and substantially complete and request ENGINEER 
to issue a certificate of Substantial Completion for that part of the 
Work.     Within  a  reasonable  time  after  either  such  request, 
OWNER, CONTRACTOR and ENGINEER shall make an 
inspection of that part of the Work to determine its status of 
completion.   If  ENGINEER  does not  consider that  part  of the 
Work to be substantially complete, ENGINEER will notify 
OWNER and CONTRACTOR in writing giving the reasons 
therefore.  If ENGINEER considers that part of the Work to be 
substantially complete, the provisions of paragraphs 14.8 and 14.9 
will apply with respect to certification of Substantial Completion 
of that part of the Work and the division of responsibility in respect 
thereof and access thereto. 

 
14.10.2.     No occupancy or separate operation of part of the 

Work will be accomplished prior to compliance with the 
requirements of paragraph 5.15 in respect of property insurance. 

 
Final Inspection: 
 

14.11.    Upon written notice from CONTRACTOR that the entire 
Work or an agreed portion thereof is complete, ENGINEER will make 
a final inspection with OWNER and CONTRACTOR and will notify 
CONTRACTOR in writing of all particulars in which this inspection 
reveals that the Work is incomplete or defective.  CONTRACTOR shall 
immediately take such measures as are necessary to complete such 
Work or remedy such deficiencies. 
 
Final Application for Payment: 
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14.12.   After CONTRACTOR has completed all such corrections to 
the satisfaction of ENGINEER and delivered in accordance with the 
Contract Documents all maintenance and operating instructions, 
schedules,   guarantees,   Bonds,   certificates   or   other   evidence   of 
insurance required by paragraph 5.4, certificates of inspection, marked- 
up record documents (as provided in paragraph 6.19) and other 
documents, CONTRACTOR may make application for final payment 
following the procedure for progress payments.  The final Application 
for Payment shall be accompanied (except as previously delivered) by: 
(i) all documentation called for in the Contract Documents, including 
but not limited to the evidence of insurance required by subparagraph 
5.4.13, (ii) consent of the surety, if any, to final payment, and (iii) 

paragraph 14.11, from failure to comply with the Contract 
Documents  or  the  terms  of  any  special  guarantees  specified 
therein, or from CONTRACTOR's continuing obligations under 
the Contract Documents; and 

 
14.15.2.    a waiver of all claims by CONTRACTOR against 

OWNER other than those previously made in writing and still 
unsettled. 

 
 
ARTICLE 15--SUSPENSION OF WORK AND TERMINATION 

complete  and  legally  effective  releases  or  waivers  (satisfactory  to    
OWNER)  of all Liens arising out of or filed in connection with the 
Work.  In lieu of such releases or waivers of Liens and as approved by 
OWNER, CONTRACTOR may furnish receipts or releases in full and 
an  affidavit  of  CONTRACTOR  that:    (i)  the  releases  and  receipts 
include all labor, services, material and equipment for which a Lien 
could be filed, and (ii) all payrolls, material and equipment bills and 
other indebtedness connected with the Work for which OWNER or 
OWNER's property might in any way be responsible have been paid or 
otherwise satisfied.   If any Subcontractor or Supplier fails to furnish 
such a release or receipt in full, CONTRACTOR may furnish a Bond or 
other collateral satisfactory to OWNER to indemnify OWNER against 
any Lien. 

 
Final Payment and Acceptance: 

 
14.13.    If, on the basis of ENGINEER's observation of the Work 

during construction and final inspection, and ENGINEER's review of 
the final Application for Payment and accompanying documentation as 
required by the Contract Documents, ENGINEER is satisfied that the 
Work  has  been  completed  and  CONTRACTOR's  other  obligations 
under the Contract Documents have been fulfilled, ENGINEER will, 
within ten days after receipt of the final Application for Payment, 
indicate in writing ENGINEER's recommendation of payment and 
present the Application to OWNER for payment.  At the same time 
ENGINEER will also give written notice to OWNER and 
CONTRACTOR that the Work is acceptable subject to the provisions 
of paragraph 14.15.     Otherwise,  ENGINEER  will return  the 
Application to CONTRACTOR, indicating in writing the reasons for 
refusing to recommend final payment, in which case CONTRACTOR 
shall make the necessary corrections and resubmit the Application. 

 
14.14.   If, through no fault of CONTRACTOR, final completion of 

the Work is significantly delayed and if ENGINEER so confirms, 
OWNER shall, upon receipt of CONTRACTOR's final Application for 
Payment and recommendation of ENGINEER, and without terminating 
the Agreement, make payment of the balance due for that portion of the 
Work fully completed and accepted.   If the remaining balance to be 
held by OWNER for Work not fully completed or corrected is less than 
the retainage stipulated in the Agreement, and if Bonds have been 
furnished as required in paragraph 5.1, the written consent of the surety 
to the payment of the balance due for that portion of the Work fully 
completed and accepted shall be submitted by CONTRACTOR to 
ENGINEER with the Application for such payment.   Such payment 
shall be made under the terms and conditions governing final payment, 
except that it shall not constitute a waiver of claims. 

 
Waiver of Claims: 

 
14.15.   The making and acceptance of final payment will constitute: 

 
14.15.1.       a waiver of all claims by OWNER against 

CONTRACTOR, except claims arising from unsettled Liens, from 
defective   Work   appearing  after  final  inspection  pursuant  to 

OWNER May Suspend Work: 
 

15.1.    At any time and without cause, OWNER may suspend the 
Work, or any portion thereof for a period of not more than ninety days 
by notice in writing to CONTRACTOR and ENGINEER which will fix 
the  date  on  which  Work  will  be  resumed.    CONTRACTOR  shall 
resume  the  Work  on  the  date  so  fixed.    CONTRACTOR  shall  be 
allowed an adjustment in the Contract Price or an extension of the 
Contract Times, or both, directly attributable to any such suspension if 
CONTRACTOR makes an approved claim therefore as provided in 
Articles 11 and 12. 
 
OWNER May Terminate: 
 

15.2.    Upon the occurrence of any one or more of the following 
events: 
 

15.2.1.     if CONTRACTOR  persistently fails to perform the 
Work in accordance with the Contract Documents (including, but 
not  limited  to,  failure  to  supply  sufficient  skilled  workers  or 
suitable materials or equipment or failure to adhere to the progress 
schedule established under paragraph 2.9 as adjusted from time to 
time pursuant to paragraph 6.6); 

 
15.2.2.    if CONTRACTOR disregards Laws or Regulations of 

any public body having jurisdiction; 
 

15.2.3. if   CONTRACTOR   disregards   the   authority   of 
ENGINEER; or 

 
15.2.4.   if CONTRACTOR otherwise violates in any substantial 

way any provisions of the Contract Documents; 
 
OWNER may, after giving CONTRACTOR (and the surety, if any,) 
seven days' written notice and to the extent permitted by Laws and 
Regulations, terminate the services of CONTRACTOR, exclude 
CONTRACTOR from the site and take possession of the Work and of 
all CONTRACTOR's tools, appliances, construction equipment and 
machinery at the site and use the same to the full extent they could be 
used by CONTRACTOR (without liability to CONTRACTOR for 
trespass or conversion), incorporate in the Work all materials and 
equipment stored at the site or for which Owner has paid 
CONTRACTOR but which are stored elsewhere, and finish the Work 
as OWNER may deem expedient.  In such case CONTRACTOR shall 
not  be  entitled  to  receive  any  further  payment  until  the  Work  is 
finished.  If the unpaid balance of the Contract Price exceeds all claims, 
costs, losses and damages sustained by OWNER arising out of or 
resulting from completing the Work such excess will be paid to 
CONTRACTOR.   If such claims, costs, losses and damages exceed 
such unpaid balance, CONTRACTOR shall pay the difference to 
OWNER.     Such  claims,  costs,  losses  and  damages  incurred  by 
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OWNER will be reviewed by ENGINEER as to their reasonableness 
and when so approved by ENGINEER incorporated in a Change Order, 
provided that when exercising any rights or remedies under this 
paragraph OWNER shall not be required to obtain the lowest price for 
the Work performed. 

 
15.3.   Where CONTRACTOR's services have been so terminated by 

OWNER, the termination will not affect any rights or remedies of 
OWNER   against   CONTRACTOR   then   existing   or   which   may 
thereafter accrue.    Any retention or payment of monies due 
CONTRACTOR by OWNER will not release CONTRACTOR from 
liability. 

 
15.4.     Upon seven day's written notice to CONTRACTOR and 

ENGINEER, OWNER may, without cause and without prejudice to 
any  other  right  or  remedy  of  OWNER,  elect  to  terminate  the 
Agreement.   In such case, CONTRACTOR shall be paid (without 
duplication of any items); 

 
15.4.1.      for completed and acceptable Work executed in 

accordance with the Contract Documents prior to the effective date 
of termination, including fair and reasonable sums for overhead 
and profit on such Work; 

 
15.4.2.    for expenses sustained prior to the effective date of 

termination in performing services and furnishing labor, materials 
or equipment as required by the Contract Documents in connection 
with  uncompleted  Work,  plus  fair  and  reasonable  sums  for 
overhead and profit on such expenses; 

 
15.4.3.    for all claims, costs, losses and damages incurred in 

settlement of terminated contracts with Subcontractors, Suppliers 
and others; and 

 
15.4.4.      for reasonable expenses directly attributable to 

termination. 
 

CONTRACTOR shall not be paid on account of loss of anticipated 
profits or revenue or other economic loss arising out of or resulting 
from such termination. 

 
CONTRACTOR May Stop Work or Terminate: 

 
15.5.    If, through no act or fault of CONTRACTOR, the Work is 

suspended for a period of more than ninety days by OWNER or under 
an order of court or other public authority, or ENGINEER fails to act 
on any Application of Payment within thirty days after it is submitted 
or  OWNER  fails  for  thirty  days  to  pay  CONTRACTOR  any  sum 
finally determined to be due, then CONTRACTOR may, upon seven 
days'  written  notice  to  OWNER  and  ENGINEER,  and  provided 
OWNER and ENGINEER do not remedy such suspension or failure 
within that time, terminate the Agreement and recover from OWNER 
payment on the same terms as provided in paragraph 15.4.  In lieu of 
terminating the Agreement and without prejudice to any other right or 
remedy, if ENGINEER has failed to act on an Application for Payment 
within thirty days after it is submitted, or OWNER has failed for thirty 
days to pay CONTRACTOR any sum finally determined to be due, 
CONTRACTOR may upon seven day's written notice to OWNER and 
ENGINEER stop the Work until payment of all such amount due 
CONTRACTOR, including interest thereon.   The provisions of this 
paragraph 15.5 are not intended to preclude CONTRACTOR from 
making claim under Articles 11 and 12 for an increase in Contract Price 
or Contract Times or otherwise for expenses or damage directly 
attributable to CONTRACTOR's stopping Work as permitted by this 
paragraph. 

ARTICLE 16--DISPUTE RESOLUTION 
 
 

If and to the extent that OWNER and CONTRACTOR have agreed 
on the method and procedure for resolving disputes between them that 
may arise under this Agreement, such dispute resolution method and 
procedure, if any, shall be as set forth in Exhibit GC-A, "Dispute 
Resolution Agreement," to be attached hereto and made a part hereof. 
If no such agreement on the method and procedure for resolving such 
disputes has been reached, and subject to the provisions of paragraphs 
9.10, 9.11, and 9.12, OWNER and CONTRACTOR may exercise such 
rights or remedies as either may otherwise have under the Contract 
Documents or by Laws or Regulations in respect of any dispute. 
 
 
ARTICLE 17--MISCELLANEOUS 
 
 
Giving Notice: 
 

17.1.   Whenever any provision of the Contract Documents requires 
the giving of written notice, it will be deemed to have been validly 
given if delivered in person to the individual or to a member of the firm 
or  to  an  officer  of  the  corporation  for  whom  it  is  intended,  or  if 
delivered at or sent by registered or certified mail, postage prepaid, to 
the last business address known to the giver of the notice. 
 
Computation of Times: 
 

17.2.1.   When any period of time is referred to in the Contract 
Documents by days, it will be computed to exclude the first and 
include the last day of such period.   If the last day of any such 
period falls on a Saturday or Sunday or on a day made a legal 
holiday by the law of the applicable jurisdiction, such day will be 
omitted from the computation. 

 
17.2.2.    A calendar day of twenty-four hours measured from 

midnight to the next midnight will constitute a day. 
 
Notice of Claim: 
 

17.3.   Should OWNER or CONTRACTOR suffer injury or damage 
to person or property because of any error, omission or act of the other 
party or of any of the other party's employees or agents or others for 
whose acts the other party is legally liable, claim will be made in 
writing  to  the  other  party  within  a  reasonable  time  of  the  first 
observance of such injury or damage.  The provisions of this paragraph 
17.3  shall  not  be  construed  as  a  substitute  for  or  a  waiver  of  the 
provisions of any applicable statute of limitations or repose. 
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Cumulative Remedies: 
 

17.4.      The duties and obligations imposed by these General 
Conditions  and  the  rights  and  remedies  available  hereunder  to  the 
parties hereto, and, in particular but without limitation, the warranties, 
guarantees and obligations imposed upon CONTRACTOR by 
paragraphs 6.12, 6.16, 6.30, 6.31, 6.32, 13.1, 13.12, 13.14, 14.3 and 
15.2 and all of the rights and remedies available to OWNER and 
ENGINEER thereunder, are in addition to, and are not to be construed 
in any way as a limitation of, any rights and remedies available to any 
or all of them which are otherwise imposed or available by Laws or 
Regulations, by special warranty or guarantee or by other provisions of 
the Contract Documents, and the provisions of this paragraph will be as 
effective as if repeated specifically in the Contract Documents in 
connection with each particular duty, obligation, right and remedy to 
which they apply. 

 
Professional Fees and Court Costs Included: 

 
17.5.    Whenever reference is made to "claims, costs, losses and 

damages," it shall include in each case, but not be limited to, all fees 
and charges of engineers, architects, attorneys and other professionals 
and all court or arbitration or other dispute resolution costs. 

 

 
 
 
 
 

[The remainder of this page was left blank intentionally.] 
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1. ENUMERATION OF PLANS, SPECIFICATIONS AND ADDENDA 
 

Following are the Plans, Specifications and Addenda which form a part of this contract, 
as set forth in Paragraph 1 of the General Conditions, "Contract and Contract 
Documents": 

 

DRAWINGS 
General Construction: Nos.     

 

Heating and Ventilating:  "    
Plumbing:  "    
Electrical:  "    

"    
"    

 
 

SPECIFICATIONS: 
General Construction Page     to   , incl. 

Page                to             ,      incl. 
Heating and Ventilating:                                            Page                to             ,      incl. 
Plumbing:                                                                   Page                to             ,      incl. 
Electrical:                                                                   Page                to             ,      incl. 

Page     to   , incl. 
Page     to   , incl. 

 
 

ADDENDA: 
No.    Date    No.    Date    
No.    Date    No.    Date    

 
2. 

 
STATED ALLOWANCES 

 

Pursuant to Article 11.8 of the General Conditions, the Contractor shall include the 
following cash allowances in his proposal: 

(a)               For                                  (Page                of Specifications)        $               

(b)                For                                  (Page                of Specifications)        $               

(c)                For                                  (Page                of Specifications)        $               

(d)                For                                  (Page                of Specifications)        $               

(e)                For                                  (Page                of Specifications)        $               

(f)                 For                                   (Page                   of Specifications)        $               
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3. A. Payments to Contractor 
 

 
1. To insure the proper performance of this contract, the Owner shall retain five 

percent (5%) of the amount of each estimate until final completion and 
acceptance of all work covered by this contract: Provided that the Contractor 
shall submit his estimate not later than the first day of the month:  Provided 
further that on completion and acceptance of each separate building, public 
work, or other division of the contract, on which the price is stated separately 
in the contract, payment may be made in full, including retained percentages 
thereon, less authorized deductions. 

 
2. In preparing estimates the material delivered on the site and preparatory work 

done may be taken into consideration. 
 

3. All material and work covered by partial payments made shall thereupon 
become the sole property of the Owner, but this provision shall not be 
construed as relieving the Contractor from the sole responsibility for the care 
and protection of materials and work upon which payments have been made 
or the restoration of any damaged work, or as a waiver of the right of the 
Owner to require the fulfillment of all of the terms of the contract. 

 
4. Owner's Right to Withhold Certain Amounts and Make Application Thereof: 

The Contractor agrees that he will indemnify and save the Owner harmless 
from all claims growing out of the lawful demands of subcontractors, laborers, 
workers, mechanics, materialmen, and furnishers of machinery and parts 
thereof, equipment, power tools, and all supplies, including commissary, 
incurred in the furtherance of the performance of this contract. The Contractor 
shall, at the Owner's request, furnish satisfactory evidence that all obligations 
of the nature hereinabove designated have been paid, discharged, or waived. 
If the Contractor fails so to do, then the Owner may, after having served 
written notice on the said Contractor, either pay unpaid bills, of which the 
Owner has written notice, direct, or withhold from the Contractor's unpaid 
compensation a sum of money deemed reasonably sufficient to pay any and 
all such lawful claims until satisfactory evidence is furnished that all liabilities 
have been fully discharged whereupon payment to the Contractor shall be 
resumed, in accordance with the terms of this contract, but in no event shall 
the provisions of this sentence be construed to impose any obligations upon 
the Owner to either the Contractor or his Surety.  In paying any unpaid bills of 
the Contractor, the Owner shall be deemed the agent of the Contractor, and 
any payment so made by the Owner shall be considered as a payment made 
under the contract by the Owner to the Contractor and the Owner shall not be 
liable to the Contractor for any such payments made in good faith. 

 

 
 
 

B. Payments by Contractor 
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The Contractor shall pay (a) for all transportation and utility services not later than 
the 20th day of the calendar month following that in which services are rendered, (b) 
for all materials, tools, and other expendable equipment to the extent of ninety 
percent (90%) of the cost thereof, not later than the 20th day of the calendar month 
following that in which such materials, tools, and equipment are delivered at the site 
of the project, and the balance of the cost thereof, not later than the 30th day 
following the completion of that part of the work in or on which such materials, tools, 
and equipment are incorporated or used, and (c) to each of his subcontractors, not 
later than the 5th day following each payment to the Contractor, the respective 
amounts allowed the Contractor on account of the work performed by his 
subcontractors to the extent of each subcontractor's interest therein. 

 
C. Time for Completion and Liquidated Damages 

 
It is hereby understood and mutually agreed, by and between the Contractor and the 
Owner, that the date of beginning and the time for completion as specified in the 
contract of the work to be done hereunder are ESSENTIAL CONDITIONS of this 
contract; and it is further mutually understood and agreed that the work embraced in 
this contract shall be commenced on a date to be specified in the "Notice to 
Proceed". 

 
The Contractor agrees that said work shall be prosecuted regularly, diligently, and 
uninterruptedly at such rate of progress as will insure full completion thereof within 
the time specified. It is expressly understood and agreed, by and between the 
Contractor and the Owner, that the time for the completion of the work described 
herein is a reasonable time for the completion of the same, taking into consideration 
the average climatic range and usual industrial conditions prevailing in this locality. 

 
If the said Contractor shall neglect, fail or refuse to complete the work within the time 
herein specified, or any proper extension thereof granted by the Owner, then the 
Contractor does hereby agree, as a part consideration for the awarding of this 
contract, to pay to the Owner the amount specified in the contract, not as a penalty 
but as liquidated damages for such breach of contract as hereinafter set forth, for 
each and every calendar day that the Contractor shall be in default after the time 
stipulated in the contract for completing the work. 

 
The said amount is fixed and agreed upon by and between the Contractor and the 
Owner because of the impracticability and extreme difficulty of fixing and 
ascertaining the actual damages the Owner would in such event sustain, and said 
amount is agreed to be the amount of damages which the Owner would sustain and 
said amount shall be retained from time to time by the Owner from current periodical 
estimates. 
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It is further agreed that time is of the essence of each and every portion of this 
contract and of the specifications wherein a definite and certain length of time is fixed 
for the performance of any act whatsoever; and where under the contract an 
additional time is allowed for the completion of any work, the new time limit fixed by 
such extension shall be of the essence of this contract.  Provided that the Contractor 
shall not be charged with liquidated damages or any excess cost when the Owner 
determines that the Contractor is without fault and the Contractor's reasons for the 
time extension are acceptable to the Owner; Provided further that the Contractor 
shall not to be charged with liquidated damages or any excess cost when the delay 
in completion of the work is due: 

(a) To any preference, priority or allocation order duly issued by the Government. 

(b) To unforeseeable cause beyond the control and without the fault or 
negligence of the Contractor, including, but not restricted to, acts of God, or of 
the public enemy, acts of the Owner, acts of another Contractor in the 
performance of a contract with the Owner, fires, floods, epidemics, quarantine 
restrictions, strikes, freight embargoes, and severe weather; and 

 
(c) To any delays of Subcontractors or suppliers occasioned by any of the causes 

specified in subsections (a) and (b) of this article: 
 

Provided further that the Contractor shall, within ten (10) days from the beginning of 
such delay, unless the Owner shall grant a further period of time prior to the date of 
final settlement of the contract, notify the Owner, in writing, of the delay and notify 
the Contractor within a reasonable time of its decision in the matter. 

 
D. Protection of Lives and Health 

 
"The Contractor shall exercise proper precaution at all times for the protection of 
persons and property and shall be responsible for all damages to persons or 
property, either on or off the site, which occur as a result of his prosecution of the 
work. The safety provisions of applicable laws and building and construction codes, 
in addition to specific safety and health regulations described by Chapter XIII, 
Bureau of Labor Standards, Department of Labor, Part 1518, Safety and Health 
Regulations for Construction, as outlined in the Federal Register, Volume 36, No. 
75, Saturday, April 17, 1971. Title 29 - LABOR, shall be observed and the 
Contractor shall take or cause to be taken, such additional safety and health 
measures as the Contracting Authority may determine to be reasonably necessary." 

 

E. 
 

Subcontracts 
 

The contractor or subcontractor shall insert in any subcontracts the clauses 
contained in 29 CFR 5.5 (a)(1) through (10) and such other clauses as the 
(Department of Housing and Urban Development) may by appropriate instructions 
require, and also a clause requiring the subcontractors to include these clauses in 
any lower tier subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all the contract 
clauses in 29 CFR 5.5. 

 

F. 
 

Interest of Member of or Delegate to Congress 
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No member of or Delegate to Congress, or Resident Commissioner, shall be 
admitted to any share or part of this contract or to any benefit that may arise there 
from, but this provision shall not be construed to extend to this contract if made with 
a corporation for its general benefit. 

 
G.   Other Prohibited Interests 

 
No official of the Owner who is authorized in such capacity and on behalf of the 
Owner to negotiate, make, accept or approve, or to take part in negotiating, making, 
accepting, or approving any architectural, engineering, inspection, construction or 
material supply contract or any subcontract in connection with the construction of 
the project, shall become directly or indirectly interested personally in this contract 
or in any part hereof.  No officer, employee, architect, attorney, engineer or 
inspector of or for the Owner who is authorized in such capacity and on behalf of the 
Owner to exercise any legislative, executive, supervisory or other similar functions in 
connection with the construction of the project, shall become directly or indirectly 
interested personally in this contract or in any part thereof, any material supply 
contract, subcontract, insurance contract, or any other contract pertaining to the 
project. 

 
H. Use and Occupancy Prior to Acceptance by Owner 

 
The Contractor agrees to the use and occupancy of a portion or unit of the project 
before formal acceptance by the Owner, provided the Owner: 

 
(a)    Secures written consent of the Contractor except in the event, in the opinion of 

the Architect/Engineer, the Contractor is chargeable with unwarranted delay in 
final clean-up of punch list items or other contract requirements. 

 
(b) Secures endorsement from the insurance carrier and consent of the surety 

permitting occupancy of the building or use of the project during the remaining 
period of construction, or, 

 
(c) When the project consists of more than one building, and one of the buildings is 

occupied, secures permanent fire and extended coverage insurance, including 
a permit to complete construction.  Consent of the surety must also be 
obtained. 

 
 

I. Photographs of the Project 
 

If required by the Owner, the Contractor shall furnish photographs of the project, in 
the quantities and as described in the Supplemental General Conditions. 

 
J. Suspension of Work 

 
Should the Owner be prevented or enjoined from proceeding with work either before 
or after the start of construction by reason of any litigation or other reason beyond 
the control of the Owner, the Contractor shall not be entitled to make or assert claim 
for damage by reason of said delay; but time for completion of the work will be 
extended to such reasonable time as the Owner may determine will compensate for 
time lost by such delay with such determination to be set forth in writing. 

 
4. FEDERAL LABOR STANDARDS PROVISIONS 
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Applicability 
 

The Project or Program to which the construction work covered by this contract 
pertains is being assisted by the United States of America and the following 
Federal Labor Standards Provisions are included in this Contract pursuant to the 
provisions applicable to such Federal assistance. 

 
A.   1. (i)  Minimum Wages 

 
All laborers and mechanics employed or working upon the site of the 
work (or under the United States Housing Act of 1937 or under the 
Housing Act of 1949 in the construction or development of the 
project), will be paid unconditionally and not less often than once a 
week, and without subsequent deduction or rebate on any account 
(except such payroll deductions as are permitted by regulations 
issued by the Secretary of Labor under the Copeland Act (29 CFR 
Part 3), the full amount of wages and bona fide fringe benefits (or 
cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the 
Secretary of Labor which is attached hereto and made a part hereof, 
regardless of any contractual relationship which may be alleged to 
exist between the contractor and such laborers and mechanics. 
Contributions made or costs reasonably anticipated for bona fide 
fringe benefits under Section 1(b)(2) of the Davis-Bacon Act on behalf 
of laborers or mechanics are considered wages paid to such laborers 
or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, 
regular contributions made or costs incurred for more than a weekly 
period (but not less than often than quarterly) under plans, funds, or 
programs, which cover the particular weekly period, are deemed to be 
constructively made or incurred during such weekly period. 

 
Such laborers and mechanics shall be paid the appropriate wage rate 
and fringe benefits on the wage determination for the classification of 
work actually performed, without regard to skill, except as provided in 
29 CFR Part 5.5(a)(iv). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate 
specified for each classification for the time actually worked therein: 
provided, that the employer's payroll records accurately set forth the 
time spent in each classification in which work is performed. The 
wage determination (including any additional classification and wage 
rates conformed under 29 FR Part 5.5(a)(1)(ii) and the Davis-Bacon 
poster (WH-1321) shall be posted at all times by the contractor and 
its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers. 

 
(ii)(a) Any class of laborers or mechanics which is not listed in the wage 

determination and which is to be employed under the contract 
shall be classified in conformance with the wage determination. 
HUD shall approve an additional classification and wage rate and 
fringe benefits therefore only when the following criteria have been 
met: 
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(1) The work to be performed by the classification requested is 
not performed by a classification in the wage 
determination; and 

 
(2) The classification is utilized in the area by the construction 

industry; and 
 

(3) The proposed wage rate, including any bona fide fringe 
benefits, bears a reasonable relationship to the wage rates 
contained in the wage determination. 

 
(b) If the contractor and the laborers and mechanics to be employed 

in the classification (if known), or their representatives, and HUD 
or its designee agree on the classification and wage rate 
(including the amount designated for fringe benefits where 
appropriate), a report of the action taken shall be sent by HUD or 
its designee to the Administrator of the Wage and Hour Division, 
Employment Standards Administration, U.S. Department of Labor, 
Washington, D.C.  20210. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every 
additional classification action within 30 days of receipt and so 
advise HUD or its designee or will notify HUD or its designee 
within the 30-day period that additional time is necessary. 
(Approved by the Office of Management and Budget under OMB 
Control Number 1215-0140.) 

(c) In the event the contractor, the laborers or mechanics to be 
employed in the classification or their representative, and HUD or 
its designee do not agree on the proposed classification and wage 
rate (including the amount designated for fringe benefits, where 
appropriate), HUD or its designee shall refer the questions, 
including the views of all interested parties and the 
recommendation of HUD or its designee, to the Administrator for 
determination. The Administrator, or an authorized 
representative, will issue a determination within 30 days of receipt 
and so advise HUD or its designee or will notify HUD or its 
designee within the 30-day period that additional time is 
necessary.  (Approved by the Office of Management and Budget 
under OMB Control Number 1215-0140.) 

 
(d) The wage rate (including the fringe benefits where appropriate) 

determined pursuant to subparagraphs (1)(b) or (c) of this 
paragraph, shall be paid to all workers performing work in the 
classification under this contract from the first day on which work 
is performed in the classification. 

 
(iii) Whenever the minimum wage rate prescribed in the contract for a 

class of laborers or mechanics includes a fringe benefit which is not 
expressed as an hourly rate, the contractor shall either pay the 
benefit as stated in the wage determination or shall pay another bona 
fide fringe benefit or an hourly cash equivalent thereof. 
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(iv) If the contractor does not make payments to a trustee or other third 
persons, the contractor may consider as part of the wages of any 
laborer or mechanic the amount of any costs reasonably anticipated 
in providing bona fide fringe benefits under a plan or program, 
provided, that the Secretary of Labor has found, upon the written 
request of the contractor, that the applicable standards of the Davis- 
Bacon Act have been met. The Secretary of Labor may require the 
contractor to set aside in a separate account assets for the meeting 
of obligations under the plan or program. (Approved by the Office of 
Management and Budget under OMB Control Number 1215-0140.) 

 
 

2. Withholding 
 

HUD or its designee shall upon its own action or upon written request of 
an authorized representative of the Department of Labor withhold or 
cause to be withheld from the contractor under this contract or any other 
Federal contract with the same prime contractor, or any other Federally- 
assisted contract subject to Davis-Bacon prevailing wage requirements, 
which is held by the same prime contractor so much of the accrued 
payments or advances as may be considered necessary to pay laborers 
and mechanics, including apprentices and trainees, employed by the 
contractor or any subcontractor the full amount of wages required by the 
contract. 
In the event of failure to pay any laborer or mechanic, including any 
apprentice or trainee, employed or working on the site of the work (or 
under the United States Housing Act of 1937 or under the Housing Act of 
1949 in the construction or development of the project), all or part of the 
wages required by the contract, HUD or its designee may, after written 
notice to the contractor, sponsor, applicant, or owner, take such action as 
may be necessary to cause the suspension of any further payment, 
advance, or guarantee of funds until such violations have ceased.  HUD 
or its designee may, after written notice to the contractor, disburse such 
amounts withheld for and on account of the contractor or subcontractor to 
the respective employees to whom they are due. The Comptroller 
General shall make sure disbursements in the case of direct Davis-Bacon 
Act contracts. 

 
3. (i) Payrolls and basic records. 
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Payrolls and basic records relating thereto shall be maintained by the 
contractor during the course of the work preserved for a period of 
three years thereafter for all laborers and mechanics working at the 
site of the work (or under the United States Housing Act of 1937, or 
under the Housing Act of 1949, in the construction or development of 
the project).  Such records shall contain the name, address, and 
social security number of each such worker, his or her correct 
classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash 
equivalents thereof of the types described in Section 1(b)(2)(B) of the 
Davis-Bacon Act), daily and weekly number of hours worked, 
deductions made and actual wages paid. Whenever the Secretary of 
Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any 
laborer or mechanic include the amount of any costs reasonably 
anticipated in providing benefits under a plan or program described in 
Section 1 (b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such 
benefits is enforceable, that the plan or program is financially 
responsible, and that the plan or program has been communicated in 
writing to the laborers or mechanics affected, and records which 
show the costs anticipated or the actual cost incurred in providing 
such benefits.  Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration 
of apprenticeship programs and certification of trainee programs, the 
registration of the apprentices and trainees, and the ratios and wage 
rates prescribed in the applicable programs. (Approved by the Office 
of Management and Budget under OMB Control Numbers 1215-0140 
and 1215-0017.) 

(ii)(a) The contractor shall submit weekly for each week in which any 
contract work is performed a copy of all payrolls to HUD or its 
designee if the agency is a party to the contract, but if the agency 
is not such a party, the contractor will submit the payrolls to the 
applicant, sponsor, or owner, as the case may be, for transmission 
to HUD or its designee. The payrolls submitted shall set out 
accurately and completely all of the information required to be 
maintained under 29 CFR Part 5.5(a)(3)(i). This information may 
be submitted in any form desired. Optional Form WH-347 is 
available for this purpose and may be purchased from the 
Superintendent of Documents (Federal Stock Number 029-005- 
00014-1), U.S. Government  Printing Office, Washington, D.C. 
20402. The prime contractor is responsible for the submission of 
copies of payrolls by all subcontractors. (Approved by the Office 
of Management and Budget under OMB Control Number 1215- 
0149). 

 
(b) Each payroll submitted shall be accompanied by a "Statement of 

Compliance," signed by the contractor or subcontractor or his or 
her agent who pays or supervises the payment of the persons 
employed under the contract and shall certify the following: 

 
(1) That the payroll for the payroll period contains the 

information required to be maintained under 29 CFR Part 
5.5(a)(3)(i) and that such information is correct and 
complete; 
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(2) That each laborer or mechanic (including each apprentice 
and trainee) employed on the contract during the payroll 
period has been paid the full weekly wages earned, without 
rebate, either directly or indirectly, and that no deductions 
have been made either directly or indirectly from the full 
wages earned, other than permissible deductions as set 
forth in 29 CFR Part 3; 

 
(3) That each laborer or mechanic has been paid not less than 

the applicable wage rates and fringe benefits or cash 
equivalents for the classification of work performed, as 
specified in the applicable wage determination 
incorporated into the contract. 

 
(c) The weekly submission of a properly executed certification set 

forth on the reverse side of Optional Form WH-347 shall satisfy 
the requirement for submission of the "Statement of Compliance" 
required by paragraph A.3.(ii)(b) of this section. 

 
(d) The falsification of any of the above certifications may subject the 

contractor or subcontractor to civil or criminal prosecution under 
Section 1001 of Title 18 and Section 231 of Title 31 of the United 
States Code. 

(iii) The contractor or subcontractor shall make the records required 
under paragraph A.3.(i) of this section available for inspection, 
copying, or transcription by authorized representative of HUD or its 
designee or the Department of Labor, and shall permit such 
representative to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required 
records or to make them available, HUD or its designee may, after 
written notice to the contractor, sponsor, applicant, or owner, take 
such action as may be necessary to cause the suspension of any 
further payment, advance, or guarantee of funds.  Furthermore, 
failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 
29 CFR Part 5.12. 

 
4. (i)  Apprentices. 
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Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant to 
and individually registered in a bona fide apprenticeship program 
registered with the U.S. Department of Labor, Employment and 
Training Administration, Bureau of Apprenticeship and Training, or 
with a State Apprenticeship Agency recognized by the Bureau, or if a 
person is employed in his or her first 90 days of probationary 
employment as an apprentice in such an apprenticeship program, 
who is not individually registered in the program, but who has been 
certified by the Bureau of Apprenticeship and Training or a State 
Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft classification 
shall not be greater than the ratio permitted to the contractor as to the 
entire work force under the registered program. Any worker listed on 
a payroll at an apprentice wage rate, who is not registered or 
otherwise employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the classification 
of work actually performed.  In addition, any apprentice performing 
work on the job site in excess of the ratio permitted under the 
registered 
program shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. Where a 
contractor is performing construction on a project in a locality other 
than that in which its program is registered, the ratios and wage rates 
(expressed in percentages of the journeyman's hourly rate) specified 
in the contractor's or subcontractor's registered program shall be 
observed.  Every apprentice must be paid at not less than the rate 
specified in the registered program for the apprentice's level of 
progress, expressed as a percentage of the journeymen hourly rate 
specified in the applicable wage determination.  Apprentices shall be 
paid fringe benefits in accordance with the provisions of the 
apprenticeship program.  If the apprenticeship program does not 
specify fringe benefits, apprentices must be paid the full amount of 
fringe 
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benefits listed on the wage determination for the applicable 
classification.  If the Administrator determines that a different practice 
prevails for the applicable apprentice classification, fringes shall be 
paid in accordance with that determination. In the event the Bureau 
of Apprenticeship and Training, or a State Apprenticeship Agency 
recognized by the Bureau, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the 
work performed until an acceptable program is approved. 

 
(ii) Trainees. 

Except as provided in 29 CFR 5.16, trainees will not be permitted to 
work at less than the predetermined rate for the work performed 
unless they are employed pursuant to and individually registered in a 
program which has received prior approval, evidenced by formal 
certification by the U.S. Department of Labor, Employment and 
Training Administration. The ratio of trainees to journeymen on the 
job site shall not be greater than permitted under the plan approved 
by the Employment and Training Administration. Every trainee must 
be paid at not less than the rate specified in the approved program 
for the trainee's level of progress, expressed as a percentage of the 
journeyman hourly rate specified in the applicable wage 
determination. Trainees shall be paid fringe benefits in accordance 
with the provisions of the trainee program. If the trainee program 
does not mention fringe benefits, trainees shall be paid the full 
amount of fringe benefits listed on the wage determination unless the 
Administrator of the Wage and Hour Division determines that there is 
an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides for 
less than full fringe benefits for apprentices.  Any employee listed on 
the payroll at a trainee rate who is not registered and participating in 
a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on 
the wage determination for the work actually performed.  In addition, 
any trainee performing work on the job site in excess of the ratio 
permitted under the registered program shall be paid not less than 
the applicable wage rate on the wage determination for the work 
actually performed.  In the event the Employment and Training 
Administration withdraws approval of a training program, the 
contractor will no longer be permitted to utilize trainees at less than 
the applicable predetermined rate for the work performed until an 
acceptable program is approved. 

 
(iii)  Equal employment opportunity. 

 
The utilization of apprentices, trainees and journeyman under this 
part shall be in conformity with the equal employment opportunity 
requirements of Executive Order 11246, as amended, and 29 CFR 
Part 30. 

 
5.  Compliance with Copeland Act requirements. 

 
The contractor shall comply with the requirements of 29 CFR Part 3 which 
are incorporated by reference in this contract. 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-4

General and Supplemental Conditions 84



 
 
 
 
 

6.  Subcontracts. 
 

The contractor or subcontractor will insert in any subcontracts the clauses 
contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as 
HUD or its designee may by appropriate instructions require, and also a 
clause requiring the subcontractors to include these clauses in any lower 
tier subcontracts. The prime contractor shall be responsible for the 
compliance by any subcontractor or lower tier subcontractor with all the 
contract clauses in 29 CFR Part 5.5 

 
7.  Contract termination; debarment. 

 
A breach of the contract clauses in 29 CFR 5.5 may be grounds for 
termination of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12. 

 
8.  Compliance with Davis-Bacon and Related Act Requirements. 

 
All rulings and interpretations of the Davis-Bacon and Related Acts 
contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by 
reference in this contract. 

 
9.  Disputes concerning labor standards. 

 
Disputes arising out of the labor standards provisions of this contract shall 
not be subject to the general disputes clause of this contract.  Such 
disputes shall be resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR Parts 5, 6, and 7.  Disputes 
within the meaning of this clause include disputes between the contractor 
(or any of its subcontractors) and HUD or its designee, the U.S. 
Department of Labor, or the employees or their representatives. 
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10. Certification of Eligibility.

(i) By entering into this contract, the contractor certifies that neither it
(nor he or she) nor any person or firm who has an interest in the
contractor's firm is a person or firm ineligible to be awarded
Government contracts by virtue of Section 3(a) of the Davis-Bacon
Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or
participate in HUD programs pursuant to 24 CFR Part 24.
(ii) No part of this contract shall be subcontracted to any person or
firm ineligible for award of a Government contract by virtue of Section
3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded
HUD contracts or participate in HUD programs pursuant to 24 CFR
Part 24.
(iii) The penalty for making false statements is prescribed in the U.S.
Criminal Code, 18 U.S.C. 1001.  Additionally, U.S. Criminal Code,
Section 1010, Title 18, U.S.C., "Federal Housing Administration
transactions", provides in part "Whoever, for the purpose of
...influencing in any way the action of such Administration ...makes,
utters or publishes any statement, knowing the same to be false
...shall be fined not more than $5,000 or imprisoned not more than
two years, or both."

11. Complaints, Proceedings, or Testimony by Employees.

No laborer or mechanic to whom the wage, salary, or other labor
standards provisions of this Contract are applicable shall be discharged
or in any other manner discriminated against by the Contractor or any
subcontractor because such employee has filed any complaint or
instituted or caused to be instituted any proceeding or has testified or is
about to testify in any proceeding under or relating to the labor standards
applicable under this Contract to his employer.

B. Contract Work Hours and Safety Standards Act

As used in this paragraph, the terms "laborers" and "mechanics" include
watchmen and guards.

1. Overtime requirements.

No contractor or subcontractor contracting for any part of the contract work
which may require or involve the employment of laborers or mechanics
shall require or permit any such laborer or mechanic in any workweek in
which he or she is employed on such work to work in excess of forty hours
in such workweek unless such laborer or mechanic receives
compensation at a rate not less than one and one-half times the basic
rate of pay for all hours worked in excess of forty hours in such
workweek.

2. Violation; liability for unpaid wages, liquidated damages.
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In the event of any violation of the clause set forth in subparagraph (1) of 
this paragraph, the contractor and any subcontractor responsible 
therefore shall be liable for the unpaid wages. In addition, such 
contractor and subcontractor shall be liable to the United States (in the 
case of work done under contract for the District of Columbia or a 
territory, to such District or to such territory), for liquidated damages. 
Such liquidated damages shall be computed with respect to each 
individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in subparagraph (1) of this 
paragraph, in the sum of $10 for each calendar day on which such 
individual was required or permitted to work in excess of the standard 
workweek of forty hours without payment of the overtime wages required 
by the clause set forth in subparagraph (1) of this paragraph. 

 
3. Withholding for unpaid wages and liquidated damages. 

 
HUD or its designee shall upon its own action or upon written request of 
an authorized representative of the Department of Labor withhold or 
cause to be withheld, from any moneys payable on account of work 
performed by the contractor or subcontractor under any such contract or 
any other Federal contract with the same prime contract, or any other 
Federally-assisted contract subject to the Contract Work Hours and 
Safety Standards Act, which is held by the same prime contractor such 
sums as may be determined to be necessary to satisfy any liabilities of 
such contractor or subcontractor for unpaid wages and liquidated 
damages as provided in the clause set forth in subparagraph (2) of this 
paragraph. 

 
4.  Subcontracts. 

 

The contractor or subcontractor shall insert in any subcontracts the 
clauses set forth in subparagraph (1) through (4) of this paragraph and 
also a clause requiring the subcontractors to include these clauses in any 
lower tier subcontracts. The prime contractor shall be responsible for 
compliance by any subcontractor or lower tier subcontractor with the 
clauses set forth in subparagraphs (1) through (4) of this paragraph. 

 

C. 
 

Health and Safety 
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1. No laborer or mechanic shall be required to work in surroundings
or under working conditions which are unsanitary, hazardous, or
dangerous to his health and safety as determined under
construction safety and health standards promulgated by the
Secretary of Labor by regulation.

2. The contractor shall comply with all regulations issued by the
Secretary of Labor pursuant to Title 29 Part 1926 (formerly part
1518) and failure to comply may result in imposition of sanctions
pursuant to the Contract Work Hours and Safety Standards Act
(Public Law 91-54, 83 Stat. 96).

3. The Contractor shall include the provisions of this Article in every
subcontract so that such provisions will be binding on each
subcontractor. The Contractor shall take such action with respect
to any subcontract as the Secretary of Housing and Urban
Development or the Secretary of Labor shall direct as a means of
enforcing such provisions.

5. SPECIAL HAZARDS

The Contractor's and his Subcontractor's Public Liability and Property Damage
Insurance shall provide adequate protection against the following special hazards:

6. CONTRACTOR'S AND SUBCONTRACTOR'S PUBLIC LIABILITY, VEHICLE
LIABILITY, AND PROPERTY DAMAGE INSURANCE

As required under Article 5 of the General Conditions, the Contractor's Public Liability
Insurance and Vehicle Liability Insurance shall be in an amount not less than
$ for injuries, including accidental death, to any one person, and subject to 
the same limit for each person, in an amount not less than $ on account 
of one accident, and Contractor's Property Damage Insurance in an amount not less 
than $  . 

The Contractor shall either (1) require each of his subcontractors to procure and to 
maintain during the life of his subcontract, Subcontractor's Public Liability and Property 
Damage Insurance of this type and in the same amounts as specified in the preceding 
paragraph, or (2) insure the activities of his subcontractors in his own policy. 

7. PHOTOGRAPHS OF PROJECT

As provided in Paragraph 3.I of the Supplemental General Conditions, the Contractor will
furnish photographs in the number, type, and stage as enumerated below:

8. SCHEDULE OF OCCUPATIONAL CLASSIFICATIONS AND MINIMUM
HOURLY WAGE RATES AS REQUIRED UNDER PARAGRAPH 4.B OF THE
SUPPLEMENTAL GENERAL CONDITIONS

Given on Pages   _,   and   .
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9. BUILDER'S RISK INSURANCE

As provided in the General Conditions, Article 5.6, the Contractor will/will not** maintain
Builder's Risk Insurance (fire and extended coverage) on a 100 percent completed value
basis on the insurable portions of the project for the benefit of the Owner, the Contractor,
and all Subcontractors, as their interests may appear.

_ 
** Strike out one. 

10. SPECIAL EQUAL OPPORTUNITY PROVISIONS

A. Activities and Contracts Not Subject to Executive Order 11246, as Amended

(Applicable to Federally assisted construction contracts and related
subcontracts $10,000 and under.)

During the performance of this contract, the Contractor agrees as follows:

1. The Contractor shall not discriminate against any employee or applicant for
employment because of race, color, religion, sex, or national origin. The
Contractor shall take affirmative action to ensure that applicants for
employment are employed, and that employees are treated during employment,
without regard to their race, color, religion, sex, or national origin.  Such action
shall include, but not be limited to, the following: employment, upgrading,
demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for
training, including apprenticeship.

2. The Contractor shall post in conspicuous places, available to employees and
applicants for employment, notices to be provided by Contracting Officer setting
forth the provisions of this nondiscrimination clause. The Contractor shall state
that all qualified applicants will receive consideration for employment without
regard to race, color, religion, sex, or national origin.

3. Contractors shall incorporate foregoing requirements in all subcontracts.

B. Executive Order 11246 (contracts/subcontracts above $10,000)

1. Section 202 Equal Opportunity Clause

During the performance of this contract, the Contractor agrees as follows:
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a. The Contractor will not discriminate against any employee or applicant 
for employment because of race, color, religion, sex, or national origin. 
The Contractor will take affirmative action to ensure that applicants 
are employed, and that employees are treated during employment, 
without regard to their race, color, religion, sex, or national origin. 
Such action shall include, but not be limited to, the 
following:  employment, upgrading, demotion, or transfer; recruitment, 
or recruitment advertising; layoff or termination; rates of pay or other 
forms of compensation; and selection for training, including 
apprenticeship. The Contractor agrees to post in conspicuous places, 
available to employees and applicants for employment, notices to be 
provided setting forth the provisions of this nondiscrimination clause. 

b. The Contractor will, in all solicitations or advertisements for employees 
placed by or on behalf of the Contractor, state that all qualified 
applicants will receive consideration without regard to race, color, 
religion, sex, or national origin. 

 
c. The Contractor will send to each labor union or representative of 

workers with which he has a collective bargaining agreement or other 
contract or understanding a notice to be provided by the Contract 
Compliance Officer advising the said labor union or workers' 
representatives of the Contractor's commitment under this section, 
and shall post copies of the notice in conspicuous places available to 
employees and applicants for employment. 

 

d. The Contractor will comply with all provisions of Executive 
Order 11246 of September 24, 1965, and of the rules, regulations, and 
relevant orders of the Secretary of Labor. 

 
e. The Contractor will furnish all information and reports required by 

Executive Order 11246 of September 24, 1965, and by rules, 
regulations, and orders of the Secretary of Labor, or pursuant thereto, 
and will permit access to his books, records, and accounts by the 
Department of the Secretary of Labor for purposes of investigation to 
ascertain compliance with such rules, regulations, and others. 

 
f. In the event of the Contractor's noncompliance with the 

nondiscrimination clauses of this contract or with any of the said rules, 
regulations, or orders, this contract may be cancelled, terminated, or 
suspended in whole or in part and the Contractor may be declared 
ineligible for further Government contracts in accordance with 
procedures authorized in Executive Order 11246 of September 24, 
1965, or by rule, regulation, or order of the Secretary of Labor, or as 
otherwise provided by law. 
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g. The Contractor will include the provisions of the sentence immediately 
preceding paragraph a. and the provisions of paragraphs a. through g. 
in every subcontract or purchase order unless exempted by rules, 
regulations, orders of the Secretary of Labor issued pursuant to 
Section 204 of Executive Order 11246 of September 24, 1965, so that 
such provisions will be binding upon each subcontractor or vendor. 
The Contractor will take such action with respect to any subcontract or 
purchase order as the Department may direct as a means of enforcing 
such provisions, including sanctions for non-compliance.  Provided, 
however, that in the event a contractor becomes involved in, or is 
threatened with, litigation with a subcontractor or vendor as a result of 
such direction by the Department, the Contractor may request the 
United States to enter into such litigation to protect the interest of the 
United States. 

 
2. Notice of Requirement for Affirmative Action to ensure Equal 

Employment Opportunity (Executive Order 11246). 
(Applicable to contracts/subcontracts exceeding $10,000.) 

 
a. The Offeror's or Bidder's attention is called to the "Equal Opportunity 

Clause" and the "Standard Federal Equal Employment Opportunity 
Construction Contract Specifications" set forth herein. 

 
b. The goals and timetables for minority and female participation, 

expressed in percentage terms for the Contractor's aggregate 
workforce in each trade on all construction work in the covered area, 
are as follows: 

 

 
Goals for Goals for 
minority  female 

participation participation 
 

Insert Goals Insert Goals 
 
 
 
 
 

NOTE: THESE GOALS MUST BE PROVIDED.  Also, list State 
Geographic Area to be covered on following page. 

 
These goals are applicable to all the Contractor's construction work 
(whether or not it is Federal or Federally assisted) performed in the 
covered area.  If the Contractor performs construction work in a 
geographic area located outside of the covered area, it shall apply the 
goals established for such geographic area where the work is actually 
performed. With regard to this second area, the Contractor also is 
subject to the goals for both its Federally involved and non-Federally 
involved construction. 
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The contractor's compliance with the Executive Order and the 
regulations in 41 CFR Part 60-4 shall be based on its implementation 
of the Equal Opportunity Clause, specific affirmative action obligations 
required by the specifications set forth in 41 CFR 60-4.3(a), and its 
efforts to meet the goals established for the geographical area where 
the contract resulting from this solicitation is to be performed. The 
hours of minority and female employment and training must be 
substantially uniform throughout the length of the contract, and in each 
trade, and the Contractor shall make a good faith effort to employ 
minorities and women evenly on each of its projects. The transfer of 
minority or female employees or trainees from Contractor to Contractor 
or from project to project for the sole purpose of meeting the 
Contractor's goals shall be a violation of the contract, the Executive 
Order, and the regulations in 41 CFR Part 60-4. Compliance with the 
goals will be measured against the total work hours performed. 

 
c. The Contractor shall provide written notification to the Director of the 

Office of Federal Contract Compliance Programs within 10 working 
days of award of any construction subcontract in excess of $10,000 at 
any tier for construction work under the contract resulting from this 
solicitation. The notification shall list the name, address, and 
telephone number of the subcontractor; employer identification 
number; estimated dollar amount of the subcontract; estimated starting 
and completion dates of the subcontract; and the geographical area in 
which the contract is to be performed. 

 
d. As used in this Notice, and in the contract resulting from this 

solicitation, the "covered area" is    
  . 

 
3. Standard Federal Equal Employment Opportunity Construction Contract 

Specifications (Executive Order 11246) 
 

a. As used in these specifications: 
 

(1) "Covered area" means the geographical area described in the 
solicitation from which this contract resulted; 

 
(2) "Director" means Director, Office of Federal Contract 

Compliance Programs, United States Department of Labor, or 
any person to whom the Director delegates authority; 

 
(3) "Employer identification number" means the federal social 

security number used on the Employer's Quarterly Federal Tax 
Return, U.S. Treasury Department Form 941; 

 
(4) "Minority" includes: 

 
(a) Black (all persons having origins in any of the Black African 

racial groups not of Hispanic origin); 
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(b) Hispanic (all persons of Mexican, Puerto Rican, Cuban, 
Central or South America or other Spanish Culture or origin, 
regardless of race); 

 
(c) Asian and Pacific Islander (all persons having origins in any 

of the original peoples of the Far East, Southeast Asia, the 
Indian Subcontinent, or the Pacific Islands); 

 
(d) American Indian or Alaskan Native (all persons having 

origins in any of the original peoples of North America and 
maintaining identifiable tribal affiliations through 
membership and participation or community identification). 

b. Whenever the Contractor, or any Subcontractor at any tier, 
subcontracts a portion of the work involving any 
construction trade, it shall physically include in each 
subcontract in excess of $10,000 the provisions of these 
specifications and the Notice which contains the applicable 
goals for minority and female participation and which is set 
forth in the solicitations from which this contract resulted. 

 
c. If the Contractor is participating (pursuant to 41 CFR 60- 

4.5) in a Hometown Plan approved by the U.S. Department 
of Labor in the covered area either individually or through 
an association, its affirmative action obligations on all work 
in the Plan area (including goals and timetables) shall be in 
accordance with that Plan for those trades which have 
unions participating in the Plan.  Contractors must be able 
to demonstrate their participation in and compliance with 
the provisions of any such Hometown Plan.  Each 
Contractor or Subcontractor participating in an approved 
Plan is individually required to comply with its obligations 
under the EEO clause, and to make a good faith effort to 
achieve each goal under the Plan in each trade in which it 
has employees. The overall good faith performance by 
other Contractors or Subcontractors toward a goal in an 
approved Plan does not excuse any covered Contractor's 
or Subcontractor's failure to take good faith efforts to 
achieve the Plan goals and timetables. 
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d. The Contractor shall implement the specific affirmative 
action standards provided in paragraphs g.(1) through (16) 
of these specifications. The goals set forth in the 
solicitation from which this contract resulted are expressed 
as percentages of the total hours of employment and 
training of minority and female utilization the Contractor 
should reasonably be able to achieve in each construction 
trade in which it has employees in the covered area. 
Covered construction contractors performing contracts in 
geographical areas where they do not have a Federal or 
Federally-assisted construction contract shall apply the 
minority and female goals established for the geographic 
area where the contract is being performed.  Goals are 
published periodically in the Federal Register in notice form 
and such notices may be obtained from any Office of 
Federal Contract Compliance Programs office or from 
Federal procurement contracting officers. The Contractor is 
expected to make substantially uniform progress in meeting 
its goals in each craft during the period specified. 

 
e. Neither the provisions of any collective bargaining 

agreement, nor the failure by a union with whom the 
Contractor has a collective bargaining agreement, to refer 
either minorities or women shall excuse the Contractor's 
obligations under these specifications, Executive 
Order 11246, or the regulations promulgated pursuant 
thereto. 

 
f. In order for the nonworking training hours of apprentices 

and trainees to be counted in meeting the goals, such 
apprentices and trainees must be employed by the 
Contractor during the training period, and the Contractor 
must have made a commitment to employ the apprentices 
and trainees at the completion of their training, subject to 
the availability of employment opportunities. Trainees must 
be trained pursuant to training programs approved by the 
U.S. Department of Labor. 

 
g. The Contractor shall take specific affirmative actions to 

ensure equal employment opportunity. The evaluation of 
the Contractor's compliance with these specifications shall 
be based upon its effort to achieve maximum results from 
its actions. The Contractor shall document these efforts 
fully, and shall implement affirmative action steps at least 
as extensive as the following: 
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(1) Ensure and maintain a working environment free of 
harassment, intimidation, and coercion at all sites, 
and in all facilities at which the Contractor's 
employees are assigned to work. The Contractor, 
where possible, will assign two or more women to 
each construction project. The Contractor shall 
specifically ensure that all foremen, superintendents, 
and other on-site supervisory personnel are aware of 
and carry out the Contractor's obligation to maintain 
such a working environment, with specific attention to 
minority or female individuals working at such sites or 
in such facilities. 

 
(2) Establish and maintain a current list of minority and 

female recruitment sources, provide written 
notification to minority and female recruitment 
sources and to community organizations when the 
Contractor or its union have employment 
opportunities available, and maintain a record of the 
organization’s responses. 

(3) Maintain a current file of the names, addresses, and 
telephone numbers of each minority and female off- 
the-street applicant and minority or female referral 
from a union, a recruitment source, or community 
organization and of what action was taken with 
respect to each such individual.  If such individual 
was sent to the union hiring hall for referral and was 
not referred back to the Contractor by the union or, if 
referred, not employed by the Contractor, this shall 
be documented in the file with the reason therefore, 
along with whatever additional actions the Contractor 
may have taken. 

 
(4) Provide immediate written notification to the Director 

when the union or unions with which the Contractor 
has a collective bargaining agreement has not 
referred to the Contractor a minority person or 
woman sent by the Contractor, or when the 
Contractor has other information that the union 
referral process has impeded the Contractor's efforts 
to meet its obligations. 

 
(5) Develop on-the-job training opportunities and/or 

participate in training programs for the area which 
expressly include minorities and women, including 
upgrading programs and apprenticeship and trainee 
programs relevant to the Contractor's employment 
needs, especially those programs funded or 
approved by the Department of Labor. The 
Contractor shall provide notice of these programs to 
the sources compiled under g.(2) above. 
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(6) Disseminate the Contractor's EEO policy by providing 
notice of the policy to unions and training programs 
and requesting their cooperation in assisting the 
Contractor in meeting its EEO obligations; by 
including it in any policy manual and collective 
bargaining agreement; by publicizing it in the 
company newspaper, annual report, etc.; by specific 
review of the policy with all management personnel 
and with all minority and female employees at least 
once a year; and by posting the company's EEO 
policy on bulletin boards accessible to all employees 
at each location where construction work is 
performed. 

(7) Review, at least annually, the company's EEO policy 
and affirmative action obligations under these 
specifications with all employees having any 
responsibility for hiring, assignment, layoff, 
termination, or other employment decisions including 
specific review of these items with on-site supervisory 
personnel such as Superintendents, General 
Foremen, etc., prior to the initiation of construction 
work at any job site.  A written record shall be made 
and maintained identifying the time and place of 
these meetings, persons attending, subject matter 
discussed, and disposition of the subject matter. 

 
(8) Disseminate the Contractor's EEO policy externally 

by including it in any advertising in the news media, 
specifically including minority and female news 
media, and providing written notification to and 
discussing the Contractor's EEO policy with other 
Contractors and Subcontractors with whom the 
Contractor does or anticipates doing business. 

 
(9) Direct its recruitment efforts, both oral and written, to 

minority, female and community organizations, to 
schools with minority and female students and to 
minority and female recruitment and training 
organizations serving the Contractor's recruitment 
area and employment needs.  Not later than one 
month prior to the date of the acceptance of 
applications for apprenticeship or other training by 
any recruitment source, the Contractor shall send 
written notification to organizations such as the 
above, describing the openings, screening 
procedures, and tests to be used in the selection 
process. 

 
(10)  Encourage present minority and female employees to 

recruit other minority persons and women and, where 
reasonable, provide after school, summer, and 
vacation employment to minority and female youth 
both on the site and in other areas of a Contractor's 
work force. 
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(11)  Validate all tests and other selection requirements 
where there is an obligation to do so under 41 CFR 
part 60-3. 

 
(12)  Conduct, at least annually, an inventory and 

evaluation at least of all minority and female 
personnel for promotional opportunities and 
encourage these employees to seek or to prepare 
for, through appropriate training, etc., such 
opportunities. 

(13)  Ensure that seniority practices, job classifications, 
work assignments and other personnel practices, do 
not have a discriminatory effect by continually 
monitoring all personnel and employment related 
activities to ensure that the EEO policy and the 
Contractor's obligations under these specifications 
are being carried out. 

 
(14)  Ensure that all facilities and company activities are 

nonsegregated except that separate or single-user 
toilet and necessary changing facilities shall be 
provided to assure privacy between the sexes. 

 
(15)  Document and maintain a record of all solicitations of 

offers for subcontracts from minority and female 
construction contractors and suppliers, including 
circulation of solicitations to minority and female 
contractor associations and other business 
associations. 

 
(16)  Conduct a review, at least annually, of all supervisors' 

adherence to and performance under the 
Contractor's EEO policies and affirmative action 
obligations. 

 
h. Contractors are encouraged to participate in voluntary 

associations which assist in fulfilling one or more of their 
affirmative action obligations g.(1) through (16). The 
efforts of a contractor association, joint contractor-union, 
contractor-community, or other similar group of which the 
Contractor is a member and participant, may be asserted 
as fulfilling any one or more of its obligations under g.(1) 
through (16) of these Specifications provided that the 
Contractor actively participates in the group, makes every 
effort to assure that the group has a positive impact on the 
employment of minorities and women in the industry, 
ensures that the concrete benefits of the program are 
reflected in the Contractor's minority and female workforce 
participation, makes a good faith effort to meet its 
individual goals and timetables, and can provide access to 
documentation which demonstrates the effectiveness of 
actions taken on behalf of the Contractor. The obligation 
shall not be a defense for the Contractor's non-compliance. 
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i. A single goal for minorities and a separate single goal for 
women have been established.  The Contractor, however, 
is required to provide equal employment opportunity and to 
take affirmative action for all minority groups, both male 
and female, and all women, both minority and non- 
minority.  Consequently, the Contractor may be in violation 
of the Executive Order if a particular group is employed in 
a substantially disparate manner (for example, even 
though the Contractor has achieved its goals for women 
generally the Contractor may be in violation of the 
Executive Order if a specific minority group of women is 
underutilized). 

 
j. The Contractor shall not use the goals and timetables or 

affirmative action standards to discriminate against any 
person because of race, color, religion, sex, or national 
origin. 

 
k. The Contractor shall not enter into any Subcontract with 

any person or firm debarred from Government contracts 
pursuant to Executive Order 11246. 

 
l. The Contractor shall carry out such sanctions and 

penalties for violation of these specifications and of the 
Equal Opportunity Clause, including suspension, 
termination and cancellation of existing subcontracts as 
may be imposed or ordered pursuant to Executive Order 
11246, as amended, and its implementing regulations, by 
the Office of Federal Contract Compliance Programs.  Any 
contractor who fails to carry out such sanctions and 
penalties shall be in violation of these specifications and 
Executive Order 11246, as amended. 

 
m. The Contractor, in fulfilling its obligations under these 

specifications, shall implement specific affirmative action 
steps, at least as extensive as those standards prescribed 
in paragraph g. of these specifications, so as to achieve 
maximum results from its efforts to ensure equal 
employment opportunity.  If the Contractor fails to comply 
with the requirements of the Executive Order, the 
implementing regulations, or these specifications, the 
Director shall proceed in accordance with 41 CFR 60-4.8. 
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n. The Contractor shall designate a responsible official to 
monitor all employment related activity to ensure that the 
company's EEO policy is being carried out, to submit 
reports relating to the provisions hereof as may be required 
by the Government and to keep records.  Records shall at 
least include for each employee, the name, address, 
telephone numbers, construction trade, union affiliation if 
any, employee identification number where assigned, 
social security number, race, sex, status (e.g., mechanic, 
apprentice trainee, helper, or laborer), dates of changes in 
status, hours worked per week in the indicated trade, rate 
of pay, and location  at which the work was performed. 
Records shall be maintained in an easily understandable 
and retrievable form; however, to the degree that existing 
records satisfy this requirement, contractor shall not be 
required to maintain separate records. 

 
o. Nothing herein provided shall be construed as a limitation 

upon the application of other laws which establish different 
standards of compliance or upon the application of 
requirements for the hiring of local or other area residents 
(e.g., those under the Public Works Employment Act of 
1977 and the Community Development Block Grant 
Program). 

 
 

C. Certification of Nonsegregated Facilities (Over $10,000) 
 

By the submission of this bid, the bidder, offeror, applicant or subcontractor certifies 
that he/she does not maintain or provide for his/her employees any segregated 
facility at any of his/her establishments, and that he/she does not permit employees 
to perform their services at any location, under his/her control, where segregated 
facilities are maintained.  He/She certifies further that he/she will not maintain or 
provide for employees any segregated facilities at any of his/her establishments, 
and he/she will not permit employees to perform their services at any location under 
his/her control where segregated facilities are maintained. The bidder, offeror, 
applicant or subcontractor agrees that a breach of this certification is a violation of 
the Equal Opportunity Clause of this contract.  As used in this certification, the term 
"segregated facilities" means any waiting rooms, work areas, rest rooms and wash 
rooms, restaurants and other eating areas, time clocks, locker rooms, and other 
storage or dressing areas, ***transportation and housing facilities provided for 
employees which are segregated on the basis of race, color, religion, or are in fact 
segregated on the basis of race, color, religion, or otherwise.  He/She further agrees 
that (except where he/she has obtained identical certifications from proposed 
subcontractors for specific time periods) he/she will obtain identical certification from 
proposed subcontractors prior to the award of subcontracts exceeding $10,000 
which are not exempt from the provisions of the Equal Opportunity Clause; that 
he/she will retain such certifications in his/her files; and that he/she will forward the 
following notice to such proposed subcontractors (except where proposed 
subcontractors have submitted identical certifications for specific time periods). 

 
D. Civil Rights Act of 1964 
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Under Title VI of the Civil Rights Act of 1964, no person shall, on the 
grounds of race, color, or national origin, be excluded from participation in, 
be denied the benefits of, or be subjected to discrimination under any 
program or activity receiving Federal financial assistance. 

 
E. Section 109 of the Housing and Community Development Act of 1974 

 
No person in the United States shall on the grounds of race, color, national 
origin, or sex be excluded from participation in, be denied the benefits of, or 
be subjected to discrimination under any program or activity funded in whole 
or in part with funds made available under this title. 

 
F. "The Section 3 Clause" 

 
1. The work to be performed under this contract is on a project assisted 

under a program providing direct Federal financial assistance from the 
Department of Housing and Urban Development and is subject to the 
requirements of section 3 of the Housing Urban Development Act of 
1968, as amended, 12 U.S.C. 1701u.  Section 3 requires that to the 
greatest extent feasible, opportunities for training and employment be 
given to lower income residents of the area of the Section 3 covered 
project, and contracts for work in connection with the project be 
awarded to business concerns which are located in, or owned in 
substantial part by persons residing in the area of the Section 3 covered 
project. 

 
2. The parties to this contract will comply with the provisions of said 

Section 3 and the regulations issued pursuant thereto by the Secretary 
of Housing and Urban Development set forth in 24 Part CFR 135, and 
all applicable rules and orders of the Department issued thereunder 
prior to the execution of this contract. The parties to this contract certify 
and agree that they are under no contractual or other disability which 
would prevent them from complying with these requirements. 

 
3. The contractor will send to each labor organization or representative of 

workers with which he has a collective bargaining agreement or other 
contract or understanding, if any, a notice advising the said labor 
organization or workers' representative of his commitments under this 
Section 3 clause and shall post copies of the notice in conspicuous 
places available to employees and applicants for employment or 
training. 

 
4. The contractor will include this Section 3 clause in every subcontract for 

work in connection with the project and will, at the direction of the 
applicant for or recipient of Federal Financial assistance, take 
appropriate action pursuant to the subcontract upon a finding that the 
subcontractor is in violation of regulations issued by the Secretary of 
Housing and Urban Development, 24 CFR Part 135. The contractor will 
not subcontract with any subcontractor where it has notice or 
knowledge that the latter has been found in violation of regulations 
under 24 CFR part 135 and will not let any subcontract unless the 
subcontractor has first provided it with a preliminary statement of ability 
to comply with the requirements of these regulations. 
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5. Compliance with the provisions of Section 3, the regulations set forth in 
24 CFR Part 135, and all applicable rules and orders of the Department 
issued thereunder prior to the execution of the contract, shall be a 
condition of the Federal financial assistance provided to the project, 
binding upon the applicant or recipient, its contractors and 
subcontractors, its successors, and assigns to those sanctions specified 
by the grant or loan agreement or contract through which Federal 
assistance is provided, and to such sanctions as are specified by 24 
CFR Part 135. 

 
G. Age Discrimination Act of 1975 

 
No person in the United States shall, on the basis of age, be excluded from 
participation in, be denied the benefits of, or be subjected to discrimination under, 
any program or activity receiving Federal financial assistance. 

 
H. Section 504 Handicapped 

 
Non-Discrimination for Handicapped Workers 

 
No otherwise qualified handicapped individual in the U.S., as defined in Section 7, 
Paragraph 6 of the Rehabilitation Act of 1973 shall, solely by reason of this 
handicap, be excluded from the participation in, be denied the benefits of, or be 
subjected to discrimination under any program or activity receiving Federal financial 
assistance. 

 

 
 
 

11. CERTIFICATION OF COMPLIANCE WITH AIR AND WATER ACTS 
 

(Applicable to Federally assisted construction contracts and related subcontracts 
exceeding $100,000) 

 
Compliance with Air and Water Acts 

 
During the performance of this contract the contractor and all subcontractors shall 
comply with the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., 
the Federal Water Pollution Control Act, as amended, 33 USC 1251 et seq., and the 
regulations of the Environmental Protection Agency with respect thereto, at 40 CFR Part 
15, as amended. 

 
In addition to the foregoing requirements, all nonexempt contractors and subcontractors 
shall furnish to the Owner, the following: 

 
1. A stipulation by the Contractor or subcontractors, that any facility to be utilized 

in the performance of any nonexempt contract or subcontract, is not listed on 
the List of Violating Facilities issued by the Environmental Protection Agency 
(EPA) pursuant to 40 CFR 15.20. 
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2. Agreement by the Contractor to comply with all the requirements of 
Section 114 of the Clean Air Act, as amended, (42 USC 1857c-8) and Section 
308 of the Federal Water Pollution Control Act, as amended, (33 USC 1318) 
relating to inspection, monitoring, entry, reports and information, as well as all 
other requirements specified in said Section 114 and Section 308, and all 
regulations and guidelines issued thereunder. 

 
3. A stipulation that as a condition for the award of the contract, prompt notice 

will be given of any notification received from the Director, Office of Federal 
Activities, EPA, indicating that a facility utilized, or to be utilized for the 
contract, is under consideration to be listed on the EPA List of Violating 
Facilities. 

 
4. Agreement by the Contractor that he will include, or cause to be included, the 

criteria and requirements in paragraph (1) through (4) of this section in every 
nonexempt subcontract and requiring that the Contractor will take such action 
as the Government may direct as a means of enforcing such provisions. 

 
 
 
 

12. SPECIAL CONDITIONS PERTAINING TO HAZARDS, SAFETY STANDARDS AND 
ACCIDENT PREVENTION 

 
A. Lead-Based Paint Hazards 

 
(Applicable to contracts for construction or rehabilitation of residential structures.) 
The construction or rehabilitation of residential structures is subject to the HUD 
Lead-Based Paint regulations, 24 CFR Part 35. The Contractor and Subcontractors 
shall comply with the provisions for the elimination of lead-base paint hazards under 
sub-part B of said regulations. The Owner will be responsible for the inspections 
and certifications required under Section 35.14(f) thereof. 

 
B. Use of Explosives (Modify as Required) 

 
When the use of explosives is necessary for the prosecution of the work, the 
Contractor shall observe all local, state and Federal laws in purchasing and handling 
explosives.  The Contractor shall take all necessary precaution to protect completed 
work, neighboring property, water lines, or other underground structures. Where 
there is danger to structures or property from blasting, the charges shall be reduced 
and the material shall be covered with suitable timber, steel or rope mats. 

 
The Contractor shall notify all owners of public utility property of intention to use 
explosives at least eight hours before blasting is done, close to such property.  Any 
supervision or direction of use of explosives by the engineer, does not in any way 
reduce the responsibility of the Contractor or his Surety for damages that may be 
caused by such use. 

 
C. Danger Signals and Safety Devices (Modify as Required) 

2021 CDBG Manual 
Chapter F: Plans and Specifications

F-4

General and Supplemental Conditions 102



 
 
 

The Contractor shall make all necessary precautions to guard against damages to 
property and injury to persons.  He shall put up and maintain in good condition, 
sufficient red or warning lights at night, suitable barricades and other devices 
necessary to protect the public.  In case the Contractor fails or neglects to take such 
precautions, the Owner may have such lights and barricades installed and charge 
the cost of this work to the Contractor.  Such action by the Owner does not relieve 
the Contractor of any liability incurred under these specifications or contract. 

 
13. FLOOD DISASTER PROTECTION 

 
This Contract is subject to the requirements of the Flood Disaster Protection Act of 1973 
(P.L. 93-234).  Nothing included as a part of this Contract is approved for acquisition or 
construction purposes as defined under Section 3(a) of said Act, for use in an area 
identified by the Secretary of HUD as having special flood hazards which is located in a 
community not then in compliance with the requirements for participation in the national 
flood insurance program pursuant to Section 201(d) of said Act; and the use of any 
assistance provided under this Contract for such acquisition or construction in such 
identified areas in communities then participating in the national flood insurance program 
shall be subject to the mandatory purchase of flood insurance requirements of Section 
102(a) of said Act. 

 
Any contract or agreement for the sale, lease, or other transfer of land acquired, cleared 
or improved with assistance provided under the Contract shall contain, if such land is 
located in an area identified by the Secretary as having special flood hazards and in 
which the sale of flood insurance has been made available under the National Flood 
Insurance Act of 1968, as amended, 42 U.S.C. 4001 et seq., provisions obligating the 
transferee and its successors or assigns to obtain and maintain, during the ownership of 
such land, such flood insurance as required with respect to financial assistance for 
acquisition or construction purposes under  Section 102(a) of the Flood Disaster 
Protection Act of 1973. 

 
14. ACCESS TO RECORDS/MAINTENANCE OF RECORDS 

 

The Contractor shall maintain accounts and records, including personnel, property, and 
financial records, adequate to identify and account for all costs pertaining to the contract 
and such other records as may be deemed necessary by the locality to assure proper 
accounting for all funds. These records will be available for audit purposes to the locality 
or the State or any other authorized representative, and will be retained for three years 
after contract completion unless permission to destroy them is granted by the locality. 
Moreover, the locality, State, or any authorized representative shall have access to any 
books, documents, papers, and records of the Contractor which are directly pertinent to 
this contract for the purpose of making audit, examination, excerpts, and transcriptions. 

 

15. 
 

CONFLICT OF INTEREST OF OFFICERS OR EMPLOYEES OF THE LOCAL 
JURISDICTION, MEMBERS OF THE LOCAL GOVERNING BODY, OR OTHER 
PUBLIC OFFICIALS 

 

No officer or employee of the local jurisdiction or its designees or agents, no member of 
the governing body, and no other public official of the locality who exercises any function 
or responsibility with respect to this contract, during his/her tenure or for one year 
thereafter, shall have any interest, direct or indirect, in any contract or subcontract, or the 
proceeds thereof, for work to be performed.  Further, the contractor shall cause to be 
incorporated in all subcontracts the language set forth in this paragraph prohibiting 
conflict of interest. 
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16. DRUG-FREE WORKPLACE 
 

Under the provisions of Tennessee Code Annotate § 50-9-113 enacted by the General 
Assembly effective 2001, a) employers with five (5) or more employees who contract 
with either the state or a local government to provide construction services are required 
to submit an affidavit stating that they have a drug free workplace program that complies 
with Title 50, Chapter 9, in effect at the time of submission of a bid at least to the extent 
required of governmental entities. The statute, imposes other requirements on the 
contractor, but the grantee’s responsibility is specifically limited in section (b) of the state 
as follows: 

 
(b)  A written affidavit by the principal officer of a covered employer provided to a 

local government at the time such bid or contract is submitted stating that the employer 
is in compliance with this section shall absolve the local government of all further 
responsibility under this section and any liability arising from the employer’s compliance 
or failure of compliance with the provisions of this section. 

 
17. PROJECT SIGN 

If a project sign is erected, it must include the following: 

Governor (Name) 
Department of Economic and Community Development 
Commissioner (Name) 
CDBG Grant (Amount) 
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NO PROJECT SIGN REQUIRED



SPECIFICATIONS 

Description of Project 

Location (Recipient) 

List of Contracts 

Contract No. 

Name and Address of Consultant or, if Prepared by 
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1.0 SCOPE OF THE WORK 
 
The work to be accomplished under these specifications consists of furnishing of all labor, 
materials, equipment, and services necessary for the construction of: 
 
Contract 420 – Sanitary Sewer Rehabilitation 
 
2.0 QUALIFICATIONS 
 
All bidders must be licensed Tennessee Contractors and qualified for the type of project 
being bid upon. Bidder must be able to demonstrate specialized experience and technical 
expertise relating to the type of services to be provided and the ready availability of qualified 
and experienced personnel capable of completing the work within the time specified. The 
Consulting Engineer shall be considered the sole judge of the bidder's qualifications and their 
decision will be final. The Owner reserves the right to reject any and all proposals, to waive 
any informality, irregularity, mistake, error or omission in any proposals received and to 
accept the proposal deemed most favorable to the Owner’s interest and the public good as 
determined by the Engineer and Owner. 
 
The intent of the specific language used in these specifications is not to disqualify an 
otherwise qualified bidder, but to promote competition and protect the Owner’s interests 
and the public good as regards the finished project.    In the event that a prospective Bidder 
finds it necessary to take exception to the portions of these specifications found in the 
minutiae, specifically, any overly precise language, or trivial detail that may be too narrow, 
or too broad, or too restrictive, or not restrictive enough, which inadvertently  skews 
competition and/or causes unfair advantage to any bidder, the Bidder may request that the 
Engineer allow the Bidder to take exception by noting same at any time prior to Contract 
Award.    The Engineer reserves the right to use reasonable and sensible judgement in 
approving deviations from the specifications if he believes the deviations do not materially 
impact the Owner’s interest and the public good. 
 
Each field inspection supervisor shall be NASSCO PACP certified. Use of MACP/PACP 
certified technicians to review/document defects in the office (post 
inspection/assessment) is not acceptable. 
 
The Inspection Contractor must have an internal quality assurance/quality control program 
in place and all inspection data shall be subjected to the procedures prior to submittal to the 
Engineer. The Engineer will perform QA/QC audits on submitted data. 
 
QA/QC shall be performed by NASSCO PACP certified personnel. 
 
3.0 PRE-BID 
 
For the bid proceedings, the provisions in the “Information for Bidders” shall be strictly 
adhered to by all parties. The CONTRACT DOCUMENTS including all addenda and the 
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information contained in the bid package contain the provisions required for the 
construction of the PROJECT. 
 
After the BIDS have been submitted, the BIDDER shall not assert that there was a 
misunderstanding concerning the quantities of WORK or the nature of WORK to be done. 
 
Questions relative to the WORK shall be submitted to the ENGINEER; ENGINEER will 
respond promptly. All questions raised by any BIDDER and ENGINEER's subsequent 
response will be available to each BIDDER upon request. Inquiries shall be submitted during 
normal business hours to: 
 

Bruce Spaulding, PE 
Joel B. Spaulding & Company, Inc. 
3322 West End Avenue, Suite 106 
Nashville, TN 37203 
Fax: (615) 255-7767 
Email: bruce@joelbspaulding.com 

 
The officers and all employees of the City of Tiptonville have been instructed to have NO 
CONTACT written, verbal, or otherwise with any BIDDER concerning this contract or the 
work involved other than to assist in the identification of the sites in the field. The BIDDERS 
are requested to honor this instruction. 
 
Failure to comply with the above instructions is a basis for rendering BID non-responsive. 
 
4.0 DISCREPANCY OF STATEMENTS 
 
The Contractor shall clarify any discrepancies found in the Plans, Specifications, and 
Contract Documents with the Engineer prior to the bid letting. After contract award, 
discrepancies noted are solely subject to the interpretation of the Engineer. Generally, the 
most restrictive condition will apply. 
 
5.0 DRUG FREE WORKPLACE CERTIFICATION – T.C.A. 50-9-113 
 
A written affidavit regarding a Drug Free Workplace Program in conformance with T.C.A. 50-
9-113 will be submitted by the Contractor with the Bid and the Construction Contract. 
 
6.0 DAVIS BACON WAGE RATE REQUIREMENTS 
 
Davis Bacon Wage Rate requirements will apply. The Contractor's attention is directed to 
the applicable wage rate included in these contract documents. The Contractor will be 
required to provide to the owner certified payroll reports for each period. The Contractor is 
also responsible for providing the weekly payroll reports for any sub-contractor performing 
work on the job. 
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7.0 EXECUTION OF CONTRACTS 
 
The construction contracts and bonds shall be executed within the time specified in the 
Proposal, and in at least four (4) copies. 
 
8.0 BONDS AND INSURANCE 
 
Each Bidder will provide a 5% Bid Bond. The Contractor will provide (4) original Performance 
and Payment Bonds in 100% of the amount of the Contract. 
 
The Contractor will provide insurance coverage as per the Supplemental Conditions.  
 
9.0 EXECUTION, COORDINATION, SCHEDULE, AND PROGRESS OF THE WORK 
 
The Contractor shall commence work under this contract within 21 days of “Notice to 
Proceed” and shall fully complete the project within 210 consecutive calendar days thereafter 
as stipulated. The Contractor will be charged liquidated damages in the sum of $200.00 for 
each consecutive calendar day thereafter for breach of contract. 
 
TIME IS OF THE ESSENCE OF THIS CONTRACT and the Contractor is required to pursue 
the work continuously upon mobilization during normal work days and hours without delays, 
absences, postponements, temporary abandonment of the project for other work, removal 
of necessary equipment prior to completion, of failure to provide adequate manpower or 
necessary equipment. 
 
Abandonment of the work constitutes breach of contract. 
 
10.0 ACCESS TO AND INSPECTION OF WORK 
 
Representatives of the City of Tiptonville and Joel B. Spaulding & Company, Inc. Consulting 
Engineers shall have at all times full access to records and physical facilities for inspection 
of the work and of all materials intended for use in the work, as well as to plants where such 
materials are produced and the Contractor shall provide facilities for such access and 
inspection. 
 
11.0 FIELD SUPERVISION 
 
The Contractor shall designate to the project at least one full time on-site responsible 
representative who can officially receive instructions from the Engineer. 
 
12.0 APPLICATION FOR PAYMENTS 
 
Five Percent (5%) retainage will be withheld for the entire duration of the Contract until all 
Contract Conditions are met, including the submittal of all reports, data, cleanup activities, 
etc.  
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To ensure timely payment of partial requests, the Contractor shall confirm each day all 
quantities for payment with the owner. 
 
13.0 GUARANTEE 
 
The Contractor shall guarantee all work and materials for a period of one year after the date 
of acceptance, substantial completion, or beneficial occupancy as established by the 
Engineer. 
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PART ONE – GENERAL 
 

A. Air Valves and boxes shall be installed on sewer lines at high points in the lines as 
shown on the plans or as directed. 
 

B. The Air Valve assembly shall be made up of a standard yoke, curb stop, piping, 
locking corporation stop, and air release valve installed in a standard 2-inch meter 
box. 
 

C. Air Valves for sewage service shall be the size and the type as per the project 
drawings. The minimum inlet size shall be 2 inches. Air Valves for sewage service 
shall be in full compliance with these specifications and AWWA standard C512-92 
or latest revision except they shall be designed for use in sewage. Unless shown 
or described on the project drawing, the air valves shall have elongated bodies to 
reduce the risk of solid material getting to the top of the valves. 
 

D. Valve bodies shall be constructed of Cast Iron ASTM A126 Class B, Cast Iron ASTM 
A48 Class C, or Ductile Iron ASTM A536 grade 65-45-12. The float shall be 
constructed of Series 300 Stainless Steel, ASTM A240. The internal linkage or trim 
shall be made of Stainless Steel or corrosion resistant materials. Valves with 
plastic/nylon bodies, plastic/composite floats, and/or plastic linkage shall not be 
acceptable. 
 

E. Unless otherwise shown or noted on the projected drawings, valves shall be rated 
for a working pressure from 20 to 150 psig. Valves operating from 5 to 20 psig shall 
be designated as low-pressure valves, and valves operating from 150 to 300 psig 
shall be designated as high-pressure valves. Regardless of the working pressure 
all threaded inlet valve bodies shall be rated to withstand 300 psig. The contractor 
shall verify the system pressures at the air valve location before air valves are 
ordered. 
 

F. All threaded inlets and outlets shall be NPT standard for cast iron pipe threads. All 
flanged ends shall meet ANSI B16.1 class 125/150# standards unless shown on the 
project drawings as class 250/300#. 
 

G. The valve exterior of valves 2 inches and smaller shall be coated with a rust 
inhibitive primer. The interior and exterior of valves 3 inches and larger shall have 
a minimum of two coats or 8 mils total thickness of Tnemec Pota-pox two-part 
epoxy paint or equal. All valves on dual body valves 3 inches or larger shall have 
the interior coating. The epoxy paint shall be white, beige, green or blue. As an 
option the interior and exterior of valves 3” and larger may be coated with a fusion 
bonded epoxy. 
 

H. Air valves for sewage service shall be equipped with back-flushing attachments 
for periodic maintenance. The back-flushing attachments shall include a 5’-0” 
rubber hose with quick disconnect couplings, galvanized steel or stainless-steel 
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pipe nipples, two brass or stainless-steel body flushing ball or gate valves. 2-inch 
sewage air valves shall have a brass or stainless-steel body ball valve or solid 
wedge isolation gate valve. Sewage air valves 3 inches and larger shall have non-
lubricated, resilient seated plug valves as isolation valves. 3 inch and 4-inch plug 
valves shall have quarter-turn lever actuators. Air valves shall be arranged so that 
the Air Valve does not interfere with the plug valve lever actuator. Plug valves 6 
inches and larger shall have a worm gear type geared actuator with a handwheel 
operator. Plug valves shall be installed with “seat side” of the plug valve toward 
the air valve. Butterfly valves are not to be used as isolation valves or sewage air 
valves. 

 
I. Exterior bolting on air valves 2 inches and smaller shall be carbon steel. The 

exterior bolting on air valves 3 inches and larger shall be type 18-8 or type 304 
stainless steel. 

 
PART TWO – MANUFACTURERS AND PRODUCTS 
 
2.01 MANUFACTURERS 
 

A. Air Valves shall be machined, assembled, and evaluated in the USA. Body castings 
can be sourced outside of the USA. Valves assembled outside of the USA shall not 
be approved. Air valves shall be manufactured by one of the following 
manufacturers: 
1. Apco / DeZurik, 
2. Cla-Val, 
3. Crispin / Multiplex, 
4. Flo-Matic, 
5. GA Industries / Empire, 
6. Henry Pratt Company, 
7. Val-Matic, 
8. Or equal. 

 
2.02 VALVE TYPE 
 

A. Air valves for sewage service shall be the following type: 
1. AIR RELEASE VALVES:  This valve automatically exhausts small amounts of air 

that accumulate at the valve while the pipeline is pressurized. 
a. Air Release Valves for sewage service shall have N.P.T. outlets. Unless 

shown otherwise on the project drawings, 2-inch valves shall have N.P.T. 
inlets, and valves 3 inches and larger shall have flanged inlets. 

b. Air release valves on pipeline diameters 24 inches and larger shall be “High 
Capacity” air release valves with greater venting capabilities than standard 
air release valves. 

 
END OF SECTION 
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PART ONE – GENERAL 
 

A. These Specifications include the minimum requirements for the rehabilitation of 
manholes as shown on the plans included as part of these contract documents. 

 
B. Previously performed manhole inspections may be viewed at the following 

Dropbox link:  
1. https://www.dropbox.com/sh/73oexaqq5vs73z9/AADUSfCjurIOQfiJ

Zkcpy8m0a?dl=0  
 

C. The rehabilitation of manholes shall be accomplished by the application or 
installation of rehabilitation components either individually or together. These 
may include grouts, protective coatings, a variety of linings, inserts, seals, and 
mechanical devices that, when installed, shall protect the manhole structure, seal 
it from infiltration and inflow, rebuild it structurally (if needed) and provide 
chemical resistance for the length of time specified. Several manhole components 
such as frames, covers and steps will typically be replaced rather than 
rehabilitated. The Contractor is responsible for the accurate and complete 
installation, and warranty of each manhole Rehabilitation Component System 
(“System”) specified by the Owner. 

 
D. The manhole Systems installed shall cause no adverse effects to any of the 

Owner’s processes or facilities either during or after application. The use of the 
product, by the Contractor, shall not result in the formation or production of any 
detrimental compounds or by-products at the wastewater treatment plant. The 
Contractor shall notify the Owner and identify any by-products produced 
because of the installation operations, test and monitor the levels, and comply 
with all local waste discharge requirements. The Contractor shall cleanup, restore 
existing surface conditions and structures, and repair any of the manhole Systems 
installed and determined to be defective. The Contractor shall conduct 
installation operations and schedule cleanup in a manner to cause the least 
possible obstruction and inconvenience to traffic, pedestrians, businesses, and 
property owners or tenants. 

 
E. The prices submitted by the Contractor, shall include all costs of labor, 

equipment, and materials for the various bid items necessary for furnishing and 
applying, complete in place, manhole Systems, in accordance with these 
specifications. All items of work not specifically mentioned herein which are 
required to make the product perform as intended and deliver the final product 
as specified herein shall be included in the respective lump sum and unit prices 
bid in the Proposal. These Specifications include the minimum requirements for 
the rehabilitation of manholes defined herein and as shown on the plans included 
as part of these contract documents. 

 
  

https://www.dropbox.com/sh/73oexaqq5vs73z9/AADUSfCjurIOQfiJZkcpy8m0a?dl=0
https://www.dropbox.com/sh/73oexaqq5vs73z9/AADUSfCjurIOQfiJZkcpy8m0a?dl=0
https://www.dropbox.com/sh/73oexaqq5vs73z9/AADUSfCjurIOQfiJZkcpy8m0a?dl=0
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1.01 DESCRIPTION OF WORK AND PRODUCT DELIVERY 
 

A. These Specifications cover all work necessary to furnish and install a protective 
manhole System. The Contractor shall deliver a finished product(s) including all 
materials, labor, equipment, and services necessary for traffic control, bypass 
pumping and/or diversion of sewage flows, cleaning equipment, product 
installation, all quality controls and samples for performance of required material 
tests, final inspection and warranty work, all as specified in these contract 
documents and at the quantities of each component contained in the Bid 
Proposal. 

 
B. The Systems furnished shall be complete, integrated, and compatible Systems 

including all materials, manufacturer’s recommended equipment, and 
manufacturer’s installation procedures. The System manufacturer may submit to 
the Owner, a minimum of 14 calendar days in advance of a bid date, all required 
product information to obtain pre-approval System status. Those Systems that 
have been pre-approved will not need to be re-submitted as required in the 
submittal section of these specifications unless any of the system components 
have changed from those pre-approved by the Owner. All other component 
products will be required to meet the submittal requirements as contained herein. 

 
C. The Systems installed shall be free of all defects that will affect the design and 

service life and operation of the manhole. 
 

D. The System installed shall eliminate water leakage into the manhole and prevent 
water or vapors to leak out of the manhole through pinholes or other defects. If 
leakage occurs either in or out of the manhole the Contractor shall seal these 
areas to stop all leakage using a material compatible with the System applied and 
as specified by the manufacturer. If leakage occurs through any System applied to 
the manhole, the System shall be repaired or removed as recommended by the 
manufacturer. All repair materials shall have the same estimated life expectancy 
as the System installed. Final approval of the System installation will be based on 
meeting the acceptance test requirements for each System applied/installed. 

 
E. The System (applied to the intended structure) shall be designed against corrosion 

and typical chemicals found in domestic sewage, unless otherwise specified in the 
detailed section of the contract documents. The manufacturer of the System shall 
provide testing data that supports their System’s design and service life. 

 
F. Systems may be designed to rehabilitate the existing manhole against corrosion, 

infiltration and inflow structural build-back, or a combination of the three. In 
certain cases, the preparation, certification, and submission of design calculations 
by a registered professional engineer is required for manhole replacement and 
rehabilitation technologies. All designs must be supported by third party testing 
and documentation for the exact product that is being submitted. 
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1. A manhole is specified to be structurally replaced, being able to sustain all 
earth, hydrostatic, and dynamic loading without support by the existing 
structure. Certification and submission of design calculations by a registered 
professional engineer is required 

2. A manhole is specified to be structurally rebuilt, with build-back materials, or 
rehabilitated to sustain hydrostatic loading by groundwater. Certification and 
submission of design calculations by a registered professional engineer is 
required 

3. A manhole is specified to receive a corrosion protective coating sufficiently 
thick to totally protect the existing host structure from further corrosion, 
deterioration and water vapor transmission. Certification and submission of 
design calculations by a registered engineer may be required 

4. A manhole is specified to receive a coating to renew mortar or other 
deteriorated components of a manhole but has no specified longevity or 
corrosion resistance requirement. The manufacture’s third-party testing will 
be acceptable for application suitability. 

5. A manhole is specified to receive patch repair materials for portions of the 
manhole. The manufacture’s third-party testing will be acceptable for 
application suitability. 

 
G. All manhole steps shall be removed prior to a coating or lining application. 

 
H. Flow from existing active service connections entering the manhole shall be 

maintained or bypassed if the flow will affect proper System 
application/installation. 
 

I. All component materials furnished, as part of this contract shall be marked with 
detailed product information, stored in a manner specified by the manufacturer, 
and tested to the requirements of this contract. 
 

J. Testing shall be executed by the Owner or by the Contractor in the presence of 
the Owner. Warranty inspections shall be executed by the Owner or its 
representative. Any defects found shall be repaired or replaced by the Contractor. 
 

K. The Contractor shall furnish all samples for product testing as required in the 
contract documents. The Owner shall take possession of the samples for testing 
and shall maintain a chain of custody, deliver the samples, and pay an approved 
laboratory for all material and product testing performed under this contract. 

 
L. Compensation for all work required for providing test samples shall be included 

in the various System items contained in the Bid Proposal. 
 
  



MANHOLE REHABILITATION 
CONTRACT 420 – MANHOLE INSPECTIONS AND REPAIRS 

Manhole Rehabilitation  115 

1.02 SCOPE OF WORK INCLUDED 
 
A. See the Bid Proposal for a detailed description of each System included in the 

contract, complete with estimated quantities. Additionally, digital copies of the 
manhole inspections may be viewed at the following Dropbox link:  
1. https://www.dropbox.com/sh/73oexaqq5vs73z9/AADUSfCjurIOQfiJZkcpy8

m0a?dl=0 
 
1.03 PERFORMANCE WORK STATEMENT (PWS) SUBMITTAL 

 
A. The Contractor shall submit with its bid, to the Owner, a Performance Work 

Statement (PWS), which clearly defines the proposed manhole System delivery in 
conformance with the requirements of these contract documents. Unless 
directed otherwise by the Owner, the PWS shall at a minimum contain the 
following: 
1. Clearly indicate that the System will conform to the project requirements as 

outlined in the Description of Work, Scope of Work Included, and as further 
delineated in these contract documents. 

2. Certify at the time of the bid, that the designated manholes, included in the 
contract documents, were visited, inspected and evaluated by the Contractor 
or Contractor’s Representative, prior to submitting a bid. 

3. Where the scope of work is specifically delineated in the contract documents, 
a detailed installation plan describing all preparation work, cleaning 
operations, pre-inspections, sewage flow maintenance, traffic control, 
installation procedure, method of curing, quality control, testing to be 
performed, final inspection, warrantees furnished and all else necessary and 
appropriate for a complete System application/installation, shall be 
submitted. 

4. A detailed installation schedule shall be prepared, submitted, and conform to 
the requirements of these contract documents. 

5. The Contractor’s experience for each type of rehabilitation component shall 
be as more specifically delineated in the detailed specifications. The name and 
experience of each lead individual performing work on this contract, for each 
component, shall be submitted with the PWS. If personnel are substituted 
after submittal of the PWS, the name and experience of the individual shall be 
submitted to the Owner for approval before starting any work. 

6. Compensation for all work required for the System submittal of the PWS shall 
be included in the Mobilization Item contained in the Bid Proposal. 

 
1.04 SUBMITTTALS 

 
A. Product data submittals required for all rehabilitation Systems proposed for 

installation under this contract shall include: 
1. System material type and manufacturer to be used including catalog data 

sheets, ASTM references, material composition, manufacturer’s 

https://www.dropbox.com/sh/73oexaqq5vs73z9/AADUSfCjurIOQfiJZkcpy8m0a?dl=0
https://www.dropbox.com/sh/73oexaqq5vs73z9/AADUSfCjurIOQfiJZkcpy8m0a?dl=0
https://www.dropbox.com/sh/73oexaqq5vs73z9/AADUSfCjurIOQfiJZkcpy8m0a?dl=0
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recommended specifications, component physical properties and chemical 
resistance. (PWS) 

2. Manufacturer’s detailed description of the recommended procedures for 
handling and storing materials including a proposed method for monitoring 
temperatures of the storage location, if applicable to the specific System 
material. (PWS) 

3. Manufacturer’s detailed description of the recommended material 
installation/application process including mixing, additives, set time, cure 
time (return to service), and all equipment required for quality product 
delivery. (PWS) 

4. Technical data sheet describing each rehabilitation component to be 
applied/installed, stating the expected longevity of the component in a 
wastewater environment. Data shall be based on independent third-party 
tests. (PWS) 

5. By-Pass Pumping Plan, if applicable, to the Systems being installed. (PWS) 
6. Traffic Control plan, if applicable, for the Systems being installed. 
7. Certified statement, from the manufacturer, that the Contractor/installer is 

an approved installer of the System. 
8. For each manhole rehabilitation, a complete and accurate record of all 

Systems installed/applied shall be prepared by the Contractor. The record 
shall include identifying manhole number, location, quantities of rehabilitation 
components installed. 

9. Submittal of all quality assurance documentation and test reports for Systems 
installed. (After Rehabilitation Completion) 

10. Compensation for all work required for product submittals and the submittal 
of a By-Pass Pumping Plan and a Traffic Control Plan shall be included in the 
Mobilization Item contained in the Bid Proposal. 

11. Refer to section 1.1.F for design requirements. 
 

1.05 QUALITY CONTROL PLAN (QCP) 
 
A. A detailed quality assurance plan (QCP) shall be submitted to the Owner that fully 

represents and conforms to the quality control requirements of these 
specifications. At a minimum, the QCP shall include a detailed description of the 
proposed quality controls to be performed by the Contractor. 

 
1.06 SYSTEM REPAIR / REPLACEMENT 

 
A. Due to mechanical damage or defects in application, Systems will occasionally 

need to be repaired or require replacement of a portion of the installed product. 
The Manufacturer shall outline specific repair or replacement procedures for 
potential issues that may occur during the application of the System. 
Repair/replacement procedures shall be as recommended by the System 
Manufacturer and shall be submitted as part of the PWS. 
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B. The Contractor shall receive no additional compensation for the repair or 
replacement of Systems deemed non-conforming to the requirements of these 
contract documents and unacceptable by the Owner. 

 
1.07 REFERENCES 

 
A. ASTM and other applicable standard documents, which are listed in the detailed 

specifications, are made a part of these specifications by reference to the extent 
stated herein and shall be the latest edition thereof. Where there are differences 
between codes, standards and these specifications, these specifications shall 
govern. 

 

1.08 DELIVERY, STORAGE, AND HANDING 
 
A. Rehabilitation component materials are to be kept dry, protected from weather, 

and stored under cover and in accordance with manufacturer’s 
recommendations. 
 

B. Polymer and Cementitious protective coating materials are to be stored at 
temperatures as recommended by the manufacturer and handled according to 
their material safety data sheets. Do not store near flame, heat, or strong oxidants. 

 
1.09 SAFETY 

 
A. The Contractor shall conform to all work safety requirements of pertinent 

regulatory agencies and shall secure the site for working conditions in compliance 
with the same. The Contractor shall erect such signs and other devices as are 
necessary for the safety of the work site. 
 

B. The Contractor shall perform all the Work in accordance with applicable OSHA 
safety standards. Emphasis shall be placed upon the requirements for entering 
confined spaces and with the equipment being utilized for manhole rehabilitation 
components. Confined space, defined as any space having one or more of the 
following characteristics: 
1. Limited openings for entry and exit. 
2. Unfavorable natural ventilation. 
3. Not designed for continuous worker occupancy. 
 

C. The Contractor shall always have on the job site at a minimum the following safety 
equipment: 
1. Gas monitor capable of testing and detecting for combustible gas, oxygen 

deficiency and hydrogen sulfide. 
2. Confined space access and retrieval winch system. 
3. Ventilating fans with large diameter ventilating hose. 
4. Supplied air respirator, MSHA/NIOSH approved type. 
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5. Safety harness and lifelines. 
6. Other equipment as may be required for a specific project 
7. All equipment to be available for use, in sufficient quantity, by the Contractor, 

Engineer and Owner for the duration of the project. 
 

D. All entries into or work within confined spaces shall be conducted in accordance 
with the U.S. Department of Health and Human Services/National Institute for 
Occupational Safety and Health [DHHS (NIOSH)] Publication No. 87-113, A Guide 
to Safety in Confined Spaces. 
 

E. The Contractor shall submit a proposed Safety Plan to the Owner, as part of the 
PWS and prior to beginning any work, identifying all competent persons, 
equipment, and operating procedures. The plan shall include a description of a 
daily safety program and daily safety meeting for the job site and all emergency 
procedures to be implemented in the event of a safety incident. All work shall be 
conducted in accordance with the Contractor’s submitted Safety Plan. 
 

F. Compensation for all work required for the submittal of the Safety Plan shall be 
included in the Lump Sum item for Mobilization contained in the Bid Proposal. 

 
1.10 WARRANTY 

 
A. The materials used for the project shall be certified by the manufacturer for the 

specified purpose. The manufacturer shall warrant the System to be free from 
defects in raw materials for one (1) year after installation or from the date of 
acceptance by the Owner, whichever is later. The Contractor shall warrant the 
installation of the rehabilitation component for a period of one (1) year. During the 
one (1) year warranty period if the rehabilitation component, fails, delaminates, 
peels, or shows any defect, which may materially affect the integrity, strength, 
function and/or operation of the manhole structure, it shall be immediately 
repaired at the Contractor’s expense in accordance with procedures included in 
Section 1.6 Rehabilitation Component Repair/Replacement. 
 

B. After a manhole has been renewed and for a period of time up to one (1) year 
following completion and final acceptance of the project, the Owner may inspect 
all or portions of the renewed manholes. 
 

C. If any of the rehabilitation components have developed defects. The defects shall 
be repaired and/or the component shall be replaced as defined in Section 1.6 
Rehabilitation Component System (System) Repair/Replacement. Owner may 
inspect all manholes where Systems have been applied/installed under this 
contract. 
 

D. All verified defects shall be repaired and/or replaced by the Contractor and shall 
be performed in accordance with Section 1.6 Rehabilitation Component System 
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Repair/Replacement and per the original specifications, all at no additional cost 
to the Owner. 

 
1.11 WARRANTY INSPECTIONS 

 
A. The Owner shall perform, at its own cost, warranty inspections with its own 

personnel or personnel independent of the installation Contractor. 
1. No infiltration or inflow shall be visible in the renewed manhole. 
2. If any System fails the warranty inspection, the Owner shall inspect all Systems 

installed in the contract, together with Contractor. 
 

1.12 MEASUREMENT AND PAYMENT 
 

A. Measurements for each item furnished and installed to the satisfaction of the 
Owner shall be at the units of measure contained in the Bid Proposal. 
 

B. Payment for each System furnished and installed, in accordance with the contract 
documents and to the satisfaction of the Owner, will be at the unit or lump sum 
prices bid heretofore in the Bid Proposal. 

 
PART TWO – REHABILITATION COMPONENT SYSTEM PRODUCTS 
 

A. The Systems defined herein include those identified as commercially accepted 
methods for manhole rehabilitation. Methods or products not defined herein 
must be pre-approved by the Owner before use on this project under these 
specifications. 

 
2.01 CHEMICAL GROUTS 
 

A. REFERENCES: ASTM F2414-03 Standard Practice for Sealing Sewer Manholes 
Using Chemical Grouting 

 
B. CHEMICAL GROUT TYPES 

1. The Contractor shall specifically define the type of chemical grout that will be 
furnished for the project. Depending on the specific application either Acrylic 
or Acrylate Based Grout or Urethane Based Grout shall be furnished. The type 
of grout to be used shall be in accordance with the manufacturer’s 
recommendation for the specific application area of the project. 

2. Contractor shall deliver materials to job site in undamaged, unopened 
containers bearing manufacturer’s original labels. Materials used as chemical 
grout shall be transported, stored, mixed, and applied in manner prescribed 
by the manufacturer of the specified materials, as detailed in published data 
provided by manufacturer. 
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C. MATERIALS 
1. Contractor shall provide a chemical sealant solution containing principal 

chemical sealant constituent, initiator (trigger), and catalyst specifically 
recommended for the purpose of sealing leaks in manholes. Chemical sealant 
constituent, initiator (trigger), and catalyst shall be compatible when mixed. 
Solution shall have ability to tolerate dilution and react in moving water. After 
final reaction, it shall be a stiff, impermeable, yet flexible gel. The grout 
proportions shall be such that dilute aqueous solutions, when properly 
catalyzed will form stiff gels. Materials provided shall gel in a predetermined 
time when exposed to normal groundwater pH ranges and be capable of 
formula adjustments to compensate for changing conditions. Final reaction 
shall produce a continuous, irreversible, impermeable stiff Gel and shall not 
be rigid or brittle. 

2. The grout shall exhibit the following properties: 
a. Controllable reaction times and shrinkage using chemicals supplied by the 

same manufacturer. The minimum set time shall be established so that 
adequate grout travel is achieved. 

b. Resistance to chemicals, to most organic solvents, mild acids, and alkali. 
c. The grout shall be non-toxic in its cured form. 
d. Sealing material shall not become rigid or brittle when subjected to a dry 

environment. The material shall be able to withstand freeze/thaw and 
moving load conditions as verified by third party testing. 

3. The Contractor shall identify the type of grout and additives used on the 
contract and furnish references of successful use in similar applications. The 
Contractor shall select the choice of materials based on chemical and physical 
properties and expected performance for the requirements of the contract 
documents. 

4. Grout conditions may be adjusted for catalyzing the reaction, inhibiting the 
reaction, lowering the freezing temperature the grout solution, adding fillers, 
providing strength or for inhibiting root growth according to the instructions 
of the grout manufacturer and in the specified quantities as recommended by 
the grout manufacturer. 

 
D. MIXING & HANDLING 

1. Mixing and handling of chemical grout, which may be toxic under certain 
conditions, shall be done in such a manner as to minimize any hazard to 
personnel and shall be in accordance with the manufacturer’s 
recommendations. It is the responsibility of the Contractor to provide 
appropriate protective measures to ensure that chemicals are handled only by 
trained and authorized personnel. All equipment used to install the grout shall 
be as recommended by the manufacturer and only personnel thoroughly 
familiar with all aspects of the grouting material and meeting the qualification 
requirements specified herein, shall perform the actual grouting operation. 

 
2.02  
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CEMENTITIOUS MANHOLE RESTORATION 
 

A. REFERENCES 
1. ASTM F2551 Standard Practice for Installing a Protective Cementitious Liner 

System in Sanitary Sewer Manholes 
2. ASTM C150 Standard Specification for Portland Cement Type I 
3. ASTM C33-86 Standard Specification for Concrete Aggregates 
4. ASTM C78 Standard Test Method for Flexural Strength of Concrete; Using 

Simple Beam with Third Point Loading 
5. ASTM C109/C109M-05 Standard Test Method for Compressive Strength of 

Hydraulic Cement Mortars (Using 2-in. or [50-mm] Cube Specimens) 
6. ASTM C157/C157M-06 Standard Test Method for Length Change of Hardened 

Hydraulic-Cement Mortar and Concrete 
7. ASTM C267 Test Methods for Chemical Resistance of Mortars, Grouts and 

Monolithic Surfacings and Polymer Concretes 
8. ASTM C293-02 Standard Test Method for Flexural Strength of Concrete (Using 

Simple Beam with Center-Point Loading) 
9. ASTM C309 Specification for Liquid Membrane-Forming Compounds for 

Curing Concrete 
10. ASTM C321-00(2005) Standard Test Method for Bond Strength of Chemical-

Resistant Mortars 
11. ASTM C348-02 Standard Test Method for Flexural Strength of Hydraulic-

Cement Mortars 
12. ASTM C494-86 Standard Specification for Chemical Admixtures for Concrete 
13. ASTM C496/C496M-04e1 Standard Test Method for Splitting Tensile Strength 

of Cylindrical Concrete Specimens 
14. ASTM C666/C666M-03 Standard Test Method for Resistance of Concrete to 

Rapid Freezing and Thawing 
15. ASTM C882-05 Standard Test Method for Bond Strength of Epoxy-Resin 

Systems Used with Concrete by Slant Shear 
 
B. GENERAL 

1. The Contractor shall provide a cementitious restoration material designed for 
structural build-back, infiltration and inflow abatement, corrosion resistance, 
and repairing inverts to design requirements. All materials applied to a 
structure shall be compatible, as specified by the manufacturer. 

 
C. MANHOLE REPAIR MATERIALS 

1. Infiltration Control – Cementitious Material 
a. All fast-setting materials furnished shall be designed specifically for leak 

control, to be applied in dry powder form, with no prior mixing of water, 
directly to active leaks under hydrostatic pressure in manholes or related 
structures, in accordance with the manufacturer’s recommendations. 

2. Infiltration Control - Oakum Water Plugs 
a. Rapid setting, oil free oakum and hydrophilic grout to seal active water 

leaks prior to applying other Systems 
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b. Oil-free oakum meeting Federal Specification HH-P-117 
c. Two-part urethane resin. 

3. Invert Repair and Patching 
a. All material furnished, by the Contractor, shall be designed to fill large 

voids in manhole walls and to repair or reconstruct inverts where no 
hydrostatic pressure exists. Material shall consist of rapid setting cements, 
mono-crystalline quartz aggregates, and various accelerating agents. 
Material shall not contain chlorides or metallic particles and shall be 
applied in accordance with the manufacturer’s recommendations. 

b. Repair and Patching Materials shall have its bond strength tested to 
substrate failure according to ASTM C952 and be compatible with all other 
material components applied to the manhole. 

4. Grouting mix: 
a. For stopping severe infiltration, the Contractor shall provide a polymer 

solution that reacts freely with water to form a strong film, gel, or foam of 
polyurethane. See specification section 2.1 Grouts. 

5. Cementitious Coating Restoration Materials for manhole walls, channels, 
corbels, chimneys and benches. The Contractor shall install cementitious 
restoration materials that shall be specifically designed for the rehabilitation 
of manholes and other related wastewater structures. Liner materials shall be 
cement based, poly-fiber reinforced, shrinkage compensated, and enhanced 
with chemical admixtures and siliceous aggregates. Liner materials shall be 
mixed with water per manufacturer’s written specifications and applied using 
equipment specifically designed for, troweling, low-pressure spray or 
centrifugal spin casting application. All cementitious liners shall be troweled 
to densify and smooth out the surfaces. 

6. Refer to section 1.1.F for design requirements. 
 
2.03 MANHOLE CHIMNEY SEALS 

 
A. REFERENCES 

1. ASTM C923-07 Standard Specification for Resilient Connectors Between 
Reinforced Concrete Manhole Structures, Pipes, and Laterals 

2. ASTM D412-06a Standard Test Methods for Vulcanized Rubber and 
Thermoplastic Elastomers -Tension 

3. ASTM D638-03 Standard Test Method for Tensile Properties of Plastics 
4. ASTM D395-03 Standard Test Methods for Rubber Property - Compression 

Set 
5. ASTM - D790 Standard Test Methods for Flexural Properties of Un-reinforced 

and Reinforced Plastics and Electrical Insulating Materials 
6. ASTM D695-02a Standard Test Method for Compressive Properties of Rigid 

Plastics 
7. ASTM D2240-05 Standard Test Method for Rubber Property - Durometer 

Hardness 
8. ASTM D-638-03 Standard Test Method for Tensile Properties of Plastics 



MANHOLE REHABILITATION 
CONTRACT 420 – MANHOLE INSPECTIONS AND REPAIRS 

Manhole Rehabilitation  123 

9. ASTM D790-07 Standard Test Methods for Flexural Properties of Un-
reinforced and Reinforced Plastics and Electrical Insulating Materials 

10. ASTM D2344/D2344M-00(2006) Standard Test Method for Short-Beam 
Strength of Polymer Matrix Composite Materials and Their Laminates 

11. ASTM: D-3039 ASTM D3039/D3039M-00(2006) Standard Test Method for 
Tensile Properties of Polymer Matrix Composite Materials 

 
B. GENERAL 

1. Manhole frame sealing includes the sealing of the frame joint area and the 
chimney above the cone of the manhole with either a manufactured or applied 
internal flexible seal. 

2. The seal shall be designed to prevent leakage of water into the manhole. 
 
C. MECHANICAL FRAME SEAL MATERIAL 

1. The flexible sleeve portion of the seal shall be extruded or molded from a high-
quality rubber compound, which conforms to the resilient material properties 
prescribed in ASTM C 923 Table 1. 

2. The sleeve shall have an unexpanded vertical height sufficient to seal the 
entire grade adjustment area and be corrugated or pleated to allow for vertical 
and horizontal movement. 

3. The upper and lower sections of the sleeve that compress against the frame 
casting, and manhole chimney or cone shall have an expansion band recess 
capable of restraining the band during expansion and after installation. 

4. Any extension used in conjunction with the sleeve to increase chimney 
coverage shall be manufactured of the same material in conformance with 
ASTM C923, Table 1 and be designed with an extension flap which fits into or 
behind the expansion band recess allowing for joining the components with 
an expansion band. 

5. The expansion bands used for compressing the sleeve and extensions against 
the manhole shall be fabricated stainless steel, conforming to the applicable 
section 4.2 of ASTM C 923. The manufacturers mechanism used to expand the 
bands shall have the capacity to develop sufficient pressure to create a 
watertight seal. The bands shall be permanently held in the expanded position 
with a positive locking mechanism that conforms to the applicable section 4.2 
of ASTM C 923. 

6. The installed internal seal or its appurtenances shall not extend far enough 
into the manhole opening to prevent or unduly restrict manhole entry. If the 
seal is constructed of another flexible material, it shall have both tensile and 
tear strength equal to or greater than that of the natural or synthetic rubber 
when tested in accordance with the applicable ASTM procedures. 

7. Physical Properties 
a. Extruded or molded from a high-grade rubber compound as per ASTM 

C923. 
8. The installed seal shall remain flexible, to allow for repeated vertical 

movements of the frame due to frost lift, ground movement, or other causes 
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and/or repeated horizontal movement of the frame due to thermal movement 
of pavement or other causes. 

 
B. POLYMER CHIMNEY SEAL 

1. Polymer manhole chimney seals shall be designed to prevent leakage of water 
into the manhole through the frame joint area and the area above the manhole 
cone including all extensions to the chimney area. Extensions shall include but 
are not limited to lifting rings, brick and/or block material that may have been 
used to achieve grade. 

2. The polymer chimney seal material shall be corrosion resistant. 
3. Mil thickness shall be determined by the manufacturer.  
4. The polymer chimney seal may require a primer resin applied to the entire 

surface before application. The sealing system shall line the interior of the 
adjustment area from the cone/top of the manhole and onto the inside of the 
casting. If the manhole has been relined prior to the seal installation the seal 
shall cover a minimum of 6 vertical inches to cover casting cone interface. 

 
C. CURED-IN-PLACE CHIMNEY SEAL 

1. The liner shall be continuous in length and consist of one or more layers of a 
stretchable absorbent textile material and resin. The liner is designed to 
prevent infiltration and inflow, withstand hydrostatic pressures, bridge 
missing mortar or brick segments, withstand multiple freeze/thaw cycles, and 
conform to the contours of the existing structure. The saturated liner shall 
have uniform thickness and have excess resin distribution that when 
compressed at installation pressures will meet or exceed the design thickness 
after cure. 

2. The exposed layer of the stretchable liner shall be coated with an 
impermeable, translucent, flexible membrane. The liner shall be marked 
correlating to the address or manhole identification number, and date of 
installation. 

3. The liner shall be a one-piece assembly sewn in the shape of a tube at a 
predetermined length to seal the casting and to overlap onto the cone/corbel. 
The sewn seams shall be sealed using a tape compatible with the liner coating. 
The liner wall thickness shall be uniform throughout. The liner will be capable 
of conforming to offset bricks and grade rings, missing mortar gaps, and 
disfigured and deteriorated chimneys. 

4. The resin system shall be a corrosion resistant silicate resin containing 100% 
solids and no VOC’s. The resin system contained within the stretchable liner, 
when properly cured, shall form a tenacious mechanical bond with properly 
prepared surfaces and withstands multiple freeze/thaw cycles without 
cracking 

 
D. COMPOSITE CHIMNEY SEAL 

1. The protective liner shall be a multi layered composite comprised of layers of 
epoxy and fiberglass cloth, hand crafted, constructed in place, and cured at 
ambient temperature to mitigate curing stresses. The liner, when cured, shall 
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prevent infiltration and inflow by withstanding hydrostatic pressure as well as 
conforming to the shape and bonding tightly to the chimney substrate. 

2. The chimney interior surfaces shall have all defects such as leaks, holes, 
mortar joints, bug holes, etc. patched with compatible patching/plugging 
compounds as specified elsewhere herein for use in manholes and compatible 
with the epoxy contained in the fiberglass or carbon fiber cloth. 

3. The chimney seal shall, when cured, create a monolithic liner which ties the 
casting and the length of the chimney together with the first 3 inches of the 
corbel. 

 
2.04 REPLACE MANHOLE FRAME AND COVER 

 
A. REFERENCES 

1. ASTM A48/A48M-03 Standard Specification for Gray Iron Castings Class 35B 
2. AASHTO Standard Specifications for Highways and Bridges 

 
B. CONDITION 

1. The manhole casting shall be free from sand or blow holes and other defects. 
The machine bearing surfaces of the frame and cover shall have even bearing. 

 
2.05 MANHOLE ADJUSTMENT MATERIALS 

 
A. REFERENCES 

1. ASTM D4976-06 Standard Specification for Polyethylene Plastics Molding and 
Extrusion Materials 

2. AASHTO Standard Specifications for Highways and Bridges 
 
B. MATERIALS 

1. Manhole frame adjustments shall be HDPE, PVC, EPP, rubber, brick, block, 
cement or poured concrete as shown in detail on the contract documents. 

2. Measurement shall be by vertical linear inch of adjustment materials provided 
and/or installed. 

3. Payment shall be at the price per vertical linear inch or as a lump sum as stated 
in the bid documents. 

 
2.06 MANHOLE STEPS 

 
A. REFERENCES 

1. ASTM C478-07 Standard Specification for Pre-cast Reinforced Concrete 
Manhole Sections 

2. ASTM A615/A615M-07 Standard Specification for Deformed and Plain Carbon-
Steel Bars for Concrete Reinforcement 

3. AASHTO M199 
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B. MAERIAL 
1. Reinforcing bar manhole steps shall conform to the minimum requirements of 

ASTM C478, Para, 11. The reinforcing bar shall be grade 60, deformed ½ inch 
reinforcing bar conforming to the requirements of ASTM A615 

 
PART THREE – EXECUTION 
 

A. GENERAL 
1. Maintain all flow in the manhole throughout duration of project. 
2. Provide 48-hour notice to the Owner prior to start of work for Inspector to 

review and document materials and equipment to be used, for Quality 
Assurance and testing requirements. 

 
B. CONTRACTOR EXPERIENCE 

1. Current documentation, from the System product manufacturer, certifying 
that the Contractor’s training, the Contractor’s personnel, and equipment 
comply completely with their product Quality Assurance requirements. 

2. For a manhole coating or lining product to be considered for this project, a 
minimum of 1000 vertical feet of documented manhole rehabilitation must 
have been completed by the Contractor in the previous three (3) year period. 

3. For all System products, to be considered for this project, a minimum of a 
three (3) year successful installation history must be documented. 

4. In all cases a minimum of five (5) recent verifiable references of the 
Contractor’s work is required, indicating the successful application of the 
System products of the same material type as specified herein or to be 
furnished by the Contractor and applied in a similar project environment as 
included in these contract specifications. 
 

C. MANHOLE PREPARATION 
1. Bypass Pump sewage, in the manhole, as required 
2. Clean interior surfaces of manhole of debris, dirt, oil, grease, remains of old 

coating materials, and any other extraneous materials. 
3. Pressure wash manhole walls to remove loose mortar, concrete and debris. 

Pressure washing levels, used for cleaning, shall be as recommended by the 
manufacturer. 

4. Repair irregularities in manhole using materials, compatible with proposed 
resurfacing material, as recommended by the manufacturer. 

5. Repair leakage in manhole using materials, compatible with proposed 
resurfacing material, specified in these contract specifications. 

6. Trim and grout incoming laterals and pipes as required and/or specified. 
7. Remove debris from manhole and incoming sewer connections. 

a. Handle cleaning water to prevent water and residue from causing damage. 
b. Do not discharge debris downstream through the sanitary sewer system. 
c. Filter solids-laden water through a de-silting device. 
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d. Properly dispose of debris and residue from cleaning and other 
construction operations in a manner satisfactory to Owner and authority 
having jurisdiction over area where work site is located. 

 
3.01 CHEMICAL GROUT 
 

A. GENERAL 
1. Grouting should only be performed on a structurally sound manhole unless 

the grout is used to prevent water from entering the manhole during 
application of a lining or coating system. All structural repairs, adjustments to 
the frame and cover and installation of grade rings shall be completed prior to 
beginning the grouting operation. Normal grouting operations shall be 
performed at the temperatures as recommended by the manufacturer. 

 
B. CHEMICAL GROUTING APPLICATION 

1. Grouting applications may include sealing a manhole from infiltration/Inflow 
prior to application of a coating or lining or other structural rehabilitation 
component or using the grout for sealing the entire manhole structure. If the 
entire manhole is to be sealed, grouting shall include corbel, wall, pipe seals, 
bench and invert as recommended by the manufacturer of the grouting 
material. 

 
C. DRILLING AND GROUT INJECTION 

1. Drilling grout injection holes in the manhole in strategic locations to re-direct 
flow coming through cracks and other defects in the wall, or to seal the entire 
exterior surface of the manhole, shall be in accordance with the 
recommendations of the grout manufacturer. 

2. Grout shall be injected through the drilled holes using the recommended 
probe and applying pressures that will effectively inject the grout but, not 
cause damage to the manhole structure or the surrounding area. 

3. Grout typically, shall be injected through the lowest holes first, working the 
grout higher until the manhole is externally sealed with grout. Additional holes 
may be required to verify that the grout has encompassed the entire outside 
of the manhole. 

4. The injection holes shall be cleaned and patched as recommended by the 
manufacture. 

 
D. TESTING AND ACCEPTANCE 

1. Visual inspection – all leakage into the manhole must be eliminated. 
 
3.02 CEMENTITIOUS RESTORATION 
 

A. GENERAL 
1. Before starting any patch work or liner application install a perforated device, 

catch bucket, or other straining device to prevent construction debris from 
entering down-stream pipes. 
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2. Provide all materials, labor, equipment, etc. required to perform the work as 
recommended by the manufacturer and as required by the contract 
documents. 

3. Inspect each manhole to determine methods of stopping leaks and applying 
patch repairs. 

4. Promptly inform Owner of errors or discrepancies between the contract 
documents and the field conditions found, in order that changed conditions 
can be evaluated and revised directives issued in a timely manner. 

5. Install all products in accordance with manufacturer’s instructions regarding 
surface preparation, product application and curing. 

6. Confirm that all material to be used, for the rehabilitation of the manhole are 
compatible with each other. Do not use any materials that have not been 
verified for compatibility. 

 
B. SEALING ACTIVE LEAKS 

1. The work consists of hand applying a dry quick-setting cementitious mix 
designed to instantly stop running water or seepage in all types of concrete 
and masonry structures. The applicator shall apply material in accordance 
with manufacturer’s recommendations in accordance with the following 
minimum specifications. 
a. The area to be repaired must be clean and free of all debris per the 

guidelines set forth elsewhere in these specifications. 
b. Once cleaned, prepare crack or hole by chipping out loose material to a 

minimum depth recommended. 
c. As recommended by the manufacturer, place a generous amount of the dry 

quick-setting cementitious material to the active leak, with a smooth fast 
motion, maintaining external pressure for 30 seconds, repeat until leak is 
stopped. 

d. Proper application should not require any special mixing of product or 
special curing requirements after application. 

e. Use of Oil-free Oakum Water Plugs. 
i. Saturate oakum with resin following approved submittals. 

ii. Use additives as required. 
iii. Place and cure following manufacturer’s recommendations. 

 
C. INVERT REPAIR 

1. The work consists of hand mixing and applying a rapid setting, high early 
strength, non-shrink patching material to fill all large voids and repair manhole 
channels prior to spray lining of the manhole. For invert repairs, flow must be 
temporarily restricted by inflatable or mechanical plugs prior to cleaning. 
a. The area to be repaired must be cleaned and free of all debris per the 

guidelines set forth in Section A, 1 Manhole Cleaning and Preparation. 
b. Mix water shall be clean potable water and require no additives or 

admixtures for use with cementitious patching materials. 



MANHOLE REHABILITATION 
CONTRACT 420 – MANHOLE INSPECTIONS AND REPAIRS 

Manhole Rehabilitation  129 

c. Cementitious material shall be mixed in a mortar tub or 5-gallon pail with 
water per manufacturer’s specifications. Material should be mixed in small 
quantities, to avoid setting prior to placement in voids or channels. 

d. Once mixed to proper consistency, the materials shall be applied to the 
invert or void areas by hand or trowel. In invert applications, care should 
be taken to not apply excessive material in the channel, which could 
restrict flow. Once applied, materials should be smoothed either by hand 
or trowel to facilitate flow. 

e. Flows in channels shall be re-established when material has cured enough 
to withstand the flow as determined by the manufacturer. 

 
D. APPLICATION OF CEMENTITIOUS MANHOLE LINER 

1. The work consists of troweling, spray applying and/or centrifugally spin-
casting a cementitious based liner to the inside of the existing manhole. The 
necessary equipment and application methods to apply the cementitious 
based liner materials shall be only as recommended and approved by the 
material manufacturer. 

2. Material shall be mixed with water in accordance with manufacturer’s 
specifications. Once mixed to proper consistency, the materials shall be 
pumped via a rotor-stator style progressive cavity pump through a material 
plaster hose for delivery to the appropriate and / or selected application 
device. The equipment shall be as recommended by the manufacturer, 
matched for the material being applied. 

3. If a chimney seal is required in conjunction with the lining technology, the 
Contractor should contact the chimney seal manufacturer to determine the 
proper preparation required for effectively installing the chimney seal after 
the coating has been applied and cured. 

 
E. SPRAY APPLICATION OF THE CEMENTITIOUS MATERIAL 

1. All material shall be applied and finished, by the Contractor, using equipment 
specified by the manufacturer. 
a. Material hose shall be coupled to a low-velocity spray application nozzle. 

Pumping of the material shall commence and the mortar shall be atomized 
by the introduction of air at the nozzle, creating a low-velocity spray 
pattern for material application. 

b. Spraying shall be performed by starting at the manhole invert and 
progressing up the wall to the corbel and chimney areas. 

c. Material shall be applied to a specified uniform minimum thickness as 
required by the manufacturer and as necessary for proper curing and 
application. Material shall be applied to the bench area in such a manner 
as to provide for proper drainage. 

d. Material shall be troweled smooth to compact material into voids. A brush 
or broom finish may be applied when a top coating is desired. 
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F. SPIN CASTING APPLICATION OF THE CEMENTITIOUS MATERIAL 
1. All material shall be applied and finished by the Contractor using equipment 

specified by the manufacturer. 
a. Material hose shall be coupled to a high-speed rotating applicator device. 

The rotating casting applicator shall then be positioned within the center 
of the manhole at either the top of the manhole chimney or the lowest 
point elevation corresponding to the junction of the manhole bench and 
walls. 

b. The high-speed rotating applicator shall then be initialized and pumping 
of the material shall commence. As the mortar begins to be centrifugally 
cast evenly around the interior of the manhole, the rotating applicator 
head shall be raised and / or lowered at a controlled retrieval speed 
conducive to providing a uniform material thickness on the manhole walls. 

c. Controlled multiple passes are then made until the specified minimum 
finished thickness is attained. If the procedure is interrupted for any 
reason, simply stop the retrieval of the applicator head until flows are 
recommenced. 

d. Material thickness may be verified at any point with a depth gauge and shall 
be no less than a uniform ½-inch. If additional material is required at any 
level, the rotating applicator head shall be placed at that level and 
application shall recommence until that area is thickened. 

e. Material shall be applied only when manhole is in a saturated surface dry 
(SSD) state, with no visible water dripping or running over the manhole 
walls. 

f. The low-velocity spray nozzle and the centrifugal spin casting head may 
be used in conjunction to facilitate uniform application of the mortar 
material to irregularities in the contour of the manhole walls and bench 
areas. 

g. Troweling of materials shall begin immediately following the spray 
application. Initial troweling shall be in an upward motion, to compress the 
material into voids and solidify manhole wall. A brush or broom finish may 
be applied if top coating is desired. 

h. Curing will take place once the manhole cover has been replaced. It is 
important that the manhole cover is replaced no more than 10-20 minutes 
after troweling is complete to avoid moisture loss in the material due to 
sunlight and winds. 

i. Material shall not be applied during freezing weather conditions. Material 
shall not be placed when the ambient temperature is 37 degrees Fahrenheit 
and falling or when the temperature is anticipated to fall below 32 degrees 
Fahrenheit for 24 hours. 

 
G. TESTING AND ACCEPTANCE 

1. Visual inspection – verify no infiltration, cracks, or loose material. 
2. Vacuum Testing, as required in the contract documents 
3. Cementitious Material Physical Property Testing 
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3.03 MANHOLE CHIMNEY SEALS 
 

A. MECHANICAL FRAME SEAL 
1. The contact surfaces for the sleeve and/or extensions shall be clean and 

smooth, circular, and free from excessive voids or defects. If the masonry 
surface is rough or irregular and will not provide an effective sealing surface, 
it shall be smoothed with a single component non-shrink quick set repair 
mortar designed for vertical and overhead use. Realign manhole frame and 
cover if offset is greater than Three (3) inches between the frame and top of 
the manhole structure.  

2. After any surface preparation is completed and the rubber sleeve has been 
placed in the proper position, the lower band is positioned in the band recess 
and expanded as required to provide a watertight seal. If an extension or 
extensions are being used, place the extension in the proper position, insert 
the band into the lower band recess and expand as required to provide a 
watertight seal. 

3. Extension flap shall be placed into or behind the expansion band recess to 
allow for the compression of both the extension flap and sleeve against the 
manhole surface by the expansion band. Continue by placing the upper band 
or bands in the recess, ensuring the seal is properly placed on the manhole 
cone, chimney and frame and expand as required to provide an effective seal. 

4. Installation procedures shall be in accordance with the manufacturer’s 
recommended instructions. 

5. TESTING AND ACCEPTANCE 
a. Visual Inspection 
b. Leakage test - Following the expansion of the lower band a quality 

assurance test shall be performed to ensure effective sealing by pulling the 
upper section of the seal or extension inward to create a recess behind the 
seal where water can be poured. Pour the water behind the seal and 
observe the lower sealing area for any visible leaks. The sealing shall be 
considered effective if no water leaks from behind the seal at the lower 
sealing area. 

 
3.04 REPLACE FRAME AND COVER 
 

A. The manhole frame and cover shall be manufactured and installed to the 
dimensions shown on the contract documents. 
 

B. Measurement shall be by each manhole frame and cover removed and replaced. 
 

C. Payment shall be at the unit price each Bid in the Proposal. 
1. Payment includes removal of existing frame and cover, replacing frame and 

cover, and disposal of old frame and cover as required. 
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3.05 MANHOLE ADJUSTMENT MATERIALS 
 

A. ADJUSTMENT MATERIAL INSTALLATION 
1. The Contractor shall furnish all materials, equipment, tools, and labor required 

for the adjustment of rings and covers to grade. 
2. The ring and cover to be adjusted shall be located and clearly marked. 
3. The existing road or ground surface shall be cut all around the ring & cover, 

either by triangular, square, or round cut (being careful to not create stress 
fracture points in the corners by over-cutting) to an adequate depth that will 
allow the desired adjustments to be accomplished. If the cut is not deep 
enough, the increase in depth may be accomplished with the use of various 
digging investments. 

4. All the road or ground inside of the cut shall be removed to allow safe working 
conditions during the adjustment and restoration to the proper height or level. 

5. The ring shall be positioned, either by suspension or by placement on the 
correct amount of adjustment rings, If the positioning is accomplished by 
suspension, the required retainer shall be installed properly. 

6. Once the ring is properly positioned and secured, the open area shall be filled 
and properly compacted with the materials prescribed in the bid documents 
and finished off in a manner to meet the requirements of the specs. 

7. If the area has been filled (in whole or in part) with poured concrete and/or 
asphalt, it shall be protected by control devices for a period that will allow the 
fill to properly cure before allowing traffic to resume. 

 
3.06 MANHOLE STEPS 
 

A. Manhole steps shall be driven into pre-cast or drilled holes. Steps shall be installed 
no more than 16 inches apart vertically on the interior of the manhole wall at a 
point 4 inches below the base flange of the manhole casting. 
 

B. Measurement shall be for each manhole step provided 
 

C. Payment shall be at the price per each Bid in the Proposal. 
1. Payment includes the removal and replacement of manhole steps per each Bid 

in the Proposal. 
 
3.07 QUALITY ASSURANCE AND TESTING 
 

A. GENERAL 
1. The Contractor shall test the installed Systems as specified by these contract 

documents. 10% of the installed Systems shall be tested using a testing 
procedure as further delineated below. If more than 5% of the tested Systems 
fail the test than an additional 10% of the manholes are selected for further 
testing. This process continues until the Systems tested meet the 
requirements of these contract documents, to the satisfaction of the Owner. 
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B. CHAIN OF CUSTODY 
1. The Contractor shall perform all testing in the presence of the Owner’s 

representative. The Owner’s representative shall receive test samples from the 
Contractor and transmit samples to a third-party testing laboratory. The 
Owner’s representative will maintain the chain of custody of all samples that 
are transmitted and tested to verify System compliance with these contract 
documents. 

 
C. TEST REQUIREMENTS 

1. Visual Inspection 
a. All manholes shall be visually inspected. Any leakage into the manhole in 

areas where Systems were installed by the Contractor shall be identified. 
b. The Contractor shall provide samples for testing to the Owner from the 

actual installed System. Samples shall be provided, at a minimum from one 
location per every ten (10) Systems installed. 

2. Cementitious Material Property Testing 
a. Where specified one 2 X 2-inch sample cube shall be taken for every 50 

bags of material used. Samples shall be sprayed from nozzle, identified in 
the presence of the Owner’s representative, and sent, by the Owner’s 
representative, to an independent test laboratory for compression 
strength testing as described in ASTM C-109. 

3. Vacuum Testing 
a. Where specified if the entire manhole including invert and pipe 

penetrations is rehabilitated to as new condition then a Vacuum Test may 
be performed according to ASTM F1244. If vacuum test fails, then the 
Contractor shall spray entire manhole with a soap solution and retest to 
determine where air is entering the manhole. Inspector shall determine if 
failure was due to improper rehabilitation or poor pipe condition or 
improperly seated plugs. If inspector determines that the failure is due to 
improper rehabilitation, then the Contractor shall repair manhole 
according to manufacturer recommendations and retest until a successful 
vacuum test is achieved. If inspector determines that the failure was due 
to poor condition of the pipes, or annular space between the pipe and its 
liner, or the inability to seat the plugs properly and that there are no visible 
defects in the applied product then it will be determined that the manhole 
has passed. 

4. Film Thickness Measurements 
a. Where applicable and specified during application a wet film thickness 

gauge, meeting ASTM D4414 - Standard Practice for Measurement of Wet 
Film Thickness of Organic Coatings by Notched Gages, shall be used. 
Measurements shall be taken, in the presents of the Owner’s 
representative, documented and attested to by Contractor for submission 
to Owner. 

5. Holiday Detection Test 
a. Where specified, Holiday Detection shall be performed for all coating 

systems installed in corrosive environments. 
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b. After the epoxy coating product have set in accordance with manufacturer 
instructions, all surfaces shall be inspected for holidays with high-voltage 
holiday detection equipment. Reference NACE RPO 188-99 for performing 
holiday detection. 

c. All detected holidays shall be marked and repaired by abrading the coating 
surface with grit disk paper or other hand tooling method. After abrading 
and cleaning, additional coating can be hand applied to the repair area. 

d. All touch-up/repair procedures shall follow the coating manufacturer’s 
recommendations. 

e. Documentation on areas tested, results and repairs made shall be provided 
to the Owner, in writing, by Contractor. 

6. Adhesion Testing 
a. Where specified a minimum of 10% of the manholes coated shall be tested 

for adhesion/bond of the coating to the substrate. Testing shall be 
conducted in accordance with ASTM D4541, ASTM D7234, or NACE SP018. 
Owner’s representative shall select the manholes to be tested. 

b. A minimum of three (3) - 50 mm dollies shall be affixed to the coated 
surface at the cone area, mid-section and at the bottom of the structure 
or in areas suspect from non-destructive evaluation and testing The 
adhesive used to attach the dollies to the coating shall be rapid setting with 
tensile strengths in excess of the coating product and permitted to cure in 
accordance with manufacturer recommendations. The coating and dollies 
shall be prepared to receive the adhesive. 

c. Failure of the dolly adhesive shall be deemed a non-test and require 
retesting. Prior to performing the pull test, the coating shall be scored to 
the substrate by mechanical means without disturbing the dolly or bond 
within the test area. 

d. Two of the three adhesion pulls shall exceed 300 psi or concrete failure 
with more than 50% of the subsurface adhered to the coating. 

e. Should a structure fail to achieve two successful pulls as described above, 
additional testing shall be performed at the discretion of the Owner. Any 
areas detected to have inadequate bond strength shall be evaluated by the 
Owner. 

f. Further bond tests may be performed in that area to determine the extent 
of potentially deficient bonded area and repairs shall be made by 
Contractor. 

7. All testing shall conform to these contract specifications and the submitted 
PWS. 

 
 

 
END OF SECTION 



MANHOLE REHABILITATION 
CONTRACT 420 – MANHOLE INSPECTIONS AND REPAIRS 

Manhole Rehabilitation  135 

PART ONE – GENERAL 
 
1.01 DESCRIPTION 

 
A. Provide all labor, materials, tools, equipment, and incidentals as shown, specified, 

and required for testing sewer pipe joints by applying a positive air pressure to 
the joints, monitoring and recording the pressure in the void. The intent of joint 
& connection testing is to identify those sewer joints, lateral connections and 
laterals that are not watertight and that can be successfully sealed by packer 
injection grouting. This document can be utilized for the following applications: 
1. Test all joints in a mainline segment 
2. Test all service lateral connections from the sewer main to a predetermined 

distance up the sewer lateral. 
3. Test all joints within a predetermined distance in laterals directly connected 

to manholes. 
 

B. Provide all labor, materials, tools, equipment, and incidentals as shown, specified, 
and required to grout pipeline joints, joints in laterals connected to manholes and 
lateral connections to the mains using the packer injection method. 
1. Packer injection grouting is used to reduce the infiltration within the pipeline, 

seal annular space between liners and host pipes at lateral connections, seal 
pipe joints that have failed the joint test criteria, provide external pipe support, 
but not a structural rehabilitation, by stabilizing soils outside the pipe and 
prevent further loss of pipe bedding into the pipe. 

2. Packer injection grouting shall be accomplished by pressure injection of 
chemical grout into the soils encompassing the exterior of pipe joint. Chemical 
grouts shall be designed to be injected into the soil surrounding the pipe, 
which stabilizes the soil and forms a permanent impermeable seal called a 
grout/soil ring, and into the annular space between liners and host pipes. 
Adequate volumes of grout must be injected to form an effective seal. 
Adequate amounts of grout are based generally upon pipe size and field 
conditions. This application will be through structurally sound joints and 
lateral connections through penetrations from within the pipe by using the 
packer method in tandem with a closed-circuit television (CCTV) inspection 
system. 

 
1.02 REQUIREMENTS 

 
A. Contract requires work in active sewers. Contractor shall follow all federal, state, 

and local requirements for safety in confined spaces and uniform traffic controls. 
 

B. Additional safety considerations including safely handling, mixing, and 
transporting of chemical grouts should be provided by the grout 
manufacturer/supplier, and should include safe operating practices and 
procedures, appropriate personal protective equipment (PPE) for the various 
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grouting operations, and proper storage, transportation, mixing, and disposal of 
grouts, additives, and their associated containers. 

 
C. Require completion of grout handling and mixing training certification from the 

grout manufacturer/supplier for personnel working with chemical grouts and 
additives. 

 
1.03 SUBMITTALS 

 
A. The Contractor shall provide a minimum 48-hour advance written notice of 

proposed testing schedules and testing procedures for review and concurrence 
of the Engineer. 

 
B. Equipment operating procedures and systems. 

 
C. Chemical Grout information: 

1. Description of chemical grout materials to be used per sections 2.3. 
2. Description of proposed additives to be used per sections 2.4. 
3. Manufacturers recommended procedures for storing, mixing, testing and 

handling of chemical grouts. 
4. MSDS sheets for all materials to be used. 

 
D. Upon completion of each pipe segment, submit to ENGINEER a report showing 

the following data for each joint and/or lateral connection tested, grouted, or 
attempted to be grouted as required by PACP. 
1. Identification of the sewer pipe section tested by assigned sewer ID (if 

available) and length. 
2. Type of pipe material, diameter & depth of pipe to the surface at manholes. 
3. Length of pipe sections between joints. 
4. Test pressure used and duration of test. 
5. Pass/fail results for each joint/connection tested. 
6. Location stationing of each joint/connection tested, and location of any 

joints/connections not tested with an explanation for not testing. 
7. Volume of grout material used on each joint or connection. 
8. Gel set time used (cup test results from tanks) 
9. Grout mix record of the batches mixed including amount of grout and catalyst, 

additives, temperature of the grout solution in tanks. 
10. Operator conducting testing and sealing shall be noted on the reports. 
11. Video recordings 

a. Video recording shall include testing and sealing operations for each 
joint/lateral (including inflation and deflation over the joint/lateral) 
displaying the final air test of joints or laterals. 

b. Additional final recording, if specified, shall include inspection of the pipe 
or lateral after all grouting work is complete. 
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1.04 REFERENCE STANDARDS TO BE USED 
 
A. National Association of Sewer Service Companies (NASSCO) prepared Pipeline 

Assessment and Certification Program (PACP), TV inspection form and sewer 
condition codes 

 
B. ASTM F2304 Standard Practice for Rehabilitation of Sewers using Chemical 

Grouting (latest revision) 
 

C. ASTM F2454 Standard Practice for Sealing Lateral Connections and lines from the 
Mainline Sewer Systems by Lateral Packer Method, Using Chemical Grouting 
(latest revision) 

 
PART TWO – PRODUCTS 
 
2.01 TESTING EQUIPMENT AND GROUTING E QUIPMENT 
 

A. The basic equipment used for mainline pipe joints and for laterals connected to 
the mainline shall consist of a remotely operated color television camera capable 
of pan and tilt, joint testing device (referred to hereafter as a packer), and test 
monitoring equipment. The equipment shall be constructed in such a way as to 
provide means for introducing air under pressure into the void area created by 
the expanded ends of the packer against the host pipe and a means for 
continuously measuring, viewing, and recording the actual static pressure of the 
test medium and grout within the void area only. The packer shall be of a size less 
than the diameter of the host pipe, with the cables at either end used to pull it 
through the line and may be constructed in such a manner as to allow a restricted 
amount of sewage to flow at all times. Packer shall be expanded by air pressure. 
Packers shall be of low void space construction with void volume given by the 
packer manufacturer. 

 
B. The device for testing lateral connections shall consist of inflatable mainline end 

elements and a lateral grouting plug that creates a void area extending beyond 
the main connection. Whenever possible, use a lateral grouting plug sized to 
match the diameter of the lateral being grouted with an effective sealing length of 
at least PREDETERMINED DISTANCE BY ENGINEER. Where the lateral is capped, 
utilize alternate lateral grouting plug or equipment sized appropriately for the 
capped lateral. In cases were the lateral transitions from 6” to 4” in diameter, use 
a 4” lateral grouting plug. However, it is possible that due to physical restrictions 
the lateral plug may not launch and thus the service may not be able to be grouted. 
 

C. The basic equipment for 4-inch and 6-inch laterals connected to manholes shall 
consist of a flexible push-type packer and mini-push camera. The device for 
testing lateral pipe connected to the manhole shall be capable of testing the joints 
within PREDETERMINED DISTANCE BY ENGINEER of the lateral or to the 
cleanout, whichever comes first, from the manhole toward the building. If the 
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lateral contains a transition, CONTRACTOR may change out diameters of push 
packer or grout lateral using only a 4-inch push packer. 
 

D. Void pressure data shall be transmitted from the void area to the monitoring 
equipment or video picture of a pressure gauge mounted on the packer and 
connected to the void area. All test monitoring shall be above ground and in a 
location to allow for simultaneous and continuous observation of the televising 
monitor and test monitoring equipment. 

 
E. Grouting equipment shall consist of the packer, appropriate pumping, and hosing 

systems capable of supplying an uninterrupted flow of sealing materials to 
completely fill the voids. Grout pumping system shall be sized to deliver a mixed 
volume of grout at a minimum of 3 gpm and 30 gallons of uninterrupted flow 
within 10 minutes. 

 
F. Volume of mixed grout pumped must be capable of being measured and recorded 

for each grouted joint/connection. Generally, the equipment shall be capable of 
performing the specified operations in sewers where flows do not exceed 25 
percent of pipe diameter unless permitted by ENGINEER. 

 
G. Connection and lateral service sealing shall be accomplished using the lateral 

grouting plugs and push packers specified above. Provide back-up bladders for 
each packer on-site at all times during grouting procedures. 

 
H. Equipment for cleaning lateral blockages shall be readily available while any lateral 

grouting work is being performed. 
 

2.02 GROUTS – GENERAL  
 

A. All grout materials must have the following characteristics: 
1. While being injected, the grout must be able to react /perform in the presence 

of water (groundwater). 
2. The ability to increase grout mix viscosity, density, and gel strength by 

increased concentration of constituents or the use of approved additives. 
3. The cured grout must withstand submergence in water without degradation. 
4. The resultant grout formation must be homogeneous and prevent the passage 

of water (infiltration) through the pipe joint. 
5. The grout must not be biodegradable. 
6. The cured grout should be chemically stable and resistant to organics found 

in sewage. 
7. Residual grout shall be easily removable from the sewer line to prevent 

blockage of the sewage flow. 
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B. Handle, mix, and store grout in accordance with the manufacturer’s 
recommendations. The materials shall be delivered to the site in unopened 
original manufacturer’s containers. 

 
2.03 CHEMICAL GROUTS 

 
A. Water based chemical grouts shall have the following characteristics: 

1. A minimum of 10% acrylamide base material by weight in the total grout mix. 
A higher concentration of acrylamide base material is recommended to 
increase strength or offset dilution during injection. 

2. The ability to tolerate some dilution and react in moving water during 
injection. 

3. A viscosity of approximately 2 centipoise, which can be increased with 
approved additives. 

4. A controllable reaction time from 10 seconds to 1 hour. 
5. A reaction (curing) that produces a homogenous, chemically stable, non-

biodegradable, firm, flexible gel. 
6. The ability to increase mix viscosity, density, and gel strength by increased 

concentrations of the mix constituents or by the use of approved additives. 
7. Product Manufacturer: 

a. Avanti AV-100, Avanti AV-118; or equal. 
 
B. Acrylate base grout shall have the following characteristics: 

1. A minimum of 10% acrylate base material by weight in the total grout mix. 
2. The ability to tolerate some dilution and react in moving water during 

injection. 
3. A viscosity of approximately 1-3 centipoise, which can be increased with 

approved additives. 
4. A controllable reaction time from 10 seconds to 1 hour. 
5. A reaction (curing) that produces a homogenous, chemically stable, non-

biodegradable, firm, flexible gel. 
6. The ability to increase mix viscosity, density, and gel strength by the use of 

approved additives. 
7. Product Manufacturer: 

a. DeNeef AC-400, DeNeef Gelacryl SR, Avanti AV-160; or equal. 
 

2.04 ADDITIVES 
 
A. At the CONTRACTOR'S discretion and according to field conditions, additives may 

be selected and used within the manufacturers recommended quantities. 
 
B. Strengthening Agents 

1. For joint grouting, a latex or “diatomaceous earth” additive may be added to 
increase compressive and tensile strength. The quantity of strengthening 
agent additive shall be as recommended by the manufacturer and approved by 
ENGINEER. Product Manufacturer: 
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a. Avanti AV-257 Icoset, DeNeef Reinforcing Agent; or equal. 
 
C. Root Inhibitor 

1. When roots are present, for joint and lateral connection joint grouting, a root 
deterrent chemical shall be added to control root re-growth. The quantity of 
inhibitor shall be as recommended by the manufacturer and approved by 
ENGINEER. 

2. Product Manufacturer: 
a. Avanti AC-50W; or equal. 

 
D. Dye - A manufacturer approved water soluble dye without trace metals may be 

added to the grout tank(s) for visual confirmation. 
 
E. Gel Time Modifier - A gel time extending agent may be used in accordance with 

the manufacturer’s recommendations to extend gel time as necessary. 
 

F. Freeze/Thaw - In those lines where the grouting material may be exposed to a 
freeze-thaw cycle, ethylene glycol or other ENGINEER approved additive shall be 
used to prevent chemical grout cracking once set. 

 
G. When using non soluble additives the grout tanks must have mechanical mixing 

devices to keep the additives in suspension and maintain a uniform solution of 
grout and additive. 

 
PART THREE – EXECUTION 
 
3.01 CONTROL TESTS 
 

A. Packer Tests - Demonstrate the acceptable performance of air test. 
1. To ensure the accuracy, integrity and performance capabilities of the testing 

equipment, a demonstration test will be performed in an above-ground 8” nominal 
diameter test cylinder suitable to contain the full length of the packer and sustain 
the void test pressure. The test cylinder shall be equipped with a void release valve 
to exercise a controlled release of pressurized air from the void area to test the 
packer under both sound and leaking conditions. The test cylinder shall also be 
equipped with a local pressure gauge (0-25 psi) within the void space. 
a. With the void release valve sealed, inflate the packer and air test void at 7-10 

psi. The observed void pressure at the test cylinder pressure gauge must be 
within ±1.0 psi of the reading in the control center/studio void pressure gauge 
and follow both up and down pressure changes (allowing time for pressure 
equalization). 

b. If above test is passed, crack the release valve to simulate a very small leak. 
The cylinder shall be equipped with a void release valve to exercise a 
controlled release of the test media with the associated pressure drop to be 
equally displayed ±1.0 psi of the cylinder gauge and test monitoring equipment. 
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2. After entering each pipeline segment with the test equipment, but prior to the 
commencement of joint testing, position the packer on a section of sound sewer 
pipe between pipe joints, and perform a test as specified. The equipment shall 
hold a 7-10 psi test pressure for a period of 15 seconds with a pressure drop of less 
than 1 psi. In the event of a failed test, repair any defective equipment and re-test 
to verify proper operation of all equipment at no additional compensation. Should 
it be found that the surface or porosity conditions of the barrel of the sewer pipe 
cannot meet the joint test requirements, then the performance testing shall be 
waived or modified as determined by the ENGINEER. 

3. If air testing cannot be performed successfully, repair or otherwise modify air test 
equipment and repeat the tests. This test may be required at any other time 
during the performance of joint testing work if the ENGINEER suspects the testing 
equipment is not functioning properly. 
 

B. Pump Tests - At the beginning of the contract, prior to application of grout, perform 
a pump test to determine if proper ratios are being pumped from the grout 
component tanks at the proper rates and to measure pump rates. Use separate 
containers to capture the discharges from each of the grout component hoses, to 
simulate the actual volumes of each component through the interconnect hoses, hose 
reel and length of grout hose and confirm accuracy of grout pump totalizer. Take 
corrective action if ratios or rates are not within manufacturer’s recommended 
standards. 

 
C. Grout Tests - Perform and record a grout gel test in the presence of the ENGINEER 

by recording the grout tank solution temperature, catalyst tank solution temperature, 
ambient air temperature in truck, and gel time of the sample whenever the following 
conditions occur: 
1. At the beginning of each day, the material in the hoses shall be recycled to the 

tanks and a sample shall be taken. 
2. When new batches of grout are mixed. 
3. Whenever the temperature in the tanks or ambient temperature have changed by 

more than +/- 10°F from the previous gel test. 
 

3.02 PIPE PREPARATION 
 

A. Prior to the application of the chemical grouting materials, the CONTRACTOR 
shall thoroughly clean the sewer designated to receive the chemical grouting. 
Cleaning shall constitute removal of all loose debris & solids which inhibit proper 
seating of the packer. If mineral deposits or protruding taps are present, they shall 
be removed and paid for per the applicable items on the Schedule of Prices. 
Removal of other hardened materials such as concrete shall be considered beyond 
the scope of this work. 
 

B. The OWNER shall have cleared the designated sewer line(s) of obstructions such 
as dropped joints, protruding lateral connections, and broken pipe / crushed pipe 
which will prevent the use of the grouting equipment. If the CCTV inspection 
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reveals a condition for which an applicable pay item has not been included on the 
Schedule of Prices, the CONTRACTOR shall inform the ENGINEER. The 
ENGINEER may choose to make a point repair or will direct the CONTRACTOR to 
abandon the section of pipe scheduled for test & seal. 

 
3.03 ROOTS AND LOOSE DEBRIS IN LATERAL CONNECTIONS 
 

A. Remove all roots and loose debris from laterals connected to manholes for the 
length of lateral to be tested/grouted. 
 

B. During mainline sewer cleaning or joint testing, document all lateral connections 
containing roots, mineral deposits or obstructive conditions that are either (a) 
greater than fine roots or (b) of a nature to prevent testing and sealing of 
connection. For each such connection, submit a screen shot image clearly 
showing the extent of roots or obstructive condition to the ENGINEER. Submit 
images in electronic format, labeled and organized in a manner to easily retrieve 
the image for the lateral connection in question. The list of lateral connections 
with roots shall include upstream and downstream manhole numbers and 
stationing. ENGINEER will review the list of lateral connections containing roots 
and obstructions and direct CONTRACTOR as to which laterals are to be (a) 
cleaned and grouted, (b) grouted without cleaning – in which case such lateral 
connection would be excluded from warranty testing, or (c) removed from the 
scope of work – in which case no payment for such lateral will be made. Cleaning 
of lateral connections will be paid per the applicable item on the Schedule of 
Prices. 

 
3.04 GROUT PREPARATION 
 

A. Follow the manufacturer’s recommendations for the mixing and safety 
procedures. 
 

B. Adjust gel time as necessary to compensate for changes in temperature in grout 
component tanks or hoses. The addition of dilution water to extend gel times is 
not acceptable unless resulting base grout tank only material exceeds 20% by 
weight for solution grouts. 
 

C. During the grouting process, the Grouting Technician shall monitor the grout 
component tanks to make sure that proper ratios are being pumped. If unequal 
levels are noted in the tanks, repeat the pump test as described above and correct 
any defective equipment. 
 

D. Gel times shall be calculated using the following formula unless CONTRACTOR 
experience and/or field conditions dictate otherwise. Any alterations of the gel 
time formula shall be approved by the ENGINEER. 
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E. Packer/Pipe void shall be defined as the volume between the inflated packer and 
the inside pipe wall when the packer is inflated per manufacturer 
recommendations. For example: an 8” pipe with a packer void space of 0.3 gallons 
and a 3 gpm pumping rate would provide 
 

3.05 TESTING AND GROUTING DEFECTS 
 

A. Testing and grouting will not be required on pipe exhibiting the following 
conditions or characteristics: 
1. Longitudinally cracked, fractured or broken pipe. 
2. Sections of the pipe with structural defects between joints. 
3. Any sections of pipe or joints that are in such poor structural condition that in 

the judgment of ENGINEER or CONTRACTOR, significant structural damage 
of the pipe would occur as a result of the pressure test. 

 
B. Any structurally undamaged joint that structurally fails (breaks) during testing and 

grouting that are documented on video to have been done under normal pressure 
conditions shall be the OWNER’s responsibility and cost to repair. 

 
C. Grout all circumferential cracks and fractures or other defects as specified or as 

directed by ENGINEER. Do not test or grout any other pipe defects unless so 
specified or shown or directed by ENGINEER to do so. Any structurally failed pipe 
or joint that is grouted at the ENGINEER’s direction that further fails/breaks 
during testing and grouting that are documented on video to have been done 
under normal pressure conditions shall be the OWNER’s responsibility and cost 
to repair. Promptly repair any other sewer damage resulting from the 
CONTRACTOR’s operations at no additional compensation. 

 
3.06 JOINT TESTING PROCEDURE FOR MAINLINE SEWER AND LATERALS CONNECTED 

TO MANHOLES 
 

A. Joint testing pressure shall be equal to 0.5 psi per vertical foot of pipe depth plus 
2 psi; however, test pressure shall not exceed 10 psi without the approval of the 
ENGINEER. 
 

B. Test joints in laterals which are directly connected to manholes to a 
PREDETERMINED DISTANCE BY ENGINEER. If there is a transition in the laterals 
connected to manholes test the transition. Direct visual observation and 
measured cable lengths shall be used to position the lateral packer for laterals 
directly connected to manholes. 

 
C. Individually test each sewer pipe joint at the above-specified pressure (and retest 

after sealing) in accordance with the following procedure: 
1. Air Test Procedure 

a. The packer shall be positioned within the pipe in such a manner as to 
straddle the joint to be tested. 
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b. The packer ends shall be expanded so as to isolate the joint from the 
remainder of the pipe and create a void area between the packer and the 
pipe joint. The ends of the testing device shall be expanded against the pipe 
as per manufacturer’s recommendations. If all attempts to isolate the joint 
fail, pump grout in an attempt to seal the leak around the packer end 
elements. The CONTRACTOR shall be paid the unit price for grout to seal 
the packer unless the ENGINEER determines that the sewer was 
inadequately cleaned or the packer is not performing properly, but will not 
be paid the unit price for joint grouting for this activity. 

c. After the void pressure is observed to be equal to or greater than the 
required test pressure, the air flow shall be stopped. If the void pressure 
decays by more than 1.0 psi within 15 seconds, the joint will have failed the 
test and shall be sealed. 

 
D. Upon completing the testing of each individual joint, the packer shall be deflated 

with the void pressure meter continuing to display void pressure. Should the void 
pressure meter fail to drop to 0.0 +/- 0.5 psi, clean the test equipment of residual 
grout material or make the necessary equipment repairs to provide for an 
accurate void pressure reading. 

 
3.07 LATERAL CONNECTION TESTING PROCEDURE 
 

A. Lateral connection joint testing pressure shall be equal to 0.5 psi per vertical foot 
of pipe depth plus 2 psi; however, test pressure shall not exceed 10 psi without 
approval of the ENGINEER. 

 
B. Air testing lateral connections shall be accomplished by isolating the area to be 

tested with the lateral connection packer and by applying positive pressure into 
the isolated void area. A pan and tilt camera shall be used to position the lateral 
packer for laterals directly connected to the mainline sewer. The lateral bladder 
shall be inverted from the mainline assembly into the lateral pipe and inflated. The 
mainline elements shall then be inflated to isolate the lateral connection and the 
portion of the lateral to be tested. A sensing unit shall monitor the pressure of the 
packer void and will accurately transmit a continuous readout of the void pressure 
to the control panel at the grouting truck or to a pressure gauge on the packer 
recorded by the CCTV camera. 

 
C. The test procedure will consist of applying a controlled air pressure into each 

isolated void area. Air shall then be slowly introduced into the void area until a 
pressure equal to or greater than the required test pressure, but in no cases 
greater than 2 psi above the required test pressure, is observed on the pressure 
monitoring equipment. Once the designated pressure in the isolated void is 
displayed on the meter of the control panel, the application of air pressure will be 
stopped, and a 15 second waiting period will commence. The void pressure will be 
observed during this period. If the void pressure drop is greater than 2.0 psi within 
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15 seconds, the lateral shall be considered to have failed the air test and shall be 
grouted and retested. 

 
D. After completing the air test for each individual lateral specified herein, deflate 

the lateral packer, with the void pressure meter continuing to display void 
pressure. If the void pressure does not drop to 0.0 +/- 0.5 psi, the equipment shall 
be adjusted to provide a zero void pressure reading at the monitor. 

 
3.08 GROUTING GENERAL 
 

A. Grout all joint and lateral connections that failed the pressure test by the injection 
method. This shall be accomplished by forcing grout through a system of pumps 
and hoses into and through the joints of the sewer from the packer within the 
sewer pipe. Remove excess grout from pipe and laterals. Excess grout shall be 
defined as a thickness of grout that given its location, size and geometry, could 
cause a blockage. Flush or push forward to the next downstream manhole, remove 
from the sewer system, and properly dispose of excess grout. 

 
3.09 PIPE JOINT SEALING BY PACKER INJECTION GROUTING FOR MAINLINE SEWERS 

AND LATERALS CONNECTED TO MANHOLES 
 

A. Position the mainline packer over the joint or defect to be sealed by means of a 
CCTV camera in the line. Position the push/pull packer over the joint or defect to 
be sealed by a means of visual observation, marked push rod, or where a cleanout 
is available, through a CCTV camera in the lateral. For push packers, start work at 
the most distant point to be grouted. Take an accurate measurement of the 
location of the defect to be sealed using a portion of the packer as a point of 
reference for positioning the injection area of packer over the defect. 
Pneumatically expand the packer sleeves such that they seal against the inside 
periphery of the pipe to form a void area at the joint now completely isolated from 
the remainder of the pipeline. 

 
B. Pump grout materials, in stages if needed, into this isolated area to refusal until 

and the void or surrounding soil has been filled or solidified with the goal of 
applying 0.25 to 0.5 gallons of grout per inch-diameter per pipe joint. Refusal is 
when the packer void pressure during grout pumping instantaneously rises or 
“spikes” by 4 to 5 psi or more above the normal void pressure experienced during 
grout pumping operation. Refusal may also be revealed when pumping void 
pressure exceeds the holding pressure of the packer end elements as evidenced 
by “blow-by” past the packer sealing end elements. Refusal shall mean, when the 
joint will not accept any more grout because it has flowed throughout the void, 
through any joint failure and into the surrounding soil; gelled or filled the available 
void space; and formed a cohesive seal stopping further grout flow, then the joint 
will have then been sealed. Record the amount of grout pumped on the sealing 
log. If sealing is not achieved refer to para.3.9.D. 
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C. Upon completion of the injection, deflate the packer to break away from the ring 

of gel formed by the packer void. The packer should then be re-inflated and the 
joint retested at a pressure equal to the initial test pressure. If the joint fails this 
air test, repeat the grouting procedure at no additional cost to the OWNER, except 
for the additional grout used. Repeat this sequence of air testing, grouting and 
subsequent air testing until either the joint is sealed, or it is determined that the 
grout consumption is too high (see section 3.9.D). The final determination to stop 
subsequent attempts to seal a joint will be made jointly between the ENGINEER 
and the CONTRACTOR. Should the void pressure meter not read zero  0.5 psi, 
clean the equipment of residual grout or make the necessary equipment 
repairs/adjustments to produce accurate void pressure readings. 
 

D. If a mainline or lateral joints require more than 0.5 gallon of grout per inch-
diameter per pipe joint, modify grouting procedure to perform stage grouting by 
pumping additional grout in up to 4-gallon increments, waiting 1 gel set cycle time 
or 1 full minute, whichever is greater between stages. Maximum number of stages 
shall not exceed two stages of 4 gallons each unless approved by ENGINEER. 

 
3.10 LATERAL CONNECTION SEALING FROM THE MAINLINE BY PACKER INJECTION 

GROUTING 
 

A. Lateral connection sealing begins if the lateral connection does not pass the air 
test, shows evidence of leakage, has been successfully cleaned to remove roots, 
or where CONTRACTOR has been directed. The lateral packer shall remain in 
position during the pressure test, thus maintaining the isolated void. Pressure 
inject grout through the lateral packer into the annular space between the lateral 
grouting plug and the lateral pipe. 

 
B. When pumping grout, operate the pumps until the mixed grout has flowed 

through any joint failure, through any annular space, and into the surrounding 
soil; gelled or filled the available void space; formed a cohesive seal stopping 
further grout flow; and minimum of 8 psi back pressure is achieved while 
pumping. As grout pumping continues the void pressure will slowly rise to a range 
of about 2 to 4 psi, continue pumping until a point where there is a sudden 
increase in the void pressure. This increase from 2 to 4 psi to over 8 to 10 psi takes 
place in a matter of a few seconds. If the grout pumped exceeds 1 gallon per foot 
of lateral bladder plus 3 gallons, it will be suspected that there are significant voids 
on the outside of the pipe or that the packer is not properly sealed. Check that the 
packer is sealed properly. If it is, modify grouting procedure to stage grouting by 
pumping additional grout equivalent to1 gallon plus 0.25 gallon per foot of lateral 
bladder, waiting 1 full minute, and retesting. The maximum number of stages shall 
not exceed two stages unless authorized by ENGINEER. 
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C. Upon completion of the lateral connection sealing procedure, deflate the lateral 
bladder, re-inflate and air test the lateral connection a second time to confirm the 
sealing of the connection in accordance with the air testing procedure. If the 
lateral connection fails this air test, repeat the grouting procedure at no additional 
cost to the OWNER, except for the additional grout used. Air tests after grouting 
laterals containing roots is not required. 
 

D. Confirm lateral flow after sealing of each lateral connection. If a grout blockage 
exists, the CONTRACTOR shall immediately clear the lateral at no additional cost 
to the OWNER. Blockages in the lateral that are not the result of grouting 
operations shall not be the responsibility of the CONTRACTOR. 
 

E. After grouting lateral connections (with the appropriate size lateral bladder), a 
thin residual grout film may be present inside the lateral wall. The amount of 
residual grout film present is dependent on the lateral bladder used, geometry of 
the lateral and positioning of the packer. This thin layer of cured grout is normal 
and will eventually peel off the sidewall of the pipe. The residual chemical grout 
film is not “sandwiched” between two structures and will eventually peel off the 
sidewall of the pipe. This residual chemical grout film is not considered excess 
grout. Removal of residual grout shall be requested by the ENGINEER and paid for 
under the unit price for post lateral connection residual grout cleaning. 

 
3.11 JOINT SEALING VERIFICATION 
 

A. Record grouting of joints in conjunction with the testing of joints. Record the void 
pressure drop continuously on video and in writing immediately before sealing, 
and immediately after grouting. After the packer is deflated and moved, record on 
video the visual inspection of the joint. 
 

B. Use of standardized test and seal data sheets and PACP data codes is highly 
recommended. 

 
3.12 DISPOSAL 
 

A. Collect and properly dispose of cleaning materials used in the cleaning of the 
grouting equipment. 

 
 

END OF SECTION 



" e

" e

" e
" e

" e" e

" e" e" e" e" e

!!2

!!2

!!2

!!2 !!2 !!2

!!2

!!2

!!2

!!2

!!2

!!2

!!2

!!2

!!2

!!2!!2

!!2

!!2

!!2

!!2!!2

!!2

!!2

!!2

!!2

!!2

!!2

!!2

!!2

!!2

!!2

!!2!!2
!!2!!2

!!2

!!2

!!2

!!2

!!2

ARV 011

ARV 010

ARV 008ARV 009

ARV 006

ARV 005

ARV 004

ARV 007

MH 216

MH 214

MH 209 MH 208

MH 207

MH 201

MH 191

MH 183

MH 167

MH 165

MH 164

MH 149

MH 138

MH 120

MH 111 MH 109

MH 106

MH 104

MH 084

MH 072 MH 071

MH 063

MH 059

MH 056

MH 054

MH 052

MH 041

MH 038

MH 036

MH 034

MH 027MH 025MH 023

MH 009

MH 002

MH 001

MH 098A

MH 051A

MH 202A

12"

10" 8"

6"

15"

4"
10"

8"

8"

8"

8"

8"

8"

8"

4"

10"

8"

8"

6"

8"

8"

8"

6"

8"

6"

8"

8"

10"

12
"

6"

8"

4"

10
"

6"

10"

6"

8"

12
"

10"

12
"

8"

8"

6"

8"

8"

6"

6"

8"

6"

8"

8"

8"

8"

8"

6"

8"

State Rte 21

Ce
da

r S
t

Lake Dr

Bar Rd

Lake St

Church St

Sta
te 

Rt
e 7

8

Ke
ys

to
ne

 D
r

State Route 22

Elm
 S

t

Ch
er

ry
 St

Su
nk

ist
 B

ea
ch

 R
d

Foster St

Kent
uck

y S
t

Ca
rl 

Pe
rk

ins
 P

kw
y

Tip
to

n S
t

Wynn St

Boyette Rd

Sta
te 

Rt
e 2

1 W

Poplar St

Wa
lnu

t S
t

Al
ge

e S
t

S C
ou

rt 
St

Mo
ss

 S
t

Ev
er

ett
 S

t

Reelfoot St

Tip
to

nv
ille

 R
idg

ely
 R

d

Tip
ton

vill
e-O

bio
n L

eve
e R

d

Co
lle

ge
 S

t

Wagon Wheel Rd

Co
ch

ra
n S

tSie
ge

l S
t

Fr
ier

so
n R

d

Parnell St

Cates St

Le
du

ke
 S

t

Ha
mr

a S
t

Tu
lip

 S
t Maple St

McBride St

Ho
lifi

eld
 R

d

N Main St

Berry Ln

Va
ug

hn
 D

r

Tip
to

nv
ille

 Fe
rry

 R
d

Faubus St

Haynes St

Headden Dr

S M
ain

 St

Wright St

Ma
rti

n D
r

N 
Co

ur
t S

t

Hays St
Ja

ck
so

n S
t

Clifton St

Ph
oe

nix
 S

t

Parks Dr

State Rte 21 E

Th
um

b S
t

Mooring Dr

St
ate

 R
te 

78
 S

Rays Camp Rd

Robertson St

Ashby Dr

School St

Ya
tes

 S
t

Be
al 

St

Di
xo

n S
t

Lake St Exd

Wray Loop

Ke
nt

uc
ky

 S
t

Foster St

Poplar St

Va
ug

hn
 D

r

Ce
da

r S
t

Parks Dr
Ce

da
r S

t

Sta
te R

te 7
8

Source: Esri, Maxar, GeoEye, Earthstar Geographics, CNES/Airbus DS, USDA, USGS, AeroGRID, IGN, and the GIS User Community

Jo
el 

B.
 Sp

au
ld

in
g &

 Co
m

pa
ny

, I
nc

.
Co

ns
ul

tin
g E

ng
in

ee
rs

Br
uc

e S
pa

uld
ing

, P
E |

 J.
B. 

Sp
au

ldi
ng

, P
E, 

LE
ED

 AP

33
22

 W
est

 En
d A

ve
nu

e, 
Su

ite
 10

6
Na

sh
vil

le,
 TN

 37
20

3

SHEET OF

DATE:
JOB No.:

1 8

Contract 420
April 2022

SCALE (V):
SCALE (H): As Shown
DESIGN DRAWN CHECKED
JBS JBS BS
DATE DESCRIPTION

PLAN DESCRIPTION

Th
e C

ity
 of

 Ti
pt

on
vil

le
La

ke
 Co

un
ty,

 TN
13

0 S
. C

ou
rt 

St
re

et
Ti

pt
on

vil
le,

 TN
 38

07
9

20
19

 CD
BG

 SS
 R

eh
ab

ili
ta

tio
n

M
H 

In
sp

ec
tio

ns
 an

d R
ep

air
s

Ov
er

all
 R

eh
ab

ili
ta

tio
n E

xh
ib

it

±

0 500 1,000
Feet

Legend
Manholes (MH)

!!2 To Be Repaired
Air Relief Valves (ARV)
" e To Be Repaired

Gravity Mains (GM)
3"
4"
6"
8"
10"
12"
15"

NOTE: Force mains, lift stations, and other santiary
sewer network structures have been turned off for clarity. Specs Pg. 148

04/14/2022

GREEN BOX: Sheet 5 (Left Side)

BLACK BOX: Sheet 5 (Right Side)

TEAL BOX: Sheet 4

ORANGE BOX: Sheet 3

BLUE BOX: Sheet 2

OTHER MANHOLES NOT INCLUDED
WITHIN BOXES BELOW CAN BE
FOUND ON SHEET 6.

Overall Gravity Sanitary
Sewer System Layout

GENERAL NOTES
1. The Contractor shall visit the site to ascertain existing conditions and report to the Civil Engineer any
discrepancies discovered between the drawings and the existing conditions. Should the Contractor make
field corrections or adjustments without notifying the Engineer, then the contractor assumes all
responsibility for those changes.
2. If any structures to remain are damaged during construction, it shall be the Contractor's responsibility
to repair and/or replace the existing structure as necessary to return it to existing conditions or better.
3. The Contractor is solely responsible for, and has control over, rehabilitation means, methods,
techniques, sequences, and procedures for coordinating all portions of the Work.
4. These drawings are considered to be complimentary to the Work that is to be performed. All repairs
and rehabilitation shall be in accordance with industry standards.

Repair Type #4 (5 Total):
- Investigate Manhole to Determine Purpose
[MHs 165, 204, 207, 208, 209]

Repair Type #5 (2 Total):
- Plug Main in Manhole as Described
[MHs 054, 214]

Repair Type #6 (1 Total):
- Locate Manhole and Plug Main in Manhole as May Be Needed
[MH 167]

Repair Type #7 (6 Total):
- 8" Pipe Plugs as May Be Needed Above
[MHs 165, 204, 207, 208, 209, 167, 054, 214]
Repair Type #8 (95 V.F.):
- Cementitious Manhole Restoration
[MHs 009,051A,059,071,072,149,183]"

Repair Type #9 (7 Total):
- Replace Frame and Casting w/ Vented Cover on Above Lined Manholes
[MHs 009,051A,059,071,072,149, 183]"

Repair Type #10 (5 Total):
- Reset Existing Frame and Cover and Other Work as Specified
[MHs 001, 052, 106, 109, 138]"

Repair Type #11 (1 Total):
- Grout Around Pipe Penetrations
[MH 201]

Repair Type #12 (4 Total):
- Plug Holes in Manhole Cover w/ "Cretex" or Equal Manhole Cover Hole Plugs
- Install "Cretex" or Equal Manhole Lid Gasket
[MHs 025, 027, 034, 120]

Repair Type #13 (4 Total):
- Replace Cover w/ 24" Non-Vented Cover
- Install "Cretex" or Equal Manhole Lid Gasket
[MHs 185, 191, 202A, (208 if active)]"

Repair Type #14 (15 Total):
- Replace Frame and Cover and Other Work as Specified in Scope of Work
- All Frames to be Grouted and Anchored to Cone
- All Covers to be Non-Vented
- Provide "Cretex" or Equal Manhole Lid Gasket on All Frames
- Contractor to Inspect and Measure Each Frame and Cover to be Replaced to Determine Type and
Dimensions of New Frame and Cover Prior to Ordering
[MHs 002, 023, 036, 038, 041, 056, 063, 084, 098A, 104, 111, 164, 183, 216, (207 if active)]

AIR RELIEF VALVES INCLUDED
ON SHEETS 7 AND 8.
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NOTE: Force mains, lift stations, and other santiary
sewer network structures have been turned off for clarity. Specs Pg. 149
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NOTE: Force mains, lift stations, and other santiary
sewer network structures have been turned off for clarity.
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NOTE: Force mains, lift stations, and other santiary
sewer network structures have been turned off for clarity.

Specs Pg. 151
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NOTE: Force mains, lift stations, and
other santiary sewer network structures
have been turned off for clarity. Specs Pg. 152
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SCALE (V):
SCALE (H): As Shown
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DATE DESCRIPTION

PLAN DESCRIPTION
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NOTE: Manhole locations as shown may be approximate.
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Repair Type #12
Repair Type #14

Repair Type #10

Repair Type #5 Repair Type #14

Repair Type #4 (5 Total):
- Investigate Manhole to Determine Purpose
[MHs 165, 204, 207, 208, 209]

Repair Type #5 (2 Total):
- Plug Main in Manhole as Described
[MHs 054, 214]

Repair Type #6 (1 Total):
- Locate Manhole and Plug Main in Manhole as May Be Needed
[MH 167]

Repair Type #7 (6 Total):
- 8" Pipe Plugs as May Be Needed Above
[MHs 165, 204, 207, 208, 209, 167, 054, 214]

Repair Type #8 (95 V.F.):
- Cementitious Manhole Restoration
[MHs 009,051A,059,071,072,149,183]"

Repair Type #9 (7 Total):
- Replace Frame and Casting w/ Vented Cover on Above Lined Manholes
[MHs 009,051A,059,071,072,149, 183]"

Repair Type #10 (5 Total):
- Reset Existing Frame and Cover and Other Work as Specified
[MHs 001, 052, 106, 109, 138]"

Repair Type #11 (1 Total):
- Grout Around Pipe Penetrations
[MH 201]

Repair Type #12 (4 Total):
- Plug Holes in Manhole Cover w/ "Cretex" or Equal Manhole Cover Hole Plugs
- Install "Cretex" or Equal Manhole Lid Gasket
[MHs 025, 027, 034, 120]

Repair Type #13 (4 Total):
- Replace Cover w/ 24" Non-Vented Cover
- Install "Cretex" or Equal Manhole Lid Gasket
[MHs 185, 191, 202A, (208 if active)]"

Repair Type #14 (15 Total):
- Replace Frame and Cover and Other Work as Specified in Scope of Work
- All Frames to be Grouted and Anchored to Cone
- All Covers to be Non-Vented
- Provide "Cretex" or Equal Manhole Lid Gasket on All Frames
- Contractor to Inspect and Measure Each Frame and Cover to be Replaced to Determine Type and
Dimensions of New Frame and Cover Prior to Ordering
[MHs 002, 023, 036, 038, 041, 056, 063, 084, 098A, 104, 111, 164, 183, 216, (207 if active)]

Lake St.
Lift Station

Emmanuel Church of God
824 Lake St.

264 Frierson Rd.

Approx. 1,450 South of
Cedar St. - Donaldson Rd.
Intersection

Approx. 735 South of
Cedar St. - Donaldson Rd.
Intersection

Exist. Lift Station
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Source: Esri, Maxar, GeoEye, Earthstar Geographics, CNES/Airbus DS, USDA, USGS, AeroGRID, IGN, and the GIS User
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SCALE (V):
SCALE (H): As Shown
DESIGN DRAWN CHECKED
JBS JBS BS
DATE DESCRIPTION

PLAN DESCRIPTION
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AIR RELIEF VALVE (ARV) REPAIR NOTES

Repair Type #1: Remove Exist. ARV and install new A.R.I. S-025 (or equal)
ARV w/ "One Way Out" Option
- ARVs to Repair: 001, 002, 003, 004, 005, 007, 012, 013, 014

Repair Type #2: Remove Exist. ARV, install new A.R.I. S-025 ARV w/
"One Way Out" Option (or equal); replace 2" nipple w/ nipple of
sufficient length to raise ARV above apparent high water level in MH
- ARVs to Repair: 008, 009, 010, 011

Repair Type #3: Install new A.R.I. S-025-SB ARV Assembly
in 30" x 48" Meter Box w/ Lid
- ARV to Repair: 006

NOTE: Air Relief Valve locations as shown are approximate.

Repair Type #1

Repair Type #1

Repair Type #1

Repair Type #1

Repair Type #1

Repair Type #1 Repair Type #1

Repair Type #1

Repair Type #2

Repair Type #2

Repair Type #2

Repair Type #2

Repair Type #1

Repair Type #3
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Source: Esri, Maxar, GeoEye, Earthstar Geographics, CNES/Airbus DS, USDA, USGS, AeroGRID,
IGN, and the GIS User Community
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2017 Chapter A: Environmental Review

2019 Tiptonville Sewer Rehabilitation   

13519

The Tennessee Historical Commission, State Historic Preservation Office in a letter dated February 7, 2020, stated 
“We have no objections to your proceeding with your undertaking. If your agency proposes any modifications in 
current project plans or discovers any archeological remains during the ground disturbance or construction phase, 
please contact this office to determine what further action, if any, will be necessary to comply with Section 106 of the 
National Historic Preservation Act."

The City of Tiptonville acknowledges this concern and will notify the State Historic 
Preservation Office if any remains are found throughout the course of the project.

The Coushatta Tribe of Louisiana in an email dated February 18, 2020, stated “Based on the information provided, 
[We] do not believe that this project will have a negative impact on any archeological, historic or cultural resources of 
the Coushatta people. Accordingly, we do not wish to consult further on this project. If any inadvertent discoveries are 
made in the course of this project, we expect to be contacted immediately and reserve the right to consult with you at 
that time.”

The City of Tiptonville acknowledges this concern and will notify the Coushatta Tribe of 
Louisiana if any remains are found throughout the course of the project.

4/26/22                     , Engineer / Administrator
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